



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Parks Canada Agency
1300 - 635 8 Ave SW
Calgary, AB T2P3M3
Bid Fax: (403) 292-4475

AMENDMENT / MODIFICATION

001

Tender To: Parks Canada Agency

We hereby offer to sell to Her Majesty the Queen in right of Canada, in accordance with the terms and conditions set out herein, referred to herein or attached hereto, the goods, services, and construction listed herein and on any attached sheets at the price(s) set out therefor.

Soumission aux: l'Agence Parcs Canada
 Nous offrons par la présente de vendre à Sa Majesté la Reine du Chef du Canada, aux conditions énoncées ou incluses par référence dans la présente at aux annexes ci-jointes, les biens, services et construction énumérés ici et sur toute feuille ci-annexée, au(x) prix indiqué(s).

Comments - Commentaries

Vendor/Firm Name and Address
 Raison sociale et adresse du fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution

Parks Canada Agency
Suite 1300
635 - 8 Ave SW
Calgary, AB T2P3M3

Title-Sujet Category 4-6 Roads Rehabilitation Jasper National Park		
Solicitation No. - No. de l'invitation 5P420-17-5078/A	Date: May 16, 2017	
GETS Reference No. - No de reference de SEAG PW-17-00778376	Amendment No. - N° de la modif. 001	
Solicitation Closes:		
at - à 02:00 PM	on - le May 24, 2017	Time Zone - Fuseau horaire MDT - HAR
F.O.B. - F.A.B.		
Plant-Usine: <input type="checkbox"/>	Destination: <input checked="" type="checkbox"/>	Other-Autre: <input type="checkbox"/>
Address Inquiries to: - Adresser toute demande de renseignements à :		
Jen Maheu		
Telephone No. - No de téléphone	Fax No. - No de FAX:	
(403) 292-8502	(403) 292-4475	
Destination of Goods, Services, and Construction: Destinations des biens, services et construction:		
See Herein - Voir ici		

TO BE COMPLETED BY THE BIDDER (type or print)

Vendor/Firm Name	
Address - Adresse	
Name of person authorized to sign on behalf of the Vendor/Firm Nom de la personne autorisée a signer au nom du fournisseur/ de l'entrepreneur	
Titale - Titre	
Telephone No. - N° de telephone:	_____
Facsimile No. - N° de télécopieur:	_____
Signature	Date

Amendment 01

This amendment is being raised to distribute questions and answers from the optional site visit on May 11, 2017, distribute questions received by email, provide additional documents and make changes to the tender package.

Site Visit Attendees

Company Name	Representative's Name
Jasper Concrete Ltd	Gord Bye
AECOM	R Bellamy
"	Dave Ramsey
Metro	Reid Church
E Construction	Kyle Clarke

A) Site Visit Questions

Q1 What is done with the topsoil from stripping Marmot Pit?

A1 Refer to specification 31 14 13. Topsoil is to be stockpiled in Marmot Pit.

Q2 Can the Contractor use the existing crushed material in the pit?

A2 No - the Contractor is responsible for crushing the aggregate identified in the contract from the cleared area in Marmot Pit.

Q3 What is done with the millings?

A3 Contractor is responsible for disposal of all millings.

Q4 Were there any special conditions identified at the site meeting today?

A4 Yes - 1) For the Marmot Geotechnical Area, due to the steep backslope grade in the rebuild area, some form of slope stabilization (ie - shoring) will be needed when working on the drainage works. 2) For the Marmot Geotechnical Area, traffic access must be maintained all the time during construction.

Q5 Are the culverts at Pyramid Beach (that flow into Pyramid Lake) fish bearing?

A5 No - these culverts convey runoff only.

B) Bidder Questions

Q11 Could you kindly confirm the completion date for this project?

A11 The Contractor shall perform and complete all onsite Work by October 31, 2018

C) Attachments

1. Appendix A – Jasper National Park – Best Management Practices (BMPs)

Add: Appendix A - National Roadway, Highway, Parkway a BMPs.pdf

2. Appendix B – Recreational Vehicle (RV) Work Camp – Sleepy Hollow Road

Add: J16-025 - PCA - RV Work Camp - Sleepy Hollow - EIA – FINAL.pdf

D) Tender Documents

Delete: BA06 CONSTRUCTION TIME

Replace with:

BA06 CONSTRUCTION TIME

The Contractor shall perform and complete all onsite Work by **October 31, 2018**.

All other terms and conditions remain unchanged.