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Part1 General
11 MEASUREMENT FOR PAYMENT

1 For each unit price item, Departmental Representative will calculate payment based on

tendered unit price and Departmental Representative's determination of units of work
item completed.

2 Method of measurement to be used is detailed in the section of the specification covering
each work item.

3 Where a method of measurement for payment for a work item is not specified, payment
for that item will be deemed to be included in another pay item or other pay items.

1.2 PROGRESS CLAIMS
1 Contractor's Responsibilities:
1 Submit progress claim to Departmental Representative within 5 working days
after each month end. Claim to cover preceding month.
2 Progress claim to include all labour and materials incorporated in Work and all
materials stored at Site.
3 Progress claim to include all agreed extras and deductions.
A4 Supply documentation to support claim for materials on site in the form of
itemized lists or unpriced purchase orders showing quantities.
5 Supply other evidence required by Departmental Representative in support of
progress claim.
2 Departmental Representative's Responsibilities:
1 Review Contractor's claim, prepare Progress Payment Certificate and issue to

Departmental Representative within 10 working days following receipt of
Contractor's claim.

2 Departmental Representative's estimate of percentage of work completed will
govern calculation of payment on all Progress Payment Certificates.
3 Inform Contractor of amendments to claim by copy of Progress Payment
Certificate.
13 CHANGE ORDERS
1 Complete and promptly return all change price requests issued by Departmental

Representative, quoting unit and/or lump sum prices as requested. Include appropriate
supporting documentation to verify prices.

2 Do not proceed with work affected by price request until authorized to do so by Change
Order.
3 Make no change in Work unless Change Order issued. Change Order is only valid when

signed by Departmental Representatives and Contractor.
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.10

MEASUREMENT AND PAYMENT ITEMS
Mobilization

1

Mobilization will be measured as a Lump Sum item and will include: all costs
related to project set-up, mobilization and demobilization of equipment,
application of all permits, submission of all requested submittals, layout and
maintenance of baseline and chainage, development of the erosion and
sedimentation control plan, erosion control measures as per the erosion and
sedimentation control plan, dust control, cleaning of site thought-out and at the
end of the project to the satisfaction of the Departmental Representative,
restoration of all used sites including laydown yard to existing condition and
better, general clean-up, labour, tools, materials, equipment and all other
incidentals required to perform work under general requirements excluding
traffic accommodation.

Payment will be made as a percentage of the total work completed up to 80%.
Remaining 20% will be paid once project is complete and all laydown areas have
been restored and equipment removed from site.

Traffic Accommodation

1

2

Traffic Accommodation will be measured as a Lump Sum item and will include:
all costs related to project set-up, mobilization and demobilization of equipment,
develop and execute a traffic accommodation strategy and all labour, tools,
materials, equipment and incidentals required to perform work.

Payment will be made as a percentage of the total work completed.

Section 01 31 19 - Project Meetings

1

There shall be no additional payment for items specified in this section.

Section 01 32 16.07 - Construction Progress Schedules

1

There shall be no additional payment for items specified in this section.

Section 01 33 00 - Submittal Procedures

1

There shall be no additional payment for items specified in this section.

Section 01 35 29.06 - Health and Safety Requirements

1

There shall be no additional payment for items specified in this section.

Section 01 35 43 - Environmental Procedures

1

There shall be no additional payment for items specified in this section.

Section 01 41 00 - Regulatory Requirements

1

There shall be no additional payment for items specified in this section.

Section 01 45 00 — Quality Control

1

There shall be no additional payment for items specified in this section.

Section 01 52 00 — Construction Facilities

1

There shall be no additional payment for items specified in this section.
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A1 Section 01 56 00 - Temporary Barriers and Enclosures

1 There shall be no additional payment for items specified in this section.
12 Section 01 61 00 - Common Product Requirements

1 There shall be no additional payment for items specified in this section.
13 Section 01 71 00 - Examination and Preparation

1 There shall be no additional payment for items specified in this section.

14 Section 01 73 00 - Execution Requirements

1 There shall be no additional payment for items specified in this section.
15 Section 01 74 11 - Cleaning
1 There shall be no additional payment for items specified in this section.

.16 Section 01 74 21 — Construction Demolition Waste Management and Disposal

1 There shall be no additional payment for items specified in this section.
17 Section 01 77 00 - Closeout Procedures

1 There shall be no additional payment for items specified in this section.
18 Section 01 78 00 - Closeout Submittals

1 There shall be no additional payment for items specified in this section.

19 Section 02 41 13.14 - Asphalt Pavement Removal
1 Mill Existing Asphalt Surface:

1 Mill Existing Asphalt Surface will be measured and paid by the square
meter of full depth asphalt removed.
2 The unit price to include but is not limited to saw cutting, break-out,

removal of asphalt, removing loose asphalt and tack coat, hauling,
loading, offsite disposal, general clean-up, labour, materials, tools,
equipment and all other incidents required to perform the work.

2 There will be no payment made for removals beyond the limits specified or
agreed to on site by the Departmental Representative. Contractor will restore the
extra removed asphalt at his own cost.

3 Depth shown on the bid form is the estimated existing thickness. No additional
payment shall be made for different thicknesses.

.20 Section 31 05 16 - Aggregate General

1 There shall be no additional payment for items specified in this section. Include
costs in related items.

21 Section 32 01 18 — Routing and Sealing Pavement Cracks

1 Transverse Crack Sealing:
1 Transverse crack sealing will be measured and paid for by the number of
metres of cracks sealed.
2 The price to include but is not limited to routing of the cracks, cleaning

out of the cracks, supply and placement of the sealant material to
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manufacturer specifications, traffic accommodation, labour, materials,
equipment, tools and all other incidentals required to perform the work.

22 Section 32 11 11 — Reshaping Granular Road Base

1 Reshape and Compact Existing Base Material:

1 Reshape and compact existing base material shall be measured and paid
by the square metres of road surface shaped and compacted determined
by field measurements.

2 The price shall include, but not limited to, grading, conducting proof
rolls, disposal of contaminated or unsuitable material offsite, loading,
hauling, compaction to required densities, establishment of drainage,
remediation of identified soft spots, traffic accommodation, labour,
materials, equipment, tools and all other incidentals required to perform

the work.
2 Granular Material —-20mm (Provisional):
1 Granular material shall be measured and paid by the tonnes of material

incorporated into the site. Measurement of tonnes placed shall be

measured by truck tickets delivered to the Departmental Representative
as the truck arrives on site. Truck tickets not delivered to Departmental
Representative once the vehicle arrives on site shall not be accepted for

payment.

2 The price shall include, but not limited to, supply, placement, labour,
materials, equipment, tools and all other incidentals required to perform
the work.

3 All costs associated with the incorporation of this material into the Work

shall be included in other items.
23 Section 32 12 13.16 - Asphalt Tack Coat

1 There shall be no additional payment for items specified in this section. Include
costs in related items.

24 Section 32 12 13.24 — Asphalt Prime Coat

1 There shall be no additional payment for items specified in this section. Include
costs in related items.

.25 Section 32 12 16 - Asphalt Paving

1 Asphalt Concrete Paving:

1 Asphalt Paving for the depths and type listed in the bid form will be
measured and paid for by the tonne of final asphalt surface placed and
accepted by the Departmental Representative. Measurement of tonnes
placed shall be measured by truck tickets delivered to the Departmental
Representative as the truck arrives on site.

2 For Transfer Station Road, truck tickets not delivered to Departmental
Representative once the vehicle arrives on site shall not be accepted for
payment.

3 The price to include but is not limited to preparation of mix design and

job mix formula, supply, crushing and hauling aggregates, blending of
aggregates, supplying and mixing asphalt binder with the aggregate in
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amounts called for in the mix design, saw cutting to ensure clean vertical
edges for asphalt tie-ins, removal and disposal of loose debris, tack coat,
prime coat, supply and placement of asphalt, compaction, labour,
materials, equipment, tools and all other incidentals required to perform
the work.

A4 All haul routes shall be inspected prior to commencement of work and
again following completion of work to determine clean-up requirements.
Any clean-up work not performed in a timely manner will be completed
by Parks Canada with all related costs deducted from final payment.

5 In campground overlay areas (Whistlers, Wapiti and Wabasso), include
in the unit price of the asphalt concrete paving, the following costs:

1 In areas with existing asphalt, include the cost of milling and
installing a tapered transition, as shown in the details.

2 In the areas with chip seal, or gravel surface, include the cost of
tapering the asphalt to match the existing surface.

.26 Section 32 17 23 - Pavement Markings

1 Supply and Install Pavement Markings will be as follows:
1 Solid — 100mm Wide Lines:

1 Solid — 100mm Wide Lines will be measured and paid for by the
meter of line installed.

2 Right/Left Turn Only Symbol (Rural Style):

1 Right/Left Turn Only Symbol (Rural Style) will be measured
and paid for by each number symbols installed.

2 The price to include but is not limited to, traffic accommodation, labour,
materials, equipment, tools and all other incidentals required to perform the
work.

Part 2 Products

2.1 NOT USED
A Not Used.

2.2 EXECUTION

2.3 NOT USED
A Not Used.

END OF SECTION
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