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PART 1 - GENERAL

1.1 Description of This Section includes but is not limited to the
Work following:

.1 All site work, demolition and removals as
required to complete the work. All items to
be verified during a single bidder’s site
visit prior to submission of a tender.

.2 All three existing breasting dolphin fenders
are to be demolished and the existing box
piles are to be cut off at the mudline. See
specification and design drawing for phasing
of this work.

.3 At the warping dolphin, fenders LP 1 and LP
2 must be completely demolished with the
existing pipe piles cut off at the mudline.
Demolition includes the removal of the
existing cushioning frames.

.4 At the warping dolphin, fenders LP 3 through
LP 8 must be demolished with only the existing
box piles and cushioning frames to remain.

.5 Prior to applying the new coating system on
the warping dolphin box piles and cushioning
frames, each location must be cleaned from
elevation +3.0 m up to the top of the pile
(including the cushioning frame). Surface
preparation of the steel to SA 2.5 in
accordance with ISO 8501-1.

1.2 Related Work .1 Refer to other specification sections for
related information.

.2 Refer to Section 01 33 00 for Shop
Drawing/Submission requirements.

1.3 Submissions .1 Methodology:

.1 When requested, provide methodology for
carrying out the work.
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.2 Provide submissions in accordance with
Section 01 33 00.

1.4 Protection .1 Prevent debris from going adrift and becoming
a menace to navigation.

.2 All damage to existing structures, roadways,
pipelines, electrical systems not specified
for removal to be repaired at the Contractor’s
cost to the satisfaction of the departmental

representative.
PART 2 - PRODUCTS Not applicable.
PART 3 - EXECUTION
3.1 Preparation .1 After contract award, inspect the site and

verify with the departmental representative
piles designated for upgrades, piles to
remain as is and piles to be demolished.

.2 Do not disturb adjacent structures.

3.2 Removal .1 Clean items indicated.

.2 Do not disturb adjacent structures designated
to remain in place.

.3 Excavate locally to extents and dimensions on
the contract drawings as required to perform

the work.
3.3 Disposal of .1 Disposal of any materials will Dbe the
Material contractor’s responsibility, and must be

disposed of off-site.

.2 The material to be disposed 1s to be
transported and disposed of in an
environmentally acceptable manner to the
satisfaction of the departmental
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3.4 Restoration 1

representative, and in accordance with any
local, Municipal, Provincial and Federal
restrictions and regulations.

Upon completion of work, remove debris, and
leave work site clean.

Reinstate areas to conditions that existed
prior to commencement of work. Match
condition of adjacent, undisturbed areas.



