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PART 1 - GENERAL 
 
1.1 Description of 
Work     
  
 
 

 
 
This Section includes but is not limited to the 
following: 
 
.1 All site work, demolition and removals as 

required to complete the work.  All items to 
be verified during a single bidder’s site 
visit prior to submission of a tender.   

 
.2    All three existing breasting dolphin fenders 

are to be demolished and the existing box 
piles are to be cut off at the mudline. See 
specification and design drawing for phasing 
of this work. 

 
.3   At the warping dolphin, fenders LP 1 and LP 

2 must be completely demolished with the 
existing pipe piles cut off at the mudline. 
Demolition includes the removal of the 
existing cushioning frames.  

 
.4   At the warping dolphin, fenders LP 3 through 

LP 8 must be demolished with only the existing 
box piles and cushioning frames to remain. 

 
.5   Prior to applying the new coating system on 

the warping dolphin box piles and cushioning 
frames, each location must be cleaned from 
elevation +3.0 m up to the top of the pile 
(including the cushioning frame). Surface 
preparation of the steel to SA 2.5 in 
accordance with ISO 8501-1.  

 
 

1.2  Related Work  .1 Refer to other specification sections for 
related information. 

 
.2 Refer to Section 01 33 00 for Shop 

Drawing/Submission requirements. 
 

1.3  Submissions  .1 Methodology: 
 
 .1 When requested, provide methodology for 

carrying out the work. 
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.2 Provide submissions in accordance with 

Section 01 33 00. 
 

1.4  Protection  .1 Prevent debris from going adrift and becoming 
a menace to navigation. 

 
.2 All damage to existing structures, roadways, 

pipelines, electrical systems not specified 
for removal to be repaired at the Contractor’s 
cost to the satisfaction of the departmental 
representative. 

 
  
PART 2 – PRODUCTS 
 
 

Not applicable. 
 
 

PART 3 – EXECUTION 
 
 

 

3.1  Preparation  .1 After contract award, inspect the site and 
verify with the departmental representative 
piles designated for upgrades, piles to 
remain as is and piles to be demolished. 

 
.2 Do not disturb adjacent structures. 
 

3.2  Removal   .1 Clean items indicated. 
 
.2 Do not disturb adjacent structures designated 

to remain in place. 
 
.3   Excavate locally to extents and dimensions on 

the contract drawings as required to perform 
the work. 

 
 

3.3  Disposal of 
Material_____________ 

.1 Disposal of any materials will be the 
contractor’s responsibility, and must be 
disposed of off-site. 

 
.2 The material to be disposed is to be 

transported and disposed of in an 
environmentally acceptable manner to the 
satisfaction of the departmental 
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representative, and in accordance with any 
local, Municipal, Provincial and Federal 
restrictions and regulations. 

 
 

3.4  Restoration  .1 Upon completion of work, remove debris, and 
leave work site clean. 

 
.2 Reinstate areas to conditions that existed 

prior to commencement of work.  Match 
condition of adjacent, undisturbed areas. 

  


