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1 General

1.1 RELATED REQUIREMENTS

1.2

1.3

1.4

Section 32 01 90.33 - Tree and Shrub Preservation.

DEFINITIONS

Clearing consists of cutting off trees and brush vegetative growth to not more than 150
mm above ground and disposing of felled trees, previously uprooted trees and stumps,
and surface debris.

Close cut clearing consists of cutting off standing trees, brush, scrub, roots, stumps
and embedded logs, removing at, or close to, existing grade and disposing of fallen
timber and surface debris.

Clearing isolated trees consists of cutting off to not more than 150 mm above ground
of designated trees, and disposing of felled trees and debris.

Underbrush clearing consists of removal from treed areas of undergrowth, deadwood,
and disposing of fallen timber and surface debris.

Grubbing consists of excavation and disposal of stumps and roots boulders and rock
fragments of specified size to not less than specified depth below existing ground
surface.

STORAGE AND PROTECTION

Prevent damage to fencing, trees, landscaping, natural features, bench marks, existing
pavement, utility lines, site appurtenances, water courses, root systems of trees which
are to remain.

WASTE MANAGEMENT AND DISPOSAL

All removed trees must be limbed, and bucked in 1200 mm length and transported and
stockpiled/disposed at the Marmot Pit. The pit is located on Hwy 93A approximately
20 km north of the project site near the intersection with the Icefield Parking lot.

All waste such as brush, limbs, dead trees, stumps and other vegetation will be
chipped, transported and disposed of at the Landfill. The contractor will take the
possession of the waste.

Products
NOT USED
Not Used.
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3 Execution

3.1 PREPARATION

.1 Tree and vegetation clearing will be subject restrictions under the MBCA, SARA, and
Wildlife Act.

.2 Owner will hire and pay for a certified biologist and perform a nesting sweep prior to
commencement of the tree clearing.

Department Representative will mark-out the clearing limits.

4 Inspect site and verify with Departmental Representative, items designated to remain.
Locate and protect utility lines, if present: preserve in operating condition active
utilities traversing site.

.1 Notify Departmental Representative immediately of damage to or when unknown
existing utility lines are encountered.

.6 Notify utility Department Representative before starting clearing and grubbing.

.7 Protect all trees, shrubs and vegetation to remain in place as identified in Section 32
01 90.33 Tree and Shrub Preservation.

.8 Keep roads and walks free of dirt and debris.

3.2 CLEARING

.1 For clearing follow the MBCA, SARA, and Wildlife Act.

.2 Clearing includes cutting of trees into sections and satisfactory disposal of trees and
other vegetation designated for removal, including downed timber, snags, brush, and
rubbish occurring within cleared areas.

.3 Clear as directed by Departmental Representative, by cutting at height of not more
than 150 mm above ground. In areas to be subsequently grubbed, height of stumps left
from clearing operations to be not more than 500 mm above ground surface.

4 Remove branches from cleared trees.

Cut trees into 1200 mm length, no greater, and dispose at the Marmot Pit.

.6 Cut off branches and cut down trees overhanging area cleared as directed by
Departmental Representative.

.7 Cut off unsound branches on trees designated to remain as directed by Departmental
Representative.

3.3 ISOLATED TREES

.1 Cut off isolated trees as directed by Departmental Representative at height of not more
than 150 mm above ground surface.

.2 Grub out isolated tree stumps and transport to location specified by the Department
Representative.

.3 Prune individual trees if directed by the Department Representative.
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3.4

3.5

3.6

3.7

3.8

4

Trim trees designated to be left standing within cleared areas of dead branches 40 mm
or more in diameter; and trim branches to heights as indicated.

Cut limbs and branches to be trimmed close to bole of tree or main branches.
Paint cuts more than 3 cm in diameter with approved tree wound paint.
UNDERBRUSH CLEARING

Clear underbrush from areas as directed by the Department Representative at ground
level.

GRUBBING

Remove and dispose of all roots, matted roots, and stumps from indicated grubbing
areas.

Grub out all stumps and roots to not less than 200 mm below ground surface.
Grub out visible rock fragments and boulders, greater than 1 m3.
REMOVAL AND DISPOSAL

Take possession of all cleared and grubbed materials.

Cleared and Grubbed materials to be transported to the Marmot Pit for disposal or
retained by the Contractor and transported outside of Jasper National Park.

Cut timber and other vegetation to sizes required for transportation.
FINISHED SURFACE

Leave ground surface to approval of Departmental Representative.
CLEANING

On completion and verification of performance of installation, remove surplus
materials, excess materials, rubbish, tools and equipment.

END OF SECTION

P:\20153498\00_Mt_Edith_Cavell_R\Engineering\05.00_Design\Contract Doc. Prep\Contract 1\311100.doc:



