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ROOM FINISH SCHEDULE ROOM FINISH SCHEDULE
ROOM FLOOR WALLS CEILING ROOM FLOOR WALLS CEILING
North East South West _ COMMENTS North East South West _ COMMENTS
Room No. Room Name Finish Base : — : — : — : — Material Finish Height Room No. Room Name Finish Base : — : — : — : — Material Finish Height LPND ANp
Material Finish Material Finish Material Finish Material Finish Material Finish Material Finish Material Finish Material Finish 0$0 WEMBE S 4 9
LEVEL 1 LEVEL 1 (CONT.) « %
MAT1 NEW RECESSED FOOT GRILLE. RECESSED FLOOR 166 | SECURE PASSAGE PT PT CcB EP CB EP CB EP EX EP ACT1 PF 3000 | HOLD DOWN CLIPS FOR ACT1 &' Rezkar Abdulmajeed, NLAA G
100 | DEPARTURES VESTIBULE MAT2 PT ST PF GL PF ST PF GL PF AP PF 3000 ’ , BxpresDec3l, 2007
oT1 MATTING SYSTEM 167 | VESTIBULE PT PT CB EP CB EP CB EP EX EP ACT1 PF 3000 ¥ Date:_30/03/2017 o o
S e
101 | MECHANICAL CONC RES GB P CB P CB P GB P EX P 3700+ | EXISTING GB CEILING 168 | EMR EX EX EX P EX P EX P EX P ACTL PF 3000 OO/‘%% RS \/\‘0
4»"0 1O PU
102 | TICKETING LOBBY PT PT GB(IR) P PL PF PLIGLIST PF PL PF AP /PP PF 3000 | COLUMN FINISH - STONE 169 | BAGGAGE HANDLERS PT PT cB EP GB EP CcB EP CB EP ACT1 PF 3000 P1on o R
103 |STAR PT PT GB P GB P PL PF GB P EX P VARIES | CONTRAST NOSING ON TREADS. 170 | WASHROOM PT PT EX EP CB EP CB EP CB EP ACTL PF 2100
104 | STAFF LOUNGE CPTT RES PL PF PL PF PL PF PL PF ACT2 PF 3000 171 | VESTIBULE CHIS HW cB EP CB EP cB EP cB EP ACT1 PF 2700
105 | SECURITY OFFICE PT PT - GB P GB P GB P AP PF 3000 | COLUMN FINISH - STONE, ANTI-FATIGUE MATTING 172 | BAGGAGE ROOM CHIS HW CB/GB EP EX EP CBJEX EP CB EP EXP P U/S
106 | VEST PT(SR) PT GL PF GB P GL PF GB P ACT1 PF 3000 | RECESSED FOOT GRILLE 173 | VESTIBULE CONC/P | RES GB EP cB EP cB EP cB EP ACT1 PF 2700
106A | CORRIDOR PT PT - PL PF GL PF - AP PF 3000 | COLUMN FINISH - STONE 174 ] CORRIDOR PT PT GBJEX P GBJEX P GB P GB P ACT1 PF 2700
107 AIRLINE TICKETING - - BL PF GBIV PF pL PE bp PE 2600 | AIRLINE GRAPHIC WALL VINYL, ANTI-FATIGUE 174A | CORRIDOR PT PT GB P CB P GB P - - ACT1 PF 2700 prime consultant:
MATTING 1748 | CORRIDOR PT PT GB P GB P GB P GB P ACTL PF 2700
108 | AIRLINE TICKETING PT PT PL PF GBWV PF PL PF PP PF 2600 QT#TNEGGRAPH'C WALL VINYL, ANTI-FATIGUE A R C H | T E C T U R E 40
] LEVEL 2
109 | AIRLINE TICKETING PT PT PL PF GBWV PF PL PF PP PF 2600 | AIRLINE GRAPHIC WALL VINYL, ANTI-FATIGUE
MATTING 200 | STAR VS RES Ex 5 Ex b Ex 5 Ex 5 Ex b o500+ | VINYL TREADS/RISERS. CONTRAST NOSING ON
] = | TREADS.
110 | FLEX TICKETING PT PT PL PF GBWV PF PL PF PP PF 2600 | AIRLINE GRAPHIC WALL VINYL, ANTI-FATIGUE
MATTING 201 | JANITOR PT PT EX P EX P EX P EX P EX P 2500 - —
_ su consultant:
111 | AIRLINE TICKETING PT PT PL PF GBWV PF PL PF PP PF 2600 QT#TNEGGRAPH'C WALL VINYL, ANTI-FATIGUE 202 | LOBBY CPTT RES EX P EX P EX/GB P EX P ACT1 PF 2500
) 203 | CORRIDOR CPTT RES EX/GB P - - EX P GB P ACT1 PF 2500
112 | AIRLINE TICKETING PT PT PL PF GBWV PF PL PF PP PF 2600 | AIRLINE GRAPHIC WALL VINYL, ANTI-FATIGUE
MATTING 203A | CORRIDOR CPTT RES GB P EX P GB P EX P ACT1 PF 2500
114 | CATSA OFFICE CPTT RES CB P GB P GB P GB P ACT1 PF 2700 205 | FSS LOUNGE VS RES GB P GB P GB P GB P ACTL ACTL 2700+
115 | VESTIBULE CHIS HW B P cB P 8 P 8 P ACTL PF 3000 206 |FSSLUNCH VS RES | EX/GB P EX P EX P GB P ACT1 PF 2700
116 | WAITING ROOM PT PT PL PF GBIGL P/- - S%CL;B PIPF AP/ PP PF 3000 | COLUMN FINISH - STONE 208 | MEN'S WASHROOM PT PT CT PF CT PF CT PF CT PF ACT1 PF 2700
117 | CATSAPBS PT PT EX EX EX EX PL PF EX EX AP PF 3000 | ANTI-FATIGUE MATTING 209 | WOMAN'S WASHROOM il PT cT PF cT PF bt PF bt PF ACTL PF 2700
118 | SECURE DEPARTURE LOUNGE PT PT EX EX EX EX EX EX EX EX AP PF 3000 210 | OFFICE VS RES cB P CB P EX P CB P ACTL PF 2700
115 | WASHROOM - - . 5 . 5 . 5 . 5 ACTL 5 2600 211 | OFFICE CPTT RES GB P GB P EX P GB P ACT1 PF 2700
120 | VESTIBULE PT PT GL PF GL PF GL PF GB P ACT1 PF 3000 | HOLD-DOWN CLIPS FOR ACT1 212 | OFFICE cPTT RES GB P GB P EX P GB P ACTL PF 2100
120A | VESTIBULE PT PT GL PF GL PF GL PF GB P ACT1 PF 3000 | HOLD-DOWN CLIPS FOR ACT1 213 | OFFICE cPTT RES GB P GB P EXIGB P EX/GB P ACTL PF 2100
EX/ EXISTING METAL LINEAR CEILING ABOVE STAIRS.
121 | BAGGAGE CLAIM PT PT PL/ST PF PL /GL PF PL PF GL/ST PF AP/ PP PF 3000 214 | STAR VS RES EXIGB P EX P EX P EX P SGBC P 27100+ | SEE NOTE 1. CONTRAST NOSING ON TREADS.
. 215 | GENERAL OFFICE CPTT RES EX/GB P EX P GB P EX P ACT1 PF 2700
122 | VESTIBULE PT(SR) PT GL PF GL PF GB P GL PF ACT1 PF 3000 | NEWRECESSED FOOT GRILLE; HOLD DOWN CLIPS
FOR ACT1 216 | STOCK ROOM CLOSET CPTT RES GB P EX P EX P EX P ACT1 PF 2700
123 | VESTIBULE PTSR) |  PT PL PF cB P GL PF 6L PF ACTL PF 3000 [ NN SCESSED FOOTORILLE HOLD BOWRELIPS 217 | APM OFFICE CPTT | RES EX P EX P GB P EX P ACTL PF 2550
218 | FILES CPTT RES EX p GB P EX/GB P EX P ACT1 PF 2500
124 | VESTIBULE EP EP CB P CB/GL P/- CB p GL PF ACT1 PF 3000
125 | BAGGAGE DROP EPXY EP CB EP CB EP CB EP CB EP EXP p u/s 219 | WORKSHOP vS RES EX P GB P EX/cB P EX P ACTL PF 2500
220 | KITCHENETTE VS RES EX P GB P EX/GB P EX P ACT1 PF 2500
125A | VESTIBULE EPXY NB CB P GL/CB PF/P CB p CB P ACT1 PF 3000
221 | EQUIPMENT ROOM VS RES EX P EX = EX P EX P EX P 2500
126 | MECHANICAL ROOM EPXY HW CB P CB P CB P CB P EXP p u/s Q
on | PLENUM — o - . P - P o - . - . U 222 | BOARD ROOM/ ECC CPTT RES EX P GB P EX p GB P ACT?2 PF 2700
17 | CAR RENTAL - or o o o - B . o o 2000 223 | MECHANICAL ROOM CONC RES EX/CB P EX = EX P GB(IR) P EX P 3500+ | EXISTING GB CEILING
128 | CAR RENTAL PT PT PL PF - PL PF GB P PP PF 3000
129 | CORRIDOR PT PT GB P GB P GB p GB P ACT1 PF 2700
—C
130 | LOCKERS PT PT GB P GB P GB P GB P ACT1 PF 2700
131 | ELECTRICAL ROOM CONC/P HW CB P CB P CB P CB P EX p U/S | EXISTING EXPOSED STRUCTURE
132 | LANDLINES CONC/P HW CB P CB P CB p CB P EX p U/S | EXISTING EXPOSED STRUCTURE
133 | BOILER ROOM CONC/P HW CB P CB P CB P CB P EX P U/S | EXISTING EXPOSED STRUCTURE NOTES:
134 | STORAGE VS RES CB P GB P GB P CB P ACT1 PF 2700
135 | RESTAURANT STORAGE s nES B . s . - . & . = oF 2700 1. LOCATE U/S OF SGBC 25 mm BELOW UNDERSIDE OF EXISTING METAL LINEAR CEILING.
136 | ARRIVALS VESTIBULE PT(SR) PT ST PF GL PF ST PF GL PF AP PF 3000 | NEW RECESSED FOOT GRILLE 2. CONFIRM MATERIAL AND HEIGHT ABOVE FINISH FLOOR OF ALL EXISTING CEILINGS TO
REMAIN.
137 | ANTE PT PT CcT PF CT PF CT PF CT PF ACT1 PF 3000
138 | JANITOR VS RES GB P GB P GB P GB p ACT1 ACT1 2700 3. FOR GENERAL ROOM SCHEDULE NOTES SEE SHEET A-100.
139 | MALE WASHROOM PT PT CT PF CT PF CcT PF CcT PF ACT1 ACT1 3000
140 | FEMALE WASHROOM PT PT CcT PF CT PF CT PF CcT PF ACT1 ACT1 3000
141 | SERVERY PT PT CcT PF - - GB P AP PF 3000 LEGEND:
142 | KITCHEN EX EX EX EX EX EX EX EX EX EX CRT PF 3000
143 | CORRIDOR PT PT EX P EX P EX P EX/GB P CRT PF 3000 ACTL - 610x1220 ACOUSTICAL CEILING TILE SYSTEM
143A PANTRY PT PT GB P GB P GB P GB P CRT PF 3000 ACT2 - 610x610 ACOUSTIC CEILING TILE SYSTEM
AP - ACOUSTICAL PLANK CEILING (600x2400 ARMSTRONG
144 | VEST PT(SR) PT GB P GB P GB p GB P ACT1 PF 3000 | HOLD DOWN CLIPS FOR ACT1 OPTIMA PLAN PLANK)
145 | WASHROOM PT PT GB P GB P GB P GB P ACT1 PF 2700 CB - CONCRETE BLOCK
CBD - CEMENT BOARD
146 | JANITOR PT PT EX P GB P EX P EX P ACT1 PF 2700 EPXY - POURED EPOXY FLOOR
CPTT - CARPETTILE
147 | DINING PT PT GB P - PL PF PL/GL PF AP PF 3000 CRT - CLEAN ROOM TILE
CT - CERAMIC TILE (ON CEMENT TILE BACKER BOARD)
148  |BAR PT PT GB P GB P - GB P AP PF 3000 EP - EPOXY PAINT ;
EX - EXISTING (PATCH AND REPAIR AS REQUIRED TO MAKE GOOD) 30/03
149 OFFICE CPTT RES GB P GB P GB P GB P ACT1 PF 3000 EXP - EXPOSED 0 ISSUED FOR TENDER 2017
150 | OFFICE CPTT RES GB P GB P GB P GB P ACT1 PF 3000 GB - GYPSUMBOARD revisions date
GB(IR) - GYPSUM BOARD (IMPACT RESISTANT)
151 | OFFICE CPTT RES GB P GB P GB P GB P ACT1 PF 3000 GB(MR) - GYPSUM BOARD (MOISTURE RESISTANT) project projet
GL - STOREFONT GLAZING WALL SYSTEM
152 | OFFICE CPTT RES GB P GB P GB p GB P ACT1 PF 3000
HW - HARDWOOD (HEAVY DUTY) WABUSH ATB
153 | CARGO OFFICE PT PT GB P EX/GB P GB P GB P ACT1 PF 3000 MLP - METAL LINER PANEL
154 | CARGO ROOM EP EP CB P EX P EX P CB P EXP P u/s NB - NOBASE RENOVATION
P - PAINT (P1 UNLESS OTHERWISE NOTED)
155 | OFFICE CPTT RES GB P GB P GB P GB P ACT1 PF 3000 PP - PERFORATED PANEL CEILING (600x1200 ARMSTRONG
156 | OFFICE CPTT RES GB P GB P GB P GB P ACT1 PF 3000 WOODWORKS VENEERED PERFORATED PANELS) WAB U S H AI R P O RT
PF - PRE-FINISHED
157 | OFFICE VS RES EX P CB P GBICB p GB P ACT1 PF 3000 PL - THERMALLY FUSED PLASTIC LAMINATE WABUSH, NL
PT - PORCELAIN TILE (PT1 UNLESS OTHERWISE NOTED)
159 | WASHROOM PT PT CT PF CT PF CcT PF CcT PF ACT1 PF 2700 PT(SR)-  PORGELAIN TILE (SLIP RESISTANT) ‘ ‘
161 | OFFICE CPTT RES GB P GB P GB P GB P ACT1 PF 3000 RB - RESILIENT BASE drawing dessin
ST - STONE (LIMESTONE VENEER)
162 | LOBBY PT PT GB P EX P GB P - ACT1 PF 3000 WS - UNDERSIDE STRUCTURE ROO M Fl N |S H SC H EDU LE
VINYL TREADS/RISERS. CONTRAST NOSING ON VS - VINYL SHEET
164 | STAR PT PT EX P EX P EX P EX P EX p 3000 | oeans WY - WALLVINYL
APPLY 2 LAYERS 16 mm TYPE X GYPSUM BOARD TO
165 | STORAGE PT PT EX P EX P EX P EX P GB P VARIES | UNDERSIDE OF EXISTING STAIRS (1 hr FIRE
RESISTANCE RATING)
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