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TRANSFORMER TX-110 (225kVA - 600kg MOUNTED ON STRUCTURE
OVERHEAD), FED FROM DS-437. TO BE REMOVED AND OFFERED TO
DEPARTMENTAL REPRESENTATIVE BEFORE DISPOSAL.
TRANSFORMATEUR TX-110 (225kVA - 600kg MONTE SUR STRUCTURE
AU-DESSUS), ALIMENTE DE DS-437. A ENLEVER ET OFFRIR AU
REPRESENTANT DU MINISTERE AVANT D'EN DISPOSER.

DYNO DRIVE INSTALLED UNDER TX-110, BEHIND CONTROLER.
DEPARTMENTAL REPRESENTATIVE WILL HAVE ARRANGED EQUIPMENT
REMOVAL PRIOR TO START OF WORK.

ENTRAINEMENT DU DYNAMOMETRE INSTALLE SOUS LE TX-110, DERRIERE LE
CONTROLEUR. LE REPRESENTANT MINISTERIEL VA AVOIR ORGANISE
L'ENLEVEMENT DE L'EQUIPEMENT AVANT LE DEBUT DES TRAVAUX

DYNO CONTROLER INSTALLED ON HINGES, UNDER TX-110. DEPARTMENTAL
REPRESENTATIVE WILL HAVE ARRANGED EQUIPMENT REMOVAL PRIOR TO
START OF WORK.

CONTROLEUR DE DYNAMOMETRE INSTALLE SUR DES CHARNIERE, SOUS LE
TX-110. LE REPRESENTANT MINISTERIEL VA AVOIR ORGANISE L'ENLEVEMENT
DE L'EQUIPEMENT AVANT LE DEBUT DES TRAVAUX

DISCONNECT SWITCH DS-437, FED FROM DP-41, FEEDING TRANSFORMER
TX-110. TO BE REMOVED AND OFFERED TO DEPARTMENTAL
REPRESENTATIVE BEFORE DISPOSAL.

DEBRANCHER L'INTERRUPTEUR DS-437, ALIMENTE PAR DP-41, ALIMENTANT
LE TRANSFORMATEUR TX-110. A ENLEVER ET OFFRIR AU REPRESENTANT DU
MINISTERE AVANT D'EN DISPOSER.

EXISTING SUMP PUMP TO BE DISCONNECTED AND REMOVED C/W CONDUIT
AND WIRING. (PANEL 80 CIRCUIT # 6)

POMPE PUISARD EXISTANTE A DEBRANCHER ET ENLEVER INCLUANT LE
CONDUIT ET LE FILAGE. (PANNEAU 80 CIRCUIT #6)

EXISTING 78mm CONDUITS FROM DP-41 TO TX-110 TO BE REMOVED BY
DIVISION 26 C/W 3#300 + 1#4 CONDUCTORS.

CONDUITS DE 78mm EXISTANT DU DP-41 AU TX-110 A ENLEVER PAR DIVISION
26 C/A CONDUCTEURS 3#300 + 1#4.
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