



**RETURN BIDS TO:**

**RETOURNER LES SOUMISSIONS À:**

**Bid Receiving - PWGSC / Réception des soumissions  
- TPSGC**  
11 Laurier St. / 11, rue Laurier  
Place du Portage, Phase III  
Core 0B2 / Noyau 0B2  
Gatineau, Québec K1A 0S5  
Bid Fax: (819) 997-9776

**SOLICITATION AMENDMENT  
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

**Comments - Commentaires**

**Vendor/Firm Name and Address**  
Raison sociale et adresse du  
fournisseur/de l'entrepreneur

**Issuing Office - Bureau de distribution**  
Electrical & Electronics Products Division  
11 Laurier St./11, rue Laurier  
7B3, Place du Portage, Phase III  
Gatineau, Québec K1A 0S5

<b>Title - Sujet</b> Security Panel Replacement	
<b>Solicitation No. - N° de l'invitation</b> 21120-170603/A	<b>Amendment No. - N° modif.</b> 004
<b>Client Reference No. - N° de référence du client</b> 21120-170603	<b>Date</b> 2017-06-12
<b>GETS Reference No. - N° de référence de SEAG</b> PW-\$\$HN-465-72727	
<b>File No. - N° de dossier</b> hn465.21120-170603	<b>CCC No./N° CCC - FMS No./N° VME</b>
<b>Solicitation Closes - L'invitation prend fin</b> <b>at - à 02:00 PM</b> <b>on - le 2017-06-20</b>	
<b>F.O.B. - F.A.B.</b> <b>Plant-Usine:</b> <input type="checkbox"/> <b>Destination:</b> <input checked="" type="checkbox"/> <b>Other-Autre:</b> <input type="checkbox"/>	
<b>Address Enquiries to: - Adresser toutes questions à:</b> Nadeau, Alexandra	<b>Buyer Id - Id de l'acheteur</b> hn465
<b>Telephone No. - N° de téléphone</b> (819) 420-2859 ( )	<b>FAX No. - N° de FAX</b> (819) 953-4944
<b>Destination - of Goods, Services, and Construction:</b> <b>Destination - des biens, services et construction:</b>	

**Instructions: See Herein**

**Instructions: Voir aux présentes**

<b>Delivery Required - Livraison exigée</b>	<b>Delivery Offered - Livraison proposée</b>
<b>Vendor/Firm Name and Address</b> Raison sociale et adresse du fournisseur/de l'entrepreneur	
<b>Telephone No. - N° de téléphone</b> <b>Facsimile No. - N° de télécopieur</b>	
<b>Name and title of person authorized to sign on behalf of Vendor/Firm</b> <b>(type or print)</b> <b>Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)</b>	
<b>Signature</b>	<b>Date</b>

Solicitation No. - N° de l'invitation  
21120-170603/A  
Client Ref. No. - N° de réf. du client  
21120-170603

Amd. No. - N° de la modif.  
004  
File No. - N° du dossier  
HN465. 21120-170603

Buyer ID - Id de l'acheteur  
HN465  
CCC No./N° CCC - FMS No./N° VME

---

This amendment 004 is being raised to provide the meeting minutes for the site visit.

---

- 1) See attached document.
- 

**ALL REMAINING TERMS AND CONDITIONS ARE UNCHANGED**

**PRA SECURITY PANEL UPGRADE PROJECT  
BIDDERS MEETINGS  
Saskpen U8, WCHL, Bowden MSU, SMI U7  
April 25 - May 11, 2017**

**SOLICITATION NUMBER: 21120-170603**

**MEETING CHAIRPERSON** – Jeff Mills Project Leader/ NHQ Projects

**CONTRACTORS / PARTICIPANTS: Delco, MagalS3, Vipond, Paladin**

**INTRODUCTION AND PROJECT OVERVIEW**

- CSC is upgrading the Security Alarm Panels at four PRA Minimum institutions; these bidders meetings were held with contractors and the Institutions to discuss project requirements and identify equipment locations.

**REQUIREMENTS - QUESTIONS AND ANSWERS**

- **ALARM CONTROL PANELS** – Existing panels to be removed where required and replaced with new Touch-screen workstations
- **DOOR CONTACTS** – Existing door contacts to be removed and replaced with new triple bias hardware except where otherwise indicated in the STR and during the site tour.
- **WIRING** - All existing analog wiring to be removed and replaced with new Fibre and network cable except where otherwise indicated in the STR and during the site tour.
- **ACCEPTABLE SYSTEMS** - Only systems that have been tested and deemed acceptable by CSC will be allowed to be installed.
- **RACK** - Locations for all equipment racks and CER/MCCP room determined during the site tour.
- **STORAGE OF MATERIALS** – All sites confirmed that space for a Sea Container was available on site for contractor storage of materials.
- **MISCELLANEOUS / QUESTIONS:**
  - Existing Copper wiring may be retained between houses at Bowden
  - Vipond and Paladin were “no-show” to site meetings at Bowden and Pe Sakastew and are disqualified from further consideration for this project.
- **END OF MEETING**