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PART 1 - GENERAL 
 
1.1 Related Work .1 Refer to Section 01 33 00 for Shop Drawing/Submissions 

requirements. 
 
1.2 Source Approval .1 Source of materials to be incorporated into work or stockpiled 

requires acceptance. 
 

     .2 Inform Departmental Representative of proposed source of 
aggregates and provide access for sampling at least four (4) weeks 
prior to commencing production. 

 
     .3 If, in the opinion of Departmental Representative, materials from 

the proposed source do not meet, or cannot reasonably be 
processed to meet specified requirements, procure an alternative 
source to demonstrate that materials from source in question can 
be processed to meet specified requirements. 

 
     .4 Should a change of material source be proposed during work, 

advise Departmental Representative four (4) weeks in advance of 
proposed change to allow sampling and testing. 

 
     .5 Acceptance of material at source does not preclude future 

rejection if it is subsequently found to lack uniformity, or if it fails 
to conform to requirements specified, or if its field performance is 
found to be unsatisfactory. 

 
1.3 Production Sampling  .1 Aggregate will be subject to continual sampling during production. 
 
     .2 Provide Departmental Representative with ready access to source 

and processed material for purpose of sampling and testing. 
 
1.4 Measurement  
 For Payment   .1 This item will not be measured separately. 
 
PART 2 - PRODUCTS 
 
2.1 Materials   .1 Aggregate quality:  sound, hard, durable material free from soft, 

thin, elongated or laminated particles, organic material or other 
deleterious substances.  

     .2 Flat and elongated particles are those whose  greatest dimension 
exceeds four times their least dimension. 
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     .3 Fine aggregates satisfying requirements of applicable section shall 

be one, or a blend of following: 
      .1 Natural sand 
      .2 Manufactured sand 
      .3 Screening produced in crushing of quarried rock, boulders, 

gravel or slag 
      .4 Coarse aggregates satisfying requirements of applicable 

section shall be one of following: 
       .1 Crushed rock or slag 
       .2 Gravel composed of naturally formed particles of 

stone. 
 
PART 3 - EXECUTION 
 
3.1 Development of 
 Aggregate Source  .1 Prior to excavating materials for aggregate production, clear and 

grub area to be worked, and strip unsuitable surface materials.  
Dispose of cleared, grubbed and unsuitable materials as directed 
by the Departmental Representative. 

 
     .2 Clear, grub and strip an area ahead of quarrying or excavating 

operation sufficient to prevent contamination of aggregate by 
deleterious materials. 

 
     .3 When operating in stratified deposits use excavation equipment 

and methods that will produce a uniform, homogeneous 
aggregate. 

 
     .4 When excavation is completed, provide drains or ditches as 

required to prevent surface standing water. 
 
     .5 Trim off and dress slopes of waste material piles and leave site in a 

neat condition. 
 
3.2 Processing   .1 Process aggregate uniformly using methods that prevent 

contamination, segregation and degradation. 
 
     .2 Blend aggregate if required to obtain gradation requirements 

specified.  Use approved methods and equipment. 
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     .3 Blending to increase percentage of crushed particles or decrease 
percentage of flat and elongated particles is permitted. 

 
     .4 Wash aggregates if required to meet specifications.  Use only 

equipment accepted by Departmental Representative. 
 
3.3 Handling   .1 Handle and transport aggregates to avoid segregation, 

contamination and degradation. 
 
3.4 Stockpiling   .1 Stockpiling aggregates on stabilized, clean and well drained 

surfaces. 
 
     .2 To ensure that no material other than stockpiled aggregate is used, 

do not incorporate bottom 250 mm of stockpile into work, if 
aggregates are stockpiled on ground. 

 
     .3 Stockpile far enough apart to prevent intermixing. 
 
     .4 Reject intermixed or contaminated materials.  Remove and dispose 

of rejected materials as directed within 48 hours of rejection. 
 
     .5 Stockpile materials in uniform layers of thickness as follows: 
      .1 Max 1 m for coarse aggregate and base course materials. 
      .2 Max 2 m for fine aggregate and sub-base materials. 
      .3 Max 1.5 m for other materials. 
 

     .6 Complete each layer over entire stockpile area before beginning 
next layer. 

 
     .7 Uniformly spot-dump aggregates delivered to stockpile in trucks 

and build up stockpile as specified. 
 
     .8 Coning of piles or spilling of material over edges of pile will not be 

permitted. 
 
     .9 During winter operations, prevent ice and snow from becoming 

mixed into stockpile or in material being removed from stockpile. 
 

END OF SECTION 
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PART 1 – GENERAL  
 
1.1 Related Work .1 Refer to other Specifications Sections for related information. 
 
  .2 Refer to Section 01 33 00 for Shop Drawing/Submissions 

requirements. 
 
  .3 Section 31 61 13 – Pile Foundations – General. 
 
  .4 Section 31 62 18 – Steel H-Piles. 
 
  .5 Section 31 62 19 – Wood Piles. 
 
1.2 References .1 ASTM A252-10, Specification for Welded and Seamless Steel Pipe 

Piles. 
 
  .2 ASTM A307-14, Specification for Carbon Steel Bolts, Studs, and 

Threaded Rod 60,000 psi Tensile Strength. 
 
  .3 ASTM A325M-14, Specification for High-Strength Bolts for 

Structural Steel Joints. 
 
  .4 ASTM A490M-14A, Specification for High-Strength Steel Bolts.  
 
  .5 CAN/CSA-G40.20-13, General Requirements for Rolled or Welded 

Structural Quality Steel. 
 
  .6 CAN/CSA-G40.21-13, Structural Quality Steels. 
 
  .7 CAN/CSA-S16-14, Limit States Design of Steel Structures. 
 
  .8 CSA W47.1-09 (R2014), Certification of Companies for Fusion 

Welding of Steel. 
 
  .9 CSA W59-13, Welded Steel Construction (Metal Arc Welding). 
 
  .10 CGSB 1-GP-171M-98, Inorganic Zinc Coating. 
 
  .11 CSA W47.1S1-M1989 (R1998), Supplement No. 1 to W47.1-1983 

Certification of Companies for Fusion Welding of Steel Structures. 
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  .12 CSA W48-14, Filler Metals and Allied Materials for Metal Arc 
Welding. 

 
  .13 CSA W59S1-M1989 (1998), Supplement No. 1-M1989, Steel Fixed 

Offshore Structures, to W59-M1989, Welded Steel Construction 
(Metal Arc Welding). 

 
1.3 Shop Drawings .1 Submit shop drawings in accordance with Section 01 33 00 - 

Submissions/Shop Drawing. 
 
  .2 Indicate the following items: 
   .1 Material 
   .2 Anchorage, field control and alignment methods 
   .3 Design parameters 
   .4 Tolerance for driving pile 
   .5 Removable members 
   .6 Alternatives 
 
1.4 Design Criteria .1 Design templates to safely withstand following loads: 
   .1 All gravity loads to which template shall be subjected. 
   .2 Lateral loads to firmly hold pile in position when driving. 
   .3 All weather-related loads that may be applied during

 driving activities.  
 
1.5 Protection .1 Protect templates from damage.  Repair damage to templates, 

formwork or concrete arising from operations to satisfaction of 
Departmental Representative at no extra cost. 

 
1.6 Measurement 
 For Payment .1 No measurement will be made under this section.  Include costs in 

items of work that require templates. 
 
PART 2 – PRODUCTS  
 
2.1 Materials .1 Steel sections and plates: to CAN/CSA-G40.20 and CAN/CSA-

G40.21, Type 350W. 
 
  .2 Welding Materials:  to CSA W59. 
 
  .3 Bolts, nuts and washers:  to ASTM A307 or ASTM A325M. 
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PART 3 – EXECUTION  
 
3.1 Fabrication .1 Fabricate structural steel for templates in accordance with 

CAN/CSA-S16.1 and reviewed shop drawings. 
 
  .2 Welding in accordance with CSA W59. 
 
  .3 Welding companies shall be qualified under provisions of CSA 

W47.1. 
 
3.2 Positioning .1 Position and hold template in location to receive piles with an 

accuracy which will ensure piles are within tolerances specified. 
 
  .2 Before driving batter piles set templates to within 10 mm of 

elevations indicated on shop drawings. 
 
3.3 Placing Batter Piles .1 Remove members in templates as necessary to place batter piles.  

Replace members prior to placing other batter piles or driving of 
batter piles.  Indicate members to be removed for this operation 
on shop drawings.  Mark them "Removable". 

 
3.4 Removal of 
 Templates .1 Avoid any damage to piling when removing templates. 
 
  .2 When instructed by Departmental Representative remove 

templates from project site. 
 

END OF SECTION 
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PART 1 – GENERAL  
 

1.1 Related Work .1 Refer to other specification sections for related information. 
 
  .2 Refer to Section 01 33 00 for Shop Drawing/Submission 

requirements. 
 
1.2 Submissions .1 Methodology: 
   .1 When requested provide methodology for carrying out the 

work 
 
  .2 Provide submission in accordance with Section 01 33 00. 
 
1.3 Protection .1 Prevent movement, settlement or damage of adjacent structures.  

Provided bracing and shoring as required.  In event of damage, 
immediately replace such items or make repairs to approval of 
Departmental Representative and at no additional cost to 
Departmental Representative. 

 
  .2 Prevent debris from going adrift and becoming a menace to 

navigation. 
 
  .3 All damage to existing structures, roadways, pipelines, electrical 

systems not specified for removal to be repaired at the Contractor's 
cost to the satisfaction of the Departmental Representative. 

 
1.4 Measurement  
 For Payment .1 Sitework, demolition and removals will be measured in accordance 

with Section 01 29 00. 
 
 
PART 2 – PRODUCTS   Not applicable. 
  
 
PART 3 – EXECUTION  
 
3.1 Preparation .1 Inspect site and verify with Departmental Representative items 

designated for removal and items to be preserved. 
 
  .2 Locate and protect utility lines.  Preserve in operating condition 

active utilities traversing site. 
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  .3 Provide temporary power and lighting as shown on the plan or as 
required by the Departmental Representative. 

 
  .4 Existing fill and vent pipes, oil waste tanks and underground 

storage tanks to be protected from any damages.  All repairs to 
damages as a result of Contractor's operations to be at his cost and 
to the satisfaction of the Departmental Representative. 

 
3.2 Removal .1 Remove items indicated. 
 
  .2 Do not disturb adjacent structures designated to remain in place. 
 
  .3 At end of each day's work, leave work in safe condition so no part 

is in danger of toppling or falling.     
 
3.3 Disposal of Material    .1 Disposal of materials not designated for salvage or re-use in work, 

will be the contractor's responsibility, and must be disposed of off-
site. 

 
   .2 The material to be disposed is to be transported and disposed of in 

an environmentally acceptable manner to the satisfaction of the 
Departmental Representative, and in accordance with any local, 
Municipal, Provincial and Federal restrictions and regulations. 

 
3.4 Restoration .1 Upon completion of work, remove debris, trim surfaces and leave 

work site clean. 
 
  .2 Reinstate areas and existing works outside areas of demolition to 

conditions that existed prior to commencement of work.  Match 
condition of adjacent, undisturbed areas. 

 
END OF SECTION 
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PART 1 - GENERAL 
 

1.1 Description .1 This section specifies requirements for excavating and backfilling 
for storm sewer, water and sewage mains, and sewage overflow. 

 
1.2 Reference Standards .1 ASTM D698-12e2, Standard Test Methods for Laboratory 

Compaction Characteristics of Soil Using Standard Effort (12,400 ft-
lbf/ft3 (600 kN-m/m3)). 

 
  .2 AASHTO T99-15, Standard Method of Test for Mositure-Density 

Relations of Soils Using a 2.5 kg (5.5 lb) Rammer and 305 mm (12 
in) Drop.  

 
1.3 Related Work .1 Refer to other Specification Sections for related information. 
 
  .2 Refer to Section 01 33 00 for Shop Drawing/Submissions 

requirements. 
 
1.4 Definitions .1 Rock excavation:  excavation of material from solid masses of 

igneous, sedimentary or metamorphic rock which, prior to its 
removal, was integral with its parent mass, and boulders or rock 
fragments having individual volume in excess of 1.5 m3. 

 
  .2 Common excavation:  excavation of materials of whatever nature, 

which are not included under definitions of rock excavation 
including dense tills, hardpan, frozen materials and partially 
cemented materials such as asphalt which can be ripped and 
excavated with heavy construction equipment. 

 
1.5 Protection of 
 Existing Features .1 Existing buried utilities and structures: 
 

  .1 Prior to commencing any excavation work, notify 
applicable owner or authorities, establish location and 
state of use of buried utilities and structures.  Clearly mark 
such locations to prevent disturbance during work. 

 
  .2 Existing buildings and surface features: 
 

  .1 Protect existing buildings and surface features which may 
be affected by work from damage while work is in progress 
and repair damage resulting from work.  
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1.6 Shoring and Bracing      .1 Comply with applicable local regulations  to protect existing 

features. 
 
1.7 Samples .1 At least 2 weeks prior to commencing work, inform Departmental 

Representative of proposed source of fill materials and provide 
access for sampling. 

 
1.8 Measurement 
 For Payment .1 Work performed under this Section will be incidental to work 

involved in other sections of this specification. 
 
PART 2 - PRODUCTS 
 
2.1 Materials .1 Granular Sub-Base material in accordance with Section 32 11 19. 
 
  .2 Granular Base material in accordance with Section 32 11 23. 
 
  .3 Nominal Clear Stone material in accordance with Section 32 11 25. 
 
  .4 Corestone material in accordance with Section 31 37 10. 
 
PART 3 - EXECUTION 
 
3.1 Site Preparation .1 Remove obstructions, ice and snow, from surfaces to be excavated 

within limits indicated. 
 
3.2 Stockpiling .1 Stockpile fill materials in areas approved by Departmental 

Representative.  Stockpile granular materials in manner to prevent 
segregation. 

 
3.3 Dewatering .1 Keep excavations free of water while work is in progress. 
 
  .2 Protect open excavations against flooding and damage due to 

surface run-off. 
 
  .3 Dispose of water in a manner not detrimental to public and private 

property, or any portion of work completed or under construction. 
 
3.4 Excavation .1 Excavate to lines, grades, elevations and dimensions indicted or as 

directed by Departmental Representative. 
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  .2 Dispose of surplus and unsuitable excavated material in approved 

location off site. 
 
  .3 Do not obstruct flow of surface drainage or natural watercourses. 
 
  .4 Stockpile suitable excavated materials required for backfill in 

approved location.  
       
  .5 Dispose of surplus and unsuitable excavated material off site. 
 
3.5 Trench Bottom 
 Preparation  .1 Where required due to removal of unsuitable material or 

unauthorized over-excavation bring bottom of excavation to 
design grade with approved material. 

 
  .2 Compact trench bottom to density at least equal to density of 

adjacent surrounding soil. 
 
3.6 Pre-Installation 
 Inspection     .1 Excavations require inspection and approval prior to 

commencement of installation operations. 
 
3.7 Backfilling .1 Do not proceed with backfilling operations until Departmental 

Representative has inspected and approved installations. 
 
  .2 Areas to be backfilled to be free from debris, snow, ice, water and 

frozen ground. 
 
  .3 Do not use backfill material which is frozen or contains ice, snow or 

debris. 
 
  .4 Backfilling around installations: 

  .1 Place bedding and surround material as specified 
elsewhere. 

  .2 Place material by hand under, around, and over 
installations until 300 mm of cover is provided.  Dumping 
material directly on installations will not be permitted. 

 
  .5 Place backfill material in uniform layers not exceeding 150 mm in 

thickness up to subgrade elevation or top of trench.  Compact each 
layer before placing succeeding layer. 
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  .6 Compact common backfill materials: 

  .1 In non-pavement areas, to a density at least equal to 
density of adjacent, undisturbed soil. 

  .2 In pavement areas, compact to a minimum of 90% for 
cohesive soils and 95% for cohesionless soils of corrected 
maximum dry density, maximum density ASTM D698, 
AASHTO T99, Method C. 

  
  .7 Compact granular backfill material to a minimum 95% of corrected 

maximum dry density, maximum density AASHTO T99, Method C. 
 
  .8 Compact using approved mechanical tamping devices, or by hand 

tamping to achieve specified compaction. 
 
3.8 Restoration .1 Upon completion of work, remove surplus materials and debris and 

correct defects noted by Departmental Representative. 
 
  .2 Clean and reinstate areas affected by work as directed by 

Departmental Representative. 
 

END OF SECTION 
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PART 1 - GENERAL 
 
1.1 Related Work .1 Refer to other Specification Sections for related information. 
 
  .2 Refer to Section 01 33 00 for Shop Drawing/Submissions 

requirements. 
 
1.2 References .1 ASTM D4595-11, Standard Test Method for Tensile Properties of 

Geotextiles by the Wide-Width Strip Method.    
   
  .2 CAN/CGSB-4.2 No. 42-M, Textile Test Methods. 
 
  .3 CAN/CGSB-148.1 No 14-M, Methods of Testing Geotextiles and 

Geomembranes. 
 
  .4 ASTM D4751-16, Standard Test Methods for Determining Apparent 

Opening Size of a Geotextile. 
 
1.2 Mill Certificates .1 At least two weeks prior to start of work, furnish Departmental 

Representative with copies of mill test data and certificate that 
filter fabric delivered to job site meets requirements of this section. 

 
1.4 Approval .1 Obtain written approval of Departmental Representative for filter 

fabric before installation of material in work. 
 
1.5 Measurement 
 For Payment .1 Filter fabric will be considered incidental to the work. 
 
PART 2 - PRODUCTS 
 
2.1 Materials .1 Synthetic fiber:  rot proof, unaffected by action of oil or salt water 

and not subject to attack by insects or rodents. 
 
  .2 Fabric: nonwoven polyester and/or polypropylene fabric.  
 
  .3 Seams:  sewn in accordance with manufacturer's 

recommendations. 
  
  .4 Physical properties:  to ASTM D4595, CAN/CGSB-4.2 No. 42, 

CAN/CGSB-148.1 No 14 and ASTM D4751; 
   .1 Tensile Strength  900 N 
   .2 Tear Strength 360 N 
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   .3 Elongation at break 50% 
   .4 Filtration Opening Size = 100 - 80um. 
   .5 Permeability = 2 x 10-1 cm sec. 
 
PART 3 - EXECUTION 
 
3.1 Preparation of Base     .1 Fine grade area to be covered with filter fabric to a uniform surface 

area. Fill depressions with suitable material. 
 
3.2 Placing 
 Filter Fabric .1 Place filter fabric on prepared surface loosely from top of the slope 

to the bottom allowing fabric to conform easily to contours of the 
slope. 

 
  .2 Allow one (1) metre of fabric for overlapping and anchoring 

purposes, 700 mm at the top and 300 mm at the bottom of the 
slope. 

 
  .3 Longitudinal seems will have a minimum of 450 mm overlap and 

will be pinned every 600 mm with 100 mm nails. 
 
  .4 Anchor top of fabric at 1 metre intervals with 15mm diameter steel 

rods 600 mm in length. Anchor bottom of fabric by folding fabric 
and placing fill on top. 

 
  .5 Place granular base material over filter fabric to a depth of 200 mm. 

No equipment will be permitted on fabric. 
 

END OF SECTION 



Public Works and Government Services Canada     Section 31 37 10 
Wharf Construction 
Port Bickerton East 
Guysborough County, Nova Scotia 
Project No. R.082082.001     Corestone and Rip Rap Page 1 
 

 

PART 1 - GENERAL 
 
1.1 Related Work .1 Refer to other Specification Sections for related information. 
 
  .2 Refer to Section 01 33 00 for Shop Drawing/Submission 

requirements. 
 
1.2 Reference 
 Standards .1 ASTM C127-15, Standard Test Method for Relative Density (Specific 

Gravity) and Absorption of Coarse Aggregate. 
 
  .2 AASHTO T85-14, Standard Method of Test for Specific Gravity and 

Absorption of Coarse Aggregate.  
 
1.3 Submissions .1 Product Data/Samples: 

  .1 Provide samples of materials proposed for the work. 
 

  .2 Methodology: 
  .1 Provide methodology for carrying out the work. 

 
  .3 Provide submissions in accordance with Section 01 33 00. 
 
1.4 Measurement  
 For Payment        .1 Corestone will be measured in accordance with Section 01 29 00. 
 
  .2 Rip Rap will be measured in accordance with Section 01 29 00. 
 
  .3 Prices will include the entire cost of supplying and placing the 

material in the work, rough grading as necessary, taking soundings, 
diving inspections, all as shown on the drawings, and as specified. 

 
PART 2 - PRODUCTS 
 
2.1 Rip Rap .1 Hard durable crushed quarried rock, free from silt, clay, organic 

matter and other foreign substances and free from splits, seams or 
defects likely to impair its soundness during handling or under 
action of water. 

 
  .2 Specific gravity of not less than 2.65 when tested to ASTM C127 or 

AASHTO T85. 
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  .3 Rip Rap will be sized as shown on drawings and will be free of seams 
that would affect its durability. 

 
2.2 Corestone .1 To be pit run or quarried material rough and angular in shape 

requiring approval by the Departmental Representative prior to 
being used in the work. 

 
  .2 Material not to contain organic matter, frozen lumps, sod, roots, 

logs, stumps or any other objectionable matter. 
 
  .3 Corestone gradation shall be within the following limits: 
 

IMPERIAL SIZE METRIC SIZE % PASSING BY  MASS 

18” 
8” 
4” 
2” 

450 mm 
200 mm 
100 mm 
50 mm 

100 
44 – 75 
25 – 50 
7 – 14 

 
  .4 Material to be screened, if required, to ensure no fines or stones 

less than 0.2 kilograms are placed in the work. 
 
  .5 Material to be blended so that homogenous mix of smaller and 

larger sizes within the approved range is attained.  
 

PART 3 - EXECUTION 
 
3.1 Tolerances .1 Surface of bearing layer to be within 50 mm of elevation indicated 

and variation in elevation over whole area of bearing layer not to 
exceed 75 mm. 

  
  .2 Other layers to be within 100 mm of lines shown. 
 
3.4 Protection .1 Take into account anticipated weather conditions and degree of 

exposure of site in setting requirements for protection. 
 
  .2 Schedule and carry out construction so that each phase of work is 

not left exposed longer than necessary. 
 
  .3 The Contractor should note that the work site is subject to water 

level variations due to tidal action. 
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  .4 The Contractor will be responsible to replace any material lost due 
to storms, tidal erosion or by his own activities. 

 
END OF SECTION 
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PART 1 - GENERAL 
 
1.1 Related Work .1 Refer to other Specification Section for related information. 
 
  .2 Refer to Section 01 33 00 for Shop Drawings/Submissions 

requirements. 
 
  .3 Section 31 09 18 – Pile Driving Templates. 
 
  .4 Section 31 62 18 – Steel H-Piles. 
 
  .5 Section 31 62 19 – Wood Piles. 
 
1.2 Submissions .1 Methodology: 

  .1 Provide methodology including type of pile driving 
equipment to carry out the work. 

  .2 The Contractor is required to submit the bearing pile (H-
Pile) refusal criteria as determined by a Geotechnical 
engineer registered in the Province of Nova Scotia. 

  .3 Provide submissions in accordance with Section 01 33 00. 
 
1.3 Existing Sub- 
 Surface Conditions .1 Sub-surface investigation reports may be available for viewing at 

the Departmental Representative’s office and at the offices of 
Public Works and Government Services Canada, 1713 Bedford Row, 
Halifax, N.S.  

 
  .2 Notify the Departmental Representative immediately if subsurface 

conditions at site differ from these indicated. 
 
  .3 The site is known to contain cobbles and boulders. Contractor 

shall be prepared to advance through cobbles and boulders as 
required. 

 
1.4 Protection .1 Protect public and construction personnel, adjacent structures and 

work of other sections from hazards attributed to pile driving 
operations or any other operations. 

 
1.5 Scheduling of Work .1 Submit schedule of planned sequence of pile driving to 

Departmental Representative for review, not less than 2 weeks 
prior to commencement of pile driving for structure. 
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1.6 Delivery, Storage  
 And Handling .1 Protect piles from damage due to excessive bending stresses 

impact, abrasion or other damages during storage and handling.  
 
  .2 Replace damaged piles to the satisfaction of the Departmental 

Representative.  
 
PART 2 – PRODUCTS  
 
2.1 Materials .1 Supply full length timber piles as indicated in accordance with 

Section 31 62 19 – Wood Piles. 
 
  .2 Supply full length steel H-Piles as indicated in accordance with 

Section 31 62 18 – Steel H Piles. 
 
  .3 Provide equipment of sufficient capacity to handle full length piles 

without cutting and splicing.  
 
  .4 Pile lengths indicated are based on lengths estimated to remain in 

completed structure plus a 1.0 metre cut-off allowance.  
 
  .5 Do not splice piles without written permission of Departmental 

Representative. When permitted, provide details for Departmental 
Representative review. Design details of splice to bear dated 
signature stamp of professional engineer registered or licensed in 
the Province of Nova Scotia, Canada. 

 
  .6 Welding materials: to CSA W48.1 
 
PART 3 – EXECUTION  
 
3.1 Equipment 
 Requirements .1 Equipment information:  prior to commencement of pile 

installation operation, submit to Departmental Representative for 
review, details of equipment for installation of piles.  For impact 
hammers give manufacturer's name, type, rated energy per blow 
at normal working rate, mass of striking parts of hammer and mass 
of driving cap. 

 
  .2 Hammer:  

  .1 Supply a hammer as determined by a Wave Equation 
Analysis Program. When required penetration is not 
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achieved by the use of hammers complying with minimum 
requirements, either provide larger hammer or take other 
measures acceptable to the Departmental Representative. 
Drop hammers are permitted. Replace all piles damaged 
due to overdriving at no additional expense to the 
Contract. Pile driving shall be carried out using a pile driving 
hammer with a rated energy per blow of between 350 
J/cm2 and 450 J/cm2 of pile area. Acceptance of hammer 
chosen will be based on confirmation of pile capacities as 
determined by the pile driving analyzer.  

   
  .3 Leads: 

  .1 Construct pile driver leads to provide free movement of 
hammer.  Hold leads in position at top and bottom, with 
guys, stiff braces, or other means reviewed by 
Departmental Representative, to ensure support to pile 
while being driven. 

  .2 Length: except for piles driven through water, provide 
length of leads so that use of a follower is unnecessary. 

  .3 Swing leads: 
   .1 Firmly guy top and bottom to hold pile in position 

during driving operation. Method to be reviewed by 
Departmental Representative. 

 
  .4 Followers: 

  .1 When permitted, provide followers of such size, shape, 
length and mass to permit driving pile in desired location 
to required depth and resistance.  Provide followers with 
socket or hood carefully fitted to top of pile to minimize 
loss of energy and prevent damage to pile. 

 
3.2 Preparation .1 Ensure that conditions at pile locations are adequate to support 

pile driving operation.  Make provision for access and support of 
piling equipment during performance of work. 

 

3.3 Pile 
 Driving Analyzer .1 Contractor shall use a Pile Driving Analyzer and Wave Equation 

Analysis to determine and confirm driving criteria such as hammer 
size and variation in impact, suitability of driving cap and cushions, 
and penetration resistance relative to set on at least three (3) piles 
at start-up of pile placement. Confirm criteria during pile 
installation by using Pile Driving Analyzer and Wave Equation 
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Analysis on additional piles when requested by Departmental 
Representative. Departmental Representative will select piles. 
Work to be performed by geotechnical engineer registered or 
licensed in the Province of Nova Scotia. 

   
  .2 Testing by Contractor will use Pile Driving Analyzer and Wave 

Equation Analysis to confirm driving criteria such as, hammer size 
and variation in impact, suitability of driving cap and cushions, and 
penetration resistance relative to set for initial driving and 
restriking. Departmental Representative will select piles to be 
tested. 

 
  .3 Dynamic monitoring of the pile driving using the pile driving 

analyzer will form the basis of determining pile capacities and 
determining final penetration resistance in initial driving and in 
restriking. 

 
  .4 The dynamic monitoring consists of attaching strain transducers 

and accelerometers to the pile, usually close to the pile head, and 
connecting these to a monitoring station nearby by means of a 
cable. Contractor must take care to ensure that no damage is done 
to the transducers, cables, or equipment. 

 
  .5 The preparation of the pile head will be done by the Contractor. 
 
  .6 Prepare piles to be instrumented by drilling and tapping holes for 

installation of strain transducers and accelerometers. 
 
  .7 Make allowance for probable interruption in driving for: changing 

or modifying hammer, cap, cushions, or other equipment; 
replacing or adjusting of transducers and accelerometers; and 
assessing of monitored results. 

 
  .8 Replace or adjust hammer and modify cap, cushions and other 

equipment, as directed by Departmental Representative. 
 

  .9 Confirm that final set has been achieved, when instructed, by 
restriking instrumented piles seven (7) days or more after 
determination of penetration resistance for initial set. 

 
  .10 The pile driving analyzer shall be on site prior to start of pile driving 

operations. The first three piles driven shall be monitored during 
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initial driving and restrike, and two (2) CAPWAP (or approved 
equivalent) analyses performed. 

 
  .11 After driving and monitoring the first three (3) piles driven, the pile 

driving analyzer shall be brought to the site on a minimum of three 
(3) additional occasions, at the discretion of the Departmental 
Representative. A total of three (3) piles shall be monitored on each 
occasion, during initial driving and restrike and two (2) CAPWAP (or 
approved equivalent) analysis performed. In addition, the pile 
driving analyzer shall be brought to the site: 

  .1 Prior to use of a hammer that has not been previously been 
monitored with the pile driving analyzer. 

  .2 When, in the opinion of the Departmental Representative, 
hammers are not performing properly. 

 
  .12 The cost for the dynamic monitoring will be considered incidental 

to the piling work and will not be separately measured. 
 
  .13 Contractor shall notify Departmental Representative at least two 

(2) days in advance of the pile driving analyzer arriving on site. 
 
  .14 Determine the static ultimate bearing capacity for piles that are 

tested. Determine developed capacities after restriking to 
investigate possible set-up or relaxation phenomenon. Determine 
the final penetration resistance to which the piles should be driven 
to ensure that the required pile bearing capacities are attained. 

 
  .15 Measure the actual driving stresses developed in piles and indicate 

whether the magnitudes are sufficient to cause damage to piles. 
Check on tensile stresses developed in driving through any loose 
soils and if such stresses are excessive, recommend how they 
should be reduced to safe levels. 

 
  .16 Measure the actual energies transferred to piles and determine the 

energy ratios (transferred energy as a percentage of 
manufacturer’s rated energy), at final penetration resistance. 
Determine whether the pile hammer is operating in a sufficiently 
consistent manner to enable final penetration resistance values to 
be used as a control on pile driving. The Departmental 
Representative reserves the right to require the Contractor to 
overhaul or replace pile hammers operating in an erratic or 
excessively inefficient manner. 
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  .17 Indicate, from Analyzer records, the location and extent of 

suspected damage to any pile being monitored. When requested 
by the Departmental Representative, monitor any additional piles 
where damage is suspected. 

 
  .18 Employ auxiliary analyses and tests for determination of complex 

hammer or pile cushion stiffnesses, stress wave speed, or CAPWAP 
(or approved equivalent) analyses to determine damping and 
quake parameters, where deemed necessary by the Departmental 
Representative for proper monitoring of piles. 

 
  .19 Reference all depth measurements to Chart Datum. All elevations 

shall be measured from an established bench mark approved by 
the Departmental Representative. 

 
  .20 The dynamic monitoring shall be under the full-time site 

supervision of a geotechnical Engineer, registered in the Province 
of Nova Scotia, who is experienced in using and interpreting the 
Pile Driving Analyzer. 

 
  .21 Provide copies of Pile Driving Analyzer data to the Departmental 

Representative as it is collected in the field. 
 
  .22 On completion of the Analyzer monitoring of a pile, submit one 

copy of the test data to the Departmental Representative. Provide 
an interpretation of the findings in each case with 
recommendations, as applicable. 

 
  .23 Within seven (7) days after completion of initial pile driving 

analyzer testing, provide a written interim report describing results 
of the monitoring, CAPWAP (or approved equivalent) analysis, 
recommendations made and changes to pile driving operations 
that may have resulted. 

 
  .24 After completion of the total Analyzer Testing program, provide a 

final report in six (6) copies to the Departmental Representative, 
containing the following information: 

  .1 Project Data - Structure, location, name of Contractor, 
Client, vertical control datum, designation and locations of 
piles tested, etc. 
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  .2 Pile Installation Equipment and Methods - hammer details, 
hammer and pile cushion details, pile driving sequences, 
pile splicing arrangements, etc. 

  .3 Dynamic Testing - pile number, type, length, pile toe 
elevation and data driven, pile properties, penetration 
resistance, measured force and impact velocity, 
transferred energy, set values, wave equation analysis 
results, auxiliary testing and analysis, damping and quake 
values, bearing capacity, driving stresses, assumed soil 
properties based on bore hole information, hammer 
performance, pile integrity, interpretation, conclusions 
and recommendations, actions taken at site to adjust piling 
operations, etc. 

  .4 Other relevant information. 
 
  .25 Make available immediately on request and maintain for at least 

five (5) years, all field data and test results including electronic test 
data. Do not erase records without written authorization from the 
Departmental Representative. 

 
3.4 Field Measurement .1 Maintain accurate records of driving for each pile, including: 

  .1 Type and make of hammer, stroke or related energy.  
  .2 Other driving equipment including water jet, driving cap, 

cushion. 
  .3 Pile size, length and location. 
  .4 Sequence of driving piles. 
  .5 Number of blows per 500mm for entire length of pile and 

number of blows per 25 mm for last 100 mm. 
  .6 Final tip and cut-off elevations. 
  .7 Other pertinent information such as interruption of 

continuous driving, pile damage. 
  .8 Record elevation taken on adjacent piles during driving of 

each pile. 
  .9 All measurements, observations and calculations 

associated with pile driving analyzer and wave equation 
analysis. 

 
 .2 Provide Departmental Representative with three copies of records. 

 
3.5 Driving .1 Use driving caps to protect piles. Reinforce pile heads if necessary. 

Piles with damaged heads as determined by Departmental 
Representative will be rejected. 



Public Works and Government Services Canada     Section 31 61 13 
Wharf Construction 
Port Bickerton East 
Guysborough County, Nova Scotia 
Project No. R.082082.001   Pile Foundations – General   Page 8 
 

 

 
  .2 Use steel drive shoes to protect pile toes during driving to the 

approval of the Departmental Representative. 
 
  .3 Hold piles securely and accurately in position while driving. 
 
  .4 Deliver hammer blows in direct axis of pile. 
 
  .5 Reinforce pile heads if necessary. 
 
  .6 Do not drive piles within a radius of 8 m of concrete which has been 

in place less than 3 days. 
 
  .7 Redrive piles lifted during driving of adjacent piles. 
 
  .8 Use of water jet:     

  .1 Use water jets only with written permission of 
Departmental Representative. 

  .2 When water jets are permitted number of jets and volume 
and pressure of water must be sufficient to freely erode 
material immediately adjacent to pile.  Plant must be 
capable of delivering water pressure of at least 690kPa as 
measured at two 20 mm nozzles.  

  .3 Restriction:  stop jetting at a minimum of 1 m above tip 
elevation of piles previously driven within 2 m of jet, except 
where piles are to be carried to rock surface.  Drive piles 
down beyond depth of jetting until required resistance is 
obtained.  If there is evidence that jetting has disturbed 
load-bearing capacities of previously installed piles, restore 
bearing capacity of those piles by re-driving.  Re-drive 
where necessary after jetting operations in area have been 
completed. 

 
  .9 Cut off piles neatly and squarely at elevations indicated.  Provide 

sufficient length above cut-off elevation so that part damage 
during driving is cut off. 

 
  .10 Remove cut-off lengths from site on completion of work. 
 
  .11 Installation of each pile will be subject to acceptance by 

Departmental Representative.  Departmental Representative will 
be sole judge of acceptability of each pile with respect to final 
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driving resistance and depth of penetration.  Departmental 
Representative to accept final driving of all piles prior to removal of 
pile driving rig from site. 

 
  .12 Shape bottom of timber pile so that shoe will have full bearing on 

pile prior to driving.  Install pile shoes using spikes. 
 
  .13 Wood fender piles have to be driven to competent soil to develop 

the required lateral resistance. The required driving resistance is 4 
blows for the last 25mm of pile penetration. 

 
  .14 Contractor shall install temporary lateral bracing during 

construction to maintain position of the piles until casting of the 
deck. 

 
3.6 Driving Tolerances .1 Pile heads to be within 50 mm of locations indicated. 
 
  .2 Piles not to be more than 2% of length out of alignment. 
 
3.7 Obstructions .1 Where obstruction is encountered that causes sudden and 

unexpected change in penetration resistance or deviation from 
specified tolerances, advise Department Representative and 
submit for their review the Contractor’s proposed method(s) for 
achieving specified penetrations and tolerances. Incorporate 
review comments in the proposed method(s) and proceed with the 
work. 

 
3.8 Damaged or 
 Defective Piles .1 Remove rejected pile and replace with a new, and if necessary, a 

longer pile. 
 
  .2 No extra compensation will be made for removing and replacing or 

other work made necessary through rejection of a defective pile. 
 
3.9 Penetration .1 Protect adjacent structures, services and work of other section 

from hazards due to pile driving operations. 
 
  .2 Arrange sequencing of pile driving operations and methods such 

that no damage occurs to adjacent existing structures. If damaged, 
remedy damaged items to original or better condition at 
Contractor’s expense and to the satisfaction of the Departmental 
Representative.  
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END OF SECTION 
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PART 1 - GENERAL 
 
1.1  Related Sections           .1  Refer to other Specifications Sections for related information. 
 
  .2 Refer to Section 01 33 00 for Shop Drawing/Submissions 

requirements. 
 
  .3 Section 31 09 18 – Pile Driving Templates 
 
     .4 Section 31 61 13 – Pile Foundations, General Requirements.  
 
1.2  Measurement  
 Procedures          .1 Supply and installation of H-piles will measured in accordance with 

Section 01 29 00.  
 
  .2 Consider pile shows as incidental to installation of piles. 
 
  .3 Mobilization of equipment will be considered incidental to 

installation of piles. 
 
  .4 Actual number and lengths of piles installed will be established by 

Departmental Representative from piling records.  
 
  .5 Adjustments in contract price due to changes in number and 

lengths of piles will be based on unit prices established in Contract.  
 
   
1.3  References       .1  CSA W47.1-09 (R2014) Certification of Companies for Fusion 

Welding of Steel.  
    

  .2 CSA W48-14, Filler Metals and Allied Materials for Metal Arc 
Welding.  

    
  .3  CSA W59-13, Welded Steel Construction (Metal Arc Welding). 

   
  .4  CSA-G40.20/G40.21-13, General Requirements for Rolled or 

Welded Structural Quality Steel/Structural Quality Steels.  
    

  .5 CSA W59S1-M1989 (R1998) Supplement No. 1-M1989, Steel Fixed 
Offshore Structures, to W59-1989, Welded Steel Construction 
(Metal Arc Welding) 
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1.4  Shop Drawings   .1  Submit shop drawings in accordance with Section 01 33 00 - 
Submissions/shop drawings.  

 
  .2  Indicate: pile shoes.  
 
  .3  Each drawing submitted shall bear the signature and stamp of 

qualified Professional Engineer registered or licensed in the 
Province of Nova Scotia, Canada. 

 
1.5  Test Reports    .1  Furnish mill test reports indicating yield and chemical analysis of 

steel piles if requested by Departmental Representative.  
 
1.6 Existing Sub- 
 Surface Conditions .1 Sub-surface investigation reports are available for viewing at the 

Departmental Representative’s office and at the offices of Public 
Works and Government Services Canada, 1713 Bedford Row, 
Halifax, N.S. Relevant borehole logs are included on the drawings.  

 
  .2 Notify the Departmental Representative immediately if subsurface 

conditions at site differ from these indicated. 
 
  .3 The site is known to contain cobbles and boulders. Contractor 

shall be prepared to advance through cobbles and boulders as 
required. 

 
1.7 Measurement 
 For Payment         .1 Consider shoes and cap plates incidental to installation of piles. 
 
     .2 Supply of steel H-Piles will be measured in accordance with Section 

01 29 00. 
 
     .3 Installation of steel H-Piles will be measured in accordance with 

Section 01 29 00. 
 
     .4 Mobilization of equipment will be considered incidental to 

installation of piles. 
 
     .5 Base tender on number and lengths of piles indicated on the plan. 
 
     .6 Departmental Representative will establish actual number and 

lengths of piles installed from driving records. 
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     .7 Adjustments in contract price due to changes in number and 
lengths of piles will be based on unit prices established in Contract. 

 
1.8 Waste Management 
 and Disposal .1  Separate waste materials for reuse and recycling in accordance 

with Section 01 74 21 Construction/Demolition Waste 
Management and Disposal.  

 
PART 2 - PRODUCTS 
 
2.1  Materials      .1  Steel H piles: to CSA-G40.20/G40.21, Grade 350W. Size and weight 

as indicated on drawings.  
 
  .2  Welding materials: to CSA W48.   
 
  .3  Pile driving shoes: Pruyn Points – HP-75600 or approved equal. 
 
PART 3 - EXECUTION 
 
3.1  Installation   .1  Install piling in accordance with Section 31 61 13 - Pile Foundations 

– General. 
 
  .2  Hold piles securely and accurately in position during installation.   
 
  .3 Prior to commencement of pile installation operation, submit to 

Departmental Representative for approval, details of equipment 
and method to be used for the installation of piles. 

 
  .4  Cut off piles squarely at required elevation.  
 
 
3.2  Welding        .1  Weld to CSA W59 and CSA W59S1. 
 
  .2  Welding certification of companies: to CSA W47.1 and CSA 

W47.1S1. 
 
3.3 Records .1 Keep complete and accurate record of each pile driven. 
   
  .2 Indicate: 
   .1 Pile location. 
   .2 Deviations from design location. 
   .3 Cross section shape and dimensions. 
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   .4 Original length. 
   .5 Ground elevation. 
   .6 Tip elevation. 
   .7 Cutoff elevation. 
 
3.4 Cleaning .1 Proceed in accordance with Section 01 74 11 – Cleaning. 
 
  .2 On completion and verification of performance of installation, 

remove surplus materials, excess materials, rubbish, tools and 
equipment. 

 
END OF SECTION 
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PART 1 - GENERAL 
 
1.1 Related Work   .1 Refer to other Specification Sections for related information. 
 
     .2 Refer to Section 01 33 00 for Shop Drawing/Submission 

requirements. 
 
     .3 Section 31 09 18 – Pile Driving Templates. 
 
     .4 Section 31 61 13 – Pile Foundations – General.  
 
1.2 Reference Standards  .1 CSA O80 Series-15, Wood Preservation. 
 
     .2 NLGA standard grading rules for Canadian Lumber 1980 edition or 

most recent edition at time of tendering. 
 
     .3 ASTM A123/A123M-15, Standard Specification for Zinc (Hot-Dip 

Galvanized) Coatings on Iron and Steel Products. 
 
     .4 ASTM A307-14, Specification for Carbon Steel Bolts, Studs, and 

Threaded Rod 60,000 psi Tensile Strength. 
 
     .5 CSA O56-10 (R2015), Round Wood Piles. 
 
     .6 CSA G40.21-13, Structural Quality Steel. 
 
     .7 CSA W59-13, Welded Steel Construction (Metal Arc Welding). 
 
1.3 Submissions   .1 At least two (2) weeks prior to finalizing timber order, submit a 

schedule of pile lengths for review. 
 
     .2 Submit methodology for field treatment. 
 
     .3 Provide submissions in accordance with Section 01 33 00. 
  
1.4 Protection   .1 Avoid dropping, bruising or breaking of wood fibres. 
 
     .2 Avoid breaking surfaces of treated piles. 
 
     .3 Do not damage surfaces of treated piles below cut-off elevation by 

boring holes or driving nails or spikes into them to support 
temporary material or staging.  Support staging in rope slings 
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carried over tops of piles or by attaching to pile clamps of approved 
design. 

 
     .4 Treat cuts, breaks or abrasions on surfaces of treated piles, bolt 

holes and field cuts in accordance with CSA O80 using field applied 
preservative. 

 
1.5 Inspection   .1 All timber piles to be inspected and accepted by Departmental 

Representative prior to being incorporated in the work. 
 
1.6 Measurement 
 For Payment          .1 Consider shoes and cap plates incidental to installation of piles. 
 
     .2 Supply of timber fender piles will be measured in accordance with 

Section 01 29 00. 
 
     .3 Installation of timber fender piles will be measured in accordance 

with Section 01 29 00. 
 
     .4 Mobilization of equipment will be considered incidental to 

installation of piles. 
 
     .5 Base tender on number and lengths of piles indicated on the plan. 
 
     .6 Departmental Representative will establish actual number and 

lengths of piles installed from driving records. 
 
     .7 Adjustments in contract price due to changes in number and 

lengths of piles will be based on unit prices established in Contract. 
 
PART 2 - PRODUCTS 
 
2.1 Materials   .1 Round Wood Piles:   

     .1 Fender Piles: Red pine, with minimum butt size of 300mm 
and tip diameter in accordance with Table A-1 CAN/CSA-
O56. Departmental Representative shall be sole judge as to 
quality and dimension of piles or equal to CAN/CSA-O56. 

 
     .2 Timber Treatment:   
      .1 Preservative treatment to CSA O80 Series for Marine 

Construction Coastal Waters.  Where assay retentions are 
not indicated, they are to be taken as 1.5 times the 
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indicated gauge retention. Creosote preservative will not be 
permitted for fender piles.  

      .2 Make arrangements for timber testing by: 
       .1 Plant Inspection:  Provide treatment plant 

identification, date of treatment, list of various 
pieces in the charge, charge number, plant assay 
testing results, concentration and type of 
preservative used, duration of treatment, gauge 
retention, species of wood; and make arrangements 
with the treatment plant to locate bundles, move 
bundles, break open bundles and carry out other 
measures to facilitate the inspection. 

       .2 Field Inspection:  Providing same information as 
above and facilitating the inspection in the field. 

       .3 Filling in and submitting a preprinted form, agreed 
to by the Departmental Representative, containing 
the above information. 

      .3 The Departmental Representative may test in the plant or 
in the field or may choose to not test some charges at either 
the plant or the field. 

      .4 Timber will be protected during handling, shipping, 
offloading and field handling, by use of suitable equipment 
and procedures. Use rope or fabric strap slings on site for 
moving bundles or individual timbers, rather than metal 
grabs, chains or cables. 

      .5 Field treatment: same as pile preservative. 
 
     .3 Miscellaneous Hardware:  Hardware must meet the following 

specifications: 
      .1 Machine bolts, drift bolts, nuts, round plate washers:  to 

ASTM A307 
      .2 Spikes:  to CSA B111 
      .3 Pile shoes:  fabricated from steel plate minimum 6 mm 

thickness.  Steel plate to CSA-G40.21, Grade 300W.  
Welding to CSA W59.  No galvanizing required. 

      .4 Hot dip galvanize bolts, nuts, washers and spikes to ASTM 
A123 with minimum zinc coating of 600 g/m². 

      .5 All hardware galvanized unless otherwise shown on plans 
or specified. 

 
2.2 Wood Preservation  .1 Wood piles are to be treated with wood preservative treatment as 

specified.  
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PART 3 - EXECUTION 
 
3.1 Handling Timber  .1 Timber will be protected during handling, shipping, offloading and 

field handling, by use of suitable equipment and procedures.  Use 
rope or fabric strap slings on site for moving bundles or individual 
timbers, rather than metal grabs, chains or cables. 

 
3.2 Handling  
 Treated Timber  .1 Handle treated material to avoid damage causing alteration in 

original treatment. 
 
     .2 Treat in field, spike holes, boreholes, plugged holes, cuts and any 

damage to treated material, using preservative, as specified herein, 
regardless of plant treatment type. 

 
     .3 Treat boreholes, using a pressurized container with an extension 

rod, to produce a fine spray in the holes with one application.  
Alternately a cylindrical brush may be used. 

 
     .4 Treat field cuts and any abrasions with minimum of two liberal 

applications, using either spray or brush. 
 
     .5 In addition, field cuts and underwater damaged areas will receive a 

coating of plastic compound, capped with lead flashing secured 
with galvanized roofing nails. Plastic compound not to be water 
soluble and is subject to approval. 

 
     .6 Environmental Concern:  Ensure no spillage or excess application of 

field preservative.  Provide workmen with sufficient training and 
protective gear to properly and safely handle the treated materials 
and to apply field treatment, so as to prevent undue hazard to 
themselves, others, or the environment.  

 
     .7 Contain all debris and leachates (films on water surface) within the 

area of the work by using containment facilities such as floating 
booms or screens. 

 
3.3 Preparation   .1 Protect pile heads during driving and hold in position by using a 

combination cushion-driving head and pilot. Closely fit driving 
heads to top of pile, and extend down sides of pile for at least 75 
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mm.  Where necessary protect pile heads by means of heavy steel 
straps of wrought iron rings. 

 
     .2 Equip piles with metal shoes. 
 
3.4 Installation   .1 Install piles in accordance with Section 31 61 13 – Pile Foundations 

– General. 
 
     .2 During driving restrain lateral movement of piling at intervals not 

exceeding 6 m over length between ground surface and driving 
head. 

 
     .3 Cut off fender piles giving a bevel of 4H:1V. 
 
     .4 Treat tops of cut off bearing and batter piles with two liberal coats 

of copper naphthenate and a minimum 13 mm of tar roofing felt, 
folded over sides of pile and securely fastened.  Saturate felt with 
copper naphthenate preservative and cover with 20 gauge or 
thicker galvanized metal or aluminum sheet, completely covering 
felt.  Apply this procedure regardless of type of preservative used 
for initial treatment of pile.  This procedure is not required for tops 
encased in concrete. 

 
END OF SECTION 


