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Part 1 General 

1.1 WORK COVERED BY CONTRACT DOCUMENTS 

.1 Work of this Contract comprises the installation of a new boiler and associated pumps 
and fittings for the RCMP Aircraft Hanger located in Iqaluit Nunavut. This work 
includes; labour, materials and shipping of materials, in accordance with the contract 
documents and as further described herein. 

1.2 SCOPE OF WORK 

.1 Install new boiler for the office of the hanger 

.1 Install new oil fired boiler  

.2 Install new circulation pumps for the office area 

.3 Re-pipe the bypass to allow for boiler B-1 and B-2 to be interconnected if there is 
a failure of one of the units. 

.4 Insulate all by-pass lines 

.5 Install new fuel lines for new boiler system.  

1.3 WORK SEQUENCE 

.1 Building will remain occupied during the renovation. 

.2 Co-ordinate Progress Schedule with Departmental Representative and consultant. 

.3 Maintain fire access/control 

.4 The work will be done in phases one phase being completed and certified prior to the 
second phase being started. 

1.4 PROTECTION OF REMAINING FIXTURES AND CABINETRY 

.1 The contractor is to document photo the condition of the existing cabinetry and fixtures at 
takeover of the area of work and supply a digital copy to the consultant. 

.2 The contractor is responsible for the protection of all damage caused during the 
construction process and it will be the responsibility of the contractor to make good to the 
acceptance of the Project Manager and Consultant. 

1.5 CONTRACTOR USE OF PREMISES 

.1 Limit use of premises for storage, and for access to allow: 

.1 Owner Occupancy 

.2 Work by other Contractors 

.3 Public Usage 

.2 Keep clear products or equipment which may interfere with operation of Building or 
other contractors. 

.3 Assume responsibility for the protection and safekeeping of products under this contract. 
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.4 Co-ordinate use of premises under direction of Consultant and Departmental 
Representative. 

.5 Obtain and pay for use of additional storage or work areas needed for operations under 
this Contract as required. 

.6 Ensure safe practices and work area to prevent injury or damage to portions of existing 
work which remain. 

.7 Repair or replace portions of existing work which have been altered during construction 
operations to match existing or adjoining work, as directed by Consultant. 

1.6 OWNER OCCUPANCY 

.1 Owner will occupy premises during entire construction period for execution of normal 
operations 

.2 Co-Operate with Owner in scheduling operations to minimize conflict and to facilitate 
owner usage. 

1.7 EXISTING SERVICES 

.1 Notify Consultant and utility companies of intended interruption of services and obtain 
required permission. Pay fees and obtain certificates and permits required. 

.2 Where Work involves breaking into or connecting to existing services, give 72 hours 
notice for necessary interruption of mechanical or electrical service throughout course of 
work. Minimize duration of interruptions. Carry out work at times as directed by 
governing authorities with minimum disturbance to pedestrian, vehicular traffic and 
tenant operations. 

.3 Provide alternative routes for personnel and vehicular traffic (if required). 

.4 Establish location and extent of service lines in area of work before starting Work. Notify 
Consultant of findings. 

.5 Submit schedule to and obtain approval from Consultant and building operations for any 
shut-down or closure of active service or facility including power and communications 
services. Adhere to approved schedule and provide notice to affected parties. 

.6 Provide temporary services when directed by Consultant or as required to maintain 
critical building and tenant systems. 

.7 Provide adequate bridging over trenches which cross sidewalks or roads to permit normal 
traffic. 

.8 Where unknown services are encountered, immediately advise Consultant and confirm 
findings in writing. 

.9 Protect, relocate or maintain existing active services. When inactive services are 
encountered, inform consultant and owner prior to capping off in manner approved by 
authorities having jurisdiction. 

.10 Record locations on as-built drawings of maintained, re-routed and abandoned service 
lines. 

.11 Construct barriers in accordance with Section 01 56 00 - Temporary Barriers and 
Enclosures 
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1.8 DOCUMENTS REQUIRED 

.1 Maintain at job site, one copy each document as follows: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Reviewed Shop Drawings. 

.5 List of Outstanding Shop Drawings. 

.6 Change Orders. 

.7 Other Modifications to Contract. 

.8 Field Test Reports. 

.9 Copy of Approved Work Schedule. 

.10 Health and Safety Plan and Other Safety Related Documents. 

.11 Other documents as specified. 

1.9 CODES AND STANDARDS 

.1 Materials shall be new and work shall conform to the minimum applicable 
standards of the Canadian General Standards board, the Canadian Standards 
Association, The National Building Code of Canada 2010, and all applicable 
Territorial and Municipal codes, and all standards listed below. In the case of 
conflict or discrepancy the most stringent requirement shall apply. 

.2 Meet or exceed requirements of contract documents, specified standards, codes 
and referenced documents. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 ACCESS AND EGRESS 

.1 Design, construct and maintain temporary "access to" and "egress from" work areas, 
including stairs, runways, ramps or ladders, independent of finished surfaces and in 
accordance with relevant municipal, provincial and other regulations. 

1.2 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 
Make arrangements with Departmental Representative to facilitate work as stated. 

.2 Maintain existing services to building and provide for personnel and vehicle access. 

.3 Where security is reduced by work provide temporary means to maintain security. 

.4 Closures: protect work temporarily until permanent enclosures are completed. 

1.3 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1 Execute work with least possible interference or disturbance to building operations 
occupants, public and normal use of premises. Arrange with Departmental Representative 
to facilitate execution of work. 

1.4 EXISTING SERVICES 

.1 Notify, utility companies, Consultant, of intended interruption of services and obtain 
required permission. 

.2 Where Work involves breaking into or connecting to existing services, give Departmental 
Representative 72 hours of notice for necessary interruption of mechanical or electrical 
service throughout course of work. Keep duration of interruptions minimum. Carry out 
interruptions after normal working hours of occupants, preferably on weekends. 

1.5 SPECIAL REQUIREMENTS 

.1 Submit schedule in accordance with Section 01 32 16.07 - Construction Progress 
Schedules - Bar (GANTT) Chart. 

.2 Ensure that Contractor personnel employed on site become familiar with and obey 
regulations including safety, fire, traffic and security regulations. 

.3 Keep within limits of work and avenues of ingress and egress. 

1.6 SECURITY CLEARANCES 

.1 Personnel employed on this project will be subject to security check. Obtain clearance, as 
instructed, for each individual who will be required to enter premises. 
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1.7 BUILDING SMOKING ENVIRONMENT 

.1 Comply with smoking restrictions. Smoking is not allowed on the property. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Project Supplementary Conditions 

1.2 CASH ALLOWANCES 

.1 Include in Contract Price specified cash allowances. 

.2 Cash allowances, unless otherwise specified, cover net cost to Contractor of services, 
products, construction machinery and equipment, freight, handling, unloading, storage 
installation and other authorized expenses incurred in performing Work. 

.3 Contract Price, and not cash allowance, includes Contractor's overhead and profit in 
connection with such cash allowance. 

.4 Contract Price will be adjusted by written order to provide for excess or deficit to each 
cash allowance. 

.5 Where costs under a cash allowance exceed amount of allowance, Contractor will be 
compensated for excess incurred and substantiated plus allowance for overhead and profit 
as set out in Contract Documents. 

.6 Include progress payments on accounts of work authorized under cash allowances in 
Consultant's monthly certificate for payment. 

1.3 CONTINGENCY ALLOWANCE 

.1 Include in Contract Price contingency allowance of $10,000.00. 

.2 Do not include in Contract Price, additional contingency allowances for products, 
installation, overhead or profit. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 
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END OF SECTION 
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Part 1 General 

1.1 ON-SITE DOCUMENTS 

.1 Contract Documents 

.2 Specifications 

.3 Addenda 

.4 Reviewed shop drawings 

.5 Change orders 

.6 Other modifications in contract 

.7 Field test reports 

.8 Copy of approved Work Schedule 

.9 Manufacturers installation and application instructions 

.10 Labour conditions and wage schedules 

.11 Project Record Documents (for as-built purposes) 

.12 Codes and Standards listed in 01 11 00 

1.2 ADMINISTRATIVE 

.1 Attend project meetings throughout the progress of the work at the call of Consultant. 

.2 Provide physical space and make arrangements for meetings. 

.3 Consultant will record the meeting minutes.  Include significant proceedings and 
decisions. Identify actions by parties. 

.4 Consultant will reproduce and distribute copies of minutes within three regular business 
days after meetings and transmit to meeting participants, affected parties not in attendance, 
Project Manager, and Contractor. 

.5 Representative of Contractor, Subcontractor and suppliers attending meetings will be 
qualified and authorized to act on behalf of party each represents. 

1.3 PRECONSTRUCTION MEETING 

.1 After award of Contract, request a meeting of parties in contract to discuss and resolve 
administrative procedures and responsibilities.  Meeting will be held at the location and 
time designated by the departmental representative 
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.2 Departmental Representative, Engineer and Consultant, Contractor, major Subcontractors, 
will be in attendance. Others may be in attendance at the discretion of the departmental 
representative or the Contractor. Representatives of the local Building Manager may also 
be in attendance. 

.3 Establish time and location of meeting and notify parties concerned minimum 2 days 
before meeting. 

.4 Agenda to include: 

.1 Appointment of official representative of participants in the Work. 

.2 Schedule of Work: in accordance with Section 01 32 16.07 - Construction 
Progress Schedules - Bar (GANTT) Chart. 

.3 Schedule of submission of shop drawings, samples, colour chips. Submit 
submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.4 Requirements for temporary facilities, site sign, offices, storage sheds, utilities, 
fences in accordance with Section 01 52 00 - Construction Facilities. 

.5 Delivery schedule of specified equipment. 

.6 Site security in accordance with Section 01 56 00 - Temporary Barriers and 
Enclosures. 

.7 Proposed changes, change orders, procedures, approvals required, mark-up 
percentages permitted, time extensions, overtime, administrative requirements. 

.8 Owner provided products. 

.9 Record drawings in accordance with Section 01 33 00 - Submittal Procedures 

.10 Maintenance manuals in accordance with Section 01 78 00 - Closeout Submittals 

.11 Take-over procedures, acceptance, warranties in accordance with Section 
01 78 00 - Closeout Submittals. 

.12 Monthly progress claims, administrative procedures, photographs, hold backs. 

.13 Appointment of inspection and testing agencies or firms. 

.14 Insurances, transcript of policies. 

.5 Comply with Departmental Representative’s allocation of mobilization areas of site; for 
field offices and sheds, for access, traffic and parking facilities. 

.6 During construction coordinate use of site and facilities through Departmental 
Representatives procedures for intra-project communications: submittals, reports and 
records, schedules, coordination of drawings, recommendations, and resolution of 
ambiguities and conflicts. 

.7 Comply with instruction of consultant for use of Temporary utilities and construction 
facilities. 

.8 Coordinate field engineering and layout work with consultant. 

1.4 PROGRESS MEETINGS 

.1 During course of Work at the discretion of the Consultant and Departmental 
Representative. 
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.2 Representatives of the Contractor, major Subcontractors involved in the work and other as 
required and decided upon by the Departmental Representative or Contractor are to be in 
attendance.  Contractor to notify all sub-contractors. 

.3 Consultant will notify contractor min 5 days prior to meetings 

.4 Consultant to record minutes of meetings and circulate to attending parties and affected 
parties not in attendance within 5 days after meeting. 

.5 Agenda to include the following: 

.1 Review, approval of minutes of previous meeting. 

.2 Review of Work progress since previous meeting. 

.3 Field observations, problems, conflicts. 

.4 Problems which impede construction schedule. 

.5 Review of off-site fabrication delivery schedules. 

.6 Corrective measures and procedures to regain projected schedule. 

.7 Revision to construction schedule. 

.8 Progress schedule, during succeeding work period. 

.9 Review submittal schedules: expedite as required. 

.10 Maintenance of quality standards. 

.11 Review proposed changes for affect on construction schedule and on completion 
date. 

.12 Other business. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE 

.1 Submit to Consultant submittals listed for review. Submit promptly and in orderly 
sequence to not cause delay in Work. Failure to submit in ample time is not considered 
sufficient reason for extension of Contract Time and no claim for extension by reason of 
such default will be allowed. 

.2 Do not proceed with Work affected by submittal until review is complete. 

.3 Present shop drawings, product data, samples and mock-ups in imperial units. 

.4 Where items or information is not produced in imperial units converted values are 
acceptable. 

.5 Review submittals prior to submission to Consultant. This review represents that 
necessary requirements have been determined and verified, or will be, and that each 
submittal has been checked and co-ordinated with requirements of Work and Contract 
Documents. Submittals not stamped, signed, dated and identified as to specific project will 
be returned without being examined and considered rejected. 

.6 Notify Consultant, in writing at time of submission, identifying deviations from 
requirements of Contract Documents stating reasons for deviations. 

.7 Verify field measurements and affected adjacent Work are co-ordinated. 

.8 Contractor's responsibility for errors and omissions in submission is not relieved by 
Engineer's, Consultant's review of submittals. 

.9 Contractor's responsibility for deviations in submission from requirements of Contract 
Documents is not relieved by Consultant review. 

.10 Keep one reviewed copy of each submission on site. 

1.2 SHOP DRAWINGS AND PRODUCT DATA 

.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 
performance charts, brochures and other data which are to be provided by Contractor to 
illustrate details of a portion of Work. 

.2 Submit shop drawings bearing stamp and signature of qualified professional engineer 
registered or licensed in the Northwest Territories, Canada this is only required when 
requested. 

.3 Indicate materials, methods of construction and attachment or anchorage, erection 
diagrams, connections, explanatory notes and other information necessary for completion 
of Work. Where articles or equipment attach or connect to other articles or equipment, 
indicate that such items have been co-ordinated, regardless of Section under which 
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adjacent items will be supplied and installed. Indicate cross references to design drawings 
and specifications. 

.4 Allow 14 days for  Consultant's review of each submission. 

.5 Adjustments made on shop drawings by Consultant are not intended to change Contract 
Price. If adjustments affect value of Work, state such in writing to Consultant prior to 
proceeding with Work. 

.6 Make changes in shop drawings as  Consultant  may require, consistent with Contract 
Documents. When resubmitting, notify Consultant in writing of revisions other than those 
requested. 

.7 Accompany submissions with transmittal letter, containing: 

.1 Date. 

.2 Project title and number. 

.3 Contractor's name and address. 

.4 Identification and quantity of each shop drawing, product data and sample. 

.5 Other pertinent data. 

.8 Submissions include: 

.1 Date and revision dates. 

.2 Project title and number. 

.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 

.4 Contractor's stamp, signed by Contractor's authorized representative certifying 
approval of submissions, verification of field measurements and compliance with 
Contract Documents. 

.5 Details of appropriate portions of Work as applicable: 

.1 Fabrication. 

.2 Layout, showing dimensions, including identified field dimensions, and 
clearances. 

.3 Setting or erection details. 

.4 Capacities. 

.5 Performance characteristics. 

.6 Standards. 

.7 Operating weight. 

.8 Wiring diagrams. 

.9 Single line and schematic diagrams. 

.10 Relationship to adjacent work. 

.9 After  Property Manager's, Engineer's, Consultant's review, distribute copies. 
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.10 Submit  electronic copy of shop drawings for each requirement requested in specification 
Sections and as  Consultant and Engineer may reasonably request. 

.11 Submit electronic copies of product data sheets or brochures for requirements requested in 
specification Sections and as requested by  Consultant where shop drawings will not be 
prepared due to standardized manufacture of product. 

.12 Submit electronic copies of test reports for requirements requested in specification 
Sections and as requested by  Consultant and Engineer. 

.1 Report signed by authorized official of testing laboratory that material, product or 
system identical to material, product or system to be provided has been tested in 
accord with specified requirements. 

.2 Testing must have been within 3 years of date of contract award for project. 

.13 Submit electronic copies of certificates for requirements requested in specification 
Sections and as requested by Consultant and Engineer 

.1 Statements printed on manufacturer's letterhead and signed by responsible 
officials of manufacturer of product, system or material attesting that product, 
system or material meets specification requirements. 

.2 Certificates must be dated after award of project contract complete with project 
name. 

.14 Submit electronic or 3 copies of manufacturers instructions for requirements requested in 
specification Sections and as requested by  Consultant and Engineer. 

.1 Pre-printed material describing installation of product, system or material, 
including special notices and Material Safety Data Sheets concerning impedances, 
hazards and safety precautions. 

.15 Submit 3 copies of Manufacturer's Field Reports for requirements requested in 
specification Sections and as requested by  Consultant and Engineer. 

.1 Documentation of the testing and verification actions taken by manufacturer's 
representative to confirm compliance with manufacturer's standards or 
instructions. 

.16 Submit 3 copies of Operation and Maintenance Data for requirements requested in 
specification Sections and as requested by  Consultant and Engineer 

.17 Delete information not applicable to project. 

.18 Supplement standard information to provide details applicable to project. 

.19 If upon review by  Consultant and Engineer, no errors or omissions are discovered or if 
only minor corrections are made, copies will be returned and fabrication and installation of 
Work may proceed. If shop drawings are rejected, noted copy will be returned and 
resubmission of corrected shop drawings, through same procedure indicated above, must 
be performed before fabrication and installation of Work may proceed. 

.20 The review of shop drawings by  and Consultant is for sole purpose of ascertaining 
conformance with general concept. 
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.1 This review shall not mean that Consultant approves detail design inherent in 
shop drawings, responsibility for which shall remain with Contractor submitting 
same, and such review shall not relieve Contractor of responsibility for errors or 
omissions in shop drawings or of responsibility for meeting requirements of 
construction and Contract Documents. 

.2 Without restricting generality of foregoing, Contractor is responsible for 
dimensions to be confirmed and correlated at job site, for information that pertains 
solely to fabrication processes or to techniques of construction and installation and 
for co-ordination of Work of sub-trades. 

1.3 SAMPLES 

.1 Submit for review samples in duplicate as requested in respective specification Sections. 
Label samples with origin and intended use. 

.2 Deliver samples prepaid to  Consultants business address. 

.3 Notify  Consultant in writing, at time of submission of deviations in samples from 
requirements of Contract Documents. 

.4 Where colour, pattern or texture is criterion, submit full range of samples. 

.5 Adjustments made on samples by  Consultant are not intended to change Contract Price. If 
adjustments affect value of Work, state such in writing to  Consultant prior to proceeding 
with Work. 

.6 Make changes in samples which  Consultant may require, consistent with Contract 
Documents. 

.7 Reviewed and accepted samples will become standard of workmanship and material 
against which installed Work will be verified. 

1.4 NOT USED 

.1 Not Used. 

Part 2 Execution 

2.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

1.2 INSTALLATION AND REMOVAL 

.1 Provide temporary utilities controls in order to execute work expeditiously. 

.2 Remove from site all such work after use. 

1.3 WATER SUPPLY 

.1 Water is available for use by the contractor provided by the Building Owner  

1.4 TEMPORARY HEATING AND VENTILATION 

.1 Provide temporary heating as required during construction period, including attendance, 
maintenance and fuel. 

.2 Construction heaters used inside building must be vented to outside or be non-flameless 
type. Solid fuel salamanders are not permitted. 

.3 Provide temporary heat and ventilation in enclosed areas as required to: 

.1 Facilitate progress of Work. 

.2 Protect Work and products against dampness and cold. 

.3 Prevent moisture condensation on surfaces. 

.4 Provide ambient temperatures and humidity levels for storage, installation and 
curing of materials. 

.5 Provide adequate ventilation to meet health regulations for safe working 
environment. 

.4 Maintain temperatures of minimum 21 degrees C in areas where construction is in 
progress. 

.5 Ventilating: 

.1 Prevent accumulations of dust, fumes, mists, vapours or gases in areas occupied 
during construction. 

.2 Provide local exhaust ventilation to prevent harmful accumulation of hazardous 
substances into atmosphere of occupied areas. 

.3 Dispose of exhaust materials in manner that will not result in harmful exposure to 
persons. 

.4 Ventilate storage spaces containing hazardous or volatile materials. 

.5 Ventilate temporary sanitary facilities. 
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.6 Continue operation of ventilation and exhaust system for time after cessation of 
work process to assure removal of harmful contaminants. 

.6 Permanent heating system of building, to be used when available. Be responsible for 
damage to heating system if use is permitted. 

.7 On completion of Work for which permanent heating system is used, replace filters, clean 
furnaces and power vacuum all ductwork inform Consultant of completion. 

.8 Ensure Date of Substantial Performance and Warranties for heating system do not 
commence until entire system is in as near original condition as possible and is certified by 
Consultant. 

.9 Maintain strict supervision of operation of temporary heating and ventilating equipment 
to: 

.1 Conform with applicable codes and standards. 

.2 Enforce safe practices. 

.3 Prevent abuse of services. 

.4 Prevent damage to finishes. 

.5 Vent direct-fired combustion units to outside. 

.10 Be responsible for damage to Work due to failure in providing adequate heat and 
protection during construction. 

1.5 TEMPORARY POWER AND LIGHT 

.1 Power is available for use by the contractor provided by the Building Owner. 

.2 Electrical power and lighting systems installed under this Contract may be used for 
construction requirements only with prior approval of consultant provided that guarantees 
are not affected. Make good damage to electrical system caused by use under this 
Contract. Replace lamps which have been used for more than 3 months. 

1.6 TEMPORARY COMMUNICATION FACILITIES 

.1 Contractor to furnish own Temporary phone, Fax and e-mail. 

1.7 FIRE PROTECTION 

.1 Provide and maintain temporary fire protection equipment during performance of Work 
required by insurance companies having jurisdiction and governing codes, regulations and 
bylaws. 

.2 Burning rubbish and construction waste materials is not permitted on site. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Public Works Government Services Canada (PWGSC) Standard Acquisition Clauses and 
Conditions (SACC)-ID: R0202D, Title: General Conditions 'C', In Effect as of: May 14, 
2004. 

1.2 SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

1.3 INSTALLATION AND REMOVAL 

.1 Prepare site plan indicating proposed location and dimensions of area to be fenced and 
used by contractor, number of trailers used, avenues of ingress/egress to fenced are and 
details of fence installation 

.2 Indicate use of supplemental or other staging area. 

.3 Provide construction facilities in order to execute work expeditiously. 

.4 Remove from site all such work after use. 

1.4 SITE STORAGE/LOADING 

.1 Confine work and operations of employees by Contract Documents. Do not unreasonably 
encumber premises with products. 

.2 Do not load or permit to load any part of Work with weight or force that will endanger 
Work. 

1.5 CONSTRUCTION PARKING 

.1 Parking will be permitted on site provided it does not disrupt performance of Work or 
impede the operation of the detachment. 

.2 Adequate parking must be maintained for public and building occupant access. This area 
is already defined and is not to be used for contractor parking. 

.3 Provide and maintain adequate access to project site. 

1.6 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for 
storage of tools, equipment and materials. 

.2 Locate materials Required to be stored in weatherproof sheds on site in manner to cause 
least interference with work activities. 
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1.7 SANITARY FACILITIES 

.1 Provide sanitary facilities for work force in accordance with governing regulations and 
ordinances. 

.2 Post notices and take precautions as required by local health authorities. Keep area and 
premises in sanitary condition. 

1.8 CLEAN-UP 

.1 Remove construction debris, waste materials, packaging material from work site daily. 

.2 Clean dirt or mud tracked onto paved or surfaced roadways. 

.3 Remove materials resulting from demolition as soon as possible from site. 

.4 Stack stored new or salvaged material not in construction facilities. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 INSTALLATION AND REMOVAL 

.1 Provide temporary controls in order to execute Work expeditiously. 

.2 Remove from site all such work after use. 

1.2 DUST TIGHT SCREENS 

.1 Provide dust tight screens or insulated partitions to localize dust generating activities, and 
for protection of workers, finished areas of Work and public. 

.2 Maintain and relocate protection until such work is complete. 

1.3 ACCESS TO SITE 

.1 Provide and maintain access roads, sidewalk crossings, ramps and construction runways as 
may be required for access to Work. 

1.4 FIRE ROUTES 

.1 Maintain access to property including overhead clearances for use by emergency response 
vehicles 

1.5 PROTECTION OF BUILDING FINISHES 

.1 Provide protection for finished and partially finished building finishes and equipment 
during performance of Work. 

.2 Provide necessary screens, covers, and hoardings. 

.3 Confirm with property manager and detachment commander locations and installation 
schedule 3 days prior to installation. 

.4 Be responsible for damage incurred due to lack of or improper protection. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 
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Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Within text of each specifications section, reference may be made to reference standards.  

.2 Conform to these reference standards, in whole or in part as specifically requested in 
specifications. 

.3 If there is question as to whether products or systems are in conformance with applicable 
standards, Project Manager and/or Consultant reserves right to have such products or 
systems tested to prove or disprove conformance. 

.4 Cost for such testing will be born by Departmental Representative in event of 
conformance with Contract Documents or by Contractor in event of non-conformance. 

1.2 QUALITY 

.1 Products, materials, equipment and articles incorporated in Work shall be new, not 
damaged or defective, and of best quality for purpose intended. If requested, furnish 
evidence as to type, source and quality of products provided. 

.2 Procurement policy is to acquire, in cost effective manner, items containing highest 
percentage of recycled and recovered materials practicable consistent with maintaining 
satisfactory levels of competition.  Make reasonable efforts to use recycled and recovered 
materials and in otherwise utilizing recycled and recovered materials in execution of work. 

.3 Defective products, whenever identified prior to completion of Work, will be rejected, 
regardless of previous inspections. Inspection does not relieve responsibility, but is 
precaution against oversight or error. Remove and replace defective products at own 
expense and be responsible for delays and expenses caused by rejection. 

.4 Should  disputes arise as to quality or fitness of products, decision rests strictly with  
Project Manager based upon requirements of Contract Documents. 

.5 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any 
particular or like item throughout building. 

.6 Permanent labels, trademarks and nameplates on products are not acceptable in prominent 
locations, except where required for operating instructions, or when located in mechanical 
or electrical rooms. 

1.3 AVAILABILITY 

.1 Immediately upon signing Contract, review product delivery requirements and anticipate 
foreseeable supply delays for items. If delays in supply of products are foreseeable, notify 
Consultant of such, in order that substitutions or other remedial action may be authorized 
in ample time to prevent delay in performance of Work. 
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.2 In event of failure to notify Consultant at commencement of Work and should it 
subsequently appear that Work may be delayed for such reason, Consultant reserves right 
to substitute more readily available products of similar character, at no increase in 
Contract Price or Contract Time. 

1.4 STORAGE, HANDLING AND PROTECTION 

.1 Handle and store products in manner to prevent damage, adulteration, deterioration and 
soiling and in accordance with manufacturer's instructions when applicable. 

.2 Store packaged or bundled products in original and undamaged condition with 
manufacturer's seal and labels intact. Do not remove from packaging or bundling until 
required in Work. 

.3 Store products subject to damage from weather in weatherproof enclosures. 

.4 Store cementitious products clear of earth or concrete floors, and away from walls. 

.5 Keep sand, when used for grout or mortar materials, clean and dry. Store sand on wooden 
platforms and cover with waterproof tarpaulins during inclement weather. 

.6 Store sheet materials, lumber on flat, solid supports and keep clear of ground. Slope to 
shed moisture. 

.7 Store and mix paints in heated and ventilated room. Remove oily rags and other 
combustible debris from site daily. Take every precaution necessary to prevent 
spontaneous combustion. 

.8 Remove and replace damaged products at own expense and to satisfaction of Consultant. 

.9 Touch-up damaged factory finished surfaces to Consultants satisfaction. Use touch-up 
materials to match original. Do not paint over name plates. 

1.5 TRANSPORTATION 

.1 Pay costs of transportation of products required in performance of Work. 

1.6 MANUFACTURER'S INSTRUCTIONS 

.1 Unless otherwise indicated in specifications, install or erect products in accordance with 
manufacturer's instructions. Do not rely on labels or enclosures provided with products. 
Obtain written instructions directly from manufacturers. 

.2 Notify Consultant in writing, of conflicts between specifications and manufacturer's 
instructions, so that Project Manager will establish course of action. 

.3 Improper installation or erection of products, due to failure in complying with these 
requirements, authorizes Consultant to require removal and re-installation at no increase in 
Contract Price or Contract Time. 
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1.7 QUALITY OF WORK 

.1 Ensure Quality of Work is of highest standard, executed by workers experienced and 
skilled in respective duties for which they are employed. Immediately notify Consultant if 
required Work is such as to make it impractical to produce required results. 

.2 Do not employ anyone unskilled in their required duties. Consultant reserves the right to 
require dismissal from site, workers deemed incompetent or careless. 

.3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with 
the Consultant, whose decision is final. 

1.8 CO-ORDINATION 

.1 Ensure co-operation of workers in laying out Work. Maintain efficient and continuous 
supervision. 

.2 Be responsible for coordination and placement of openings, sleeves and accessories. 

1.9 CONCEALMENT 

.1 In finished areas conceal pipes, ducts and wiring in floors, walls and ceilings, except 
where indicated otherwise. 

.2 Before installation inform Consultant if there is interference. Install as directed by  
Consultant. 

1.10 REMEDIAL WORK 

.1 Perform remedial work required to repair or replace parts or portions of Work identified as 
defective or unacceptable. Co-ordinate adjacent affected Work as required. 

.2 Perform remedial work by specialists familiar with materials affected. Perform in a 
manner to neither damage nor put at risk any portion of Work. 

1.11 LOCATION OF FIXTURES 

.1 Consider location of fixtures, outlets, and mechanical and electrical items indicated as 
approximate. 

.2 Inform Engineer of conflicting installation. Install as directed. 

1.12 FASTENINGS 

.1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent 
materials, unless indicated otherwise. 

.2 Prevent electrolytic action between dissimilar metals and materials. 



RCMP "V" DIVISION Section 01 61 00 
BOILER REPLACEMENT Common Product Requirements 
AIRCRAFT HANGAR Page 4 of 5 
IQALUIT, NUNAVUT 
 

  16-068-01-30   

.3 Use non-corrosive hot dip galvanized steel fasteners and anchors for securing exterior 
work, unless stainless steel or other material is specifically requested in affected 
specification Section. 

.4 Space anchors within individual load limit or shear capacity and ensure they provide 
positive permanent anchorage. Wood, or any other organic material plugs are not 
acceptable. 

.5 Keep exposed fastenings to a minimum, space evenly and install neatly. 

.6 Fastenings which cause spalling or cracking of material to which anchorage is made are 
not acceptable. 

1.13 FASTENINGS - EQUIPMENT 

.1 Use fastenings of standard commercial sizes and patterns with material and finish suitable 
for service. 

.2 Use heavy hexagon heads, semi-finished unless otherwise specified. Use No. 304 stainless 
steel for exterior areas. 

.3 Bolts may not project more than one diameter beyond nuts the end of the bolt shaft. 

.4 Use plain type washers on equipment, sheet metal and soft gasket lock type washers where 
vibrations occur. Use resilient washers with stainless steel. 

1.14 PROTECTION OF WORK IN PROGRESS 

.1 Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing structural 
member, unless specifically indicated without written approval of Engineer. 

1.15 EXISTING UTILITIES 

.1 When breaking into or connecting to existing services or utilities, execute Work at times 
directed by local governing authorities, with minimum of disturbance to Work, and/or 
building occupants. 

.2 Protect, relocate or maintain existing active services. When services are encountered, cap 
off in manner approved by authority having jurisdiction. Stake and record location of 
capped service. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 
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Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 LOCATION OF EQUIPMENT AND FIXTURES 

.1 Location of equipment, fixtures and outlets indicated or specified are to be considered as 
approximate. 

.2 Locate equipment, fixtures and distribution systems to provide minimum interference and 
maximum usable space and in accordance with manufacturer's recommendations for 
safety, access and maintenance. 

.3 Inform Consultant of impending installation and obtain approval for actual location. 

.4 Submit field drawings to indicate relative position of various services and equipment when 
required by Consultant. 

1.2 RECORDS 

.1 Maintain a complete, accurate log of control and survey work as it progresses. 

.2 On completion of foundations and major site improvements, prepare a certified survey 
showing dimensions, locations, angles and elevations of Work. 

.3 Record locations of maintained, re-routed and abandoned service lines. 

1.3 SUBMITTALS 

.1 On request of Departmental Representative or Consultant, submit documentation to verify 
accuracy of field engineering work. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 SUBMITTALS 

.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit written request in advance of cutting or alteration which affects: 

.1 Structural integrity of elements of project. 

.2 Integrity of weather-exposed or moisture-resistant elements. 

.3 Efficiency, maintenance, or safety of operational elements.  Note: Fire panel will 
alarm when hot cutting is done.  Owner and building tenants requires notice when 
shutting down fire alarm system to do work.  When alarm is off, contractor will 
provide fire watch. 

.4 Visual qualities of sight-exposed elements. 

.5 Work of Owner or separate contractor. 

.3 Include in request: 

.1 Identification of project. 

.2 Location and description of affected Work. 

.3 Statement on necessity for cutting or alteration. 

.4 Description of proposed Work, and products to be used. 

.5 Alternatives to cutting and patching. 

.6 Effect on Work of Owner or separate contractor. 

.7 Written permission of affected separate contractor. 

.8 Date and time work will be executed. 

1.2 MATERIALS 

.1 Required for original installation. 

.2 Change in Materials: Submit request for substitution in accordance with Section 01 33 00 
- Submittal Procedures. 

1.3 PREPARATION 

.1 Inspect existing conditions, including elements subject to damage or movement during 
cutting and patching. 

.2 After uncovering, inspect conditions affecting performance of Work. 

.3 Beginning of cutting or patching means acceptance of existing conditions. 

.4 Provide supports to assure structural integrity of surroundings; provide devices and 
methods to protect other portions of project from damage. 
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.5 Provide protection from elements for areas which  are to be exposed by uncovering work; 
maintain excavations free of water. 

1.4 EXECUTION 

.1 Execute cutting, fitting, and patching including excavation and fill, to complete Work. 

.2 Fit several parts together, to integrate with other Work. 

.3 Uncover Work to install ill-timed Work. 

.4 Remove and replace defective and non-conforming Work. 

.5 Provide openings in non-structural elements of Work for penetrations of mechanical and 
electrical Work. 

.6 Execute Work by methods to avoid damage to other Work, and which will provide proper 
surfaces to receive patching and finishing. 

.7 Employ original installer to perform cutting and patching for weather-exposed and 
moisture-resistant elements, and sight-exposed surfaces. 

.8 Cut rigid materials using masonry saw or core drill. Pneumatic or impact tools not allowed 
on masonry work without prior approval. 

.9 Restore work with new products in accordance with requirements of Contract Documents. 

.10 Fit Work airtight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

.11 At penetration of fire rated wall, ceiling or floor construction, completely seal voids with 
firestopping material in accordance with Section 07 8400 – Firestopping, full thickness of 
the construction element 

.12 Refinish surfaces to match adjacent finishes: Refinish continuous surfaces to nearest 
intersection. Refinish assemblies by refinishing entire unit. 

.13 Conceal pipes, ducts and wiring in floor, wall and ceiling construction of finished areas 
except where indicated otherwise. 

END OF SECTION 
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Part 1 General 

1.1 PROJECT CLEANLINESS 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris, 
including that caused by Owner or other Contractors. 

.2 Remove waste materials from site at daily regularly scheduled times or dispose of as 
directed by Consultant. Do not burn waste materials on site, unless approved by 
Consultant. 

.3 Clear snow and ice from access to building, bank/pile snow in designated areas only. 

.4 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris. 

.5 Dispose of waste materials and debris off site. 

.6 Clean interior areas prior to start of finishing work, and maintain areas free of dust and 
other contaminants during finishing operations. 

.7 Store volatile waste in covered metal containers, and remove from premises at end of each 
working day. 

.8 Provide adequate ventilation during use of volatile or noxious substances. Use of building 
ventilation systems is not permitted for this purpose. 

.9 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and 
as recommended by cleaning material manufacturer. 

.10 Schedule cleaning operations so that resulting dust, debris and other contaminants will not 
fall on wet, newly painted surfaces nor contaminate building systems. 

1.2 FINAL CLEANING 

.1 When Work is Substantially Performed remove surplus products, tools, construction 
machinery and equipment not required for performance of remaining Work. 

.2 Remove waste products and debris other than that caused by others, and leave Work clean 
and suitable for occupancy. 

.3 Prior to final review remove surplus products, tools, construction machinery and 
equipment. 

.4 Remove waste products and debris including that caused by Owner or other Contractors. 

.5 Remove waste materials from site at regularly scheduled times or dispose of as directed by 
Consultant. Do not burn waste materials on site, unless approved by Consultant. 
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.6 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris. 

.7 Clean and polish glass, mirrors, hardware, wall tile, stainless steel, chrome, porcelain 
enamel, baked enamel, plastic laminate, and mechanical and electrical fixtures. Replace 
broken, scratched or disfigured glass. 

.8 Remove stains, spots, marks and dirt from decorative work, electrical and mechanical 
fixtures, furniture fitments, walls, and floors. 

.9 Clean lighting reflectors, lenses, and other lighting surfaces. 

.10 Vacuum clean and dust building interiors, behind grilles, louvres and screens. 

.11 Wax, seal, shampoo or prepare floor finishes, as recommended by manufacturer. 

.12 Inspect finishes, fitments and equipment and ensure specified workmanship and operation. 

1.3 WASTE MANAGEMENT AND DISPOSAL 

.1 Dispose of waste and separate waste materials for recycling as per requirements of local 
authorities. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 



RCMP "V" DIVISION Section 01 77 00 
BOILER REPLACEMENT Closeout Procedures 
AIRCRAFT HANGAR Page 1 of 2 
IQALUIT, NUNAVUT 
 

  16-068-01-30   

Part 1 General 

1.1 INSPECTION AND DECLARATION 

.1 Contractor's Inspection: Contractor and Subcontractors: conduct inspection of Work, 
identify deficiencies and defects, and repair as required to conform to Contract 
Documents. 

.1 Notify Consultant in writing of satisfactory completion of Contractor's Inspection 
and that corrections have been made. 

.2 Request Inspection. 

.2 Consultant and Contractor will perform inspection of Work to identify obvious defects or 
deficiencies. Contractor to correct Work accordingly. 

.3 Completion: submit written certificate that following have been performed: 

.1 Work has been completed and inspected for compliance with Contract 
Documents. 

.2 Defects have been corrected and deficiencies have been completed. 

.3 Equipment and systems have been tested, adjusted and balanced and are fully 
operational. 

.4 Certificates required by Fire Commissioner, Utility companies HRDC Labour 
Programs-Fire Protection, Engineering Services and Local Authorities have been 
submitted. 

.5 Operation of systems have been demonstrated to Owner's personnel. 

.6 Work is complete and ready for final inspection. 

.4 Final Inspection: when items noted above are completed, request final inspection of Work 
by Consultant and Contractor. If Work is deemed incomplete by Consultant, complete 
outstanding items and request reinspection. 

1.2 CLEANING 

.1 In accordance with Section 01 74 11 – Cleaning. 

.2 Remove waste and surplus materials, rubbish and construction facilities from the site in 
accordance with local authorities.  

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 
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Part 3 Execution 

3.1 Not Used 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Canadian Standards Association (CSA International) 

.1 CSA S350-M1980(R1998), Code of Practice for Safety in Demolition of 
Structures. 

1.2 SUBMITTALS 

.1 Submit shop drawings in accordance with Sections 01 33 00 - Submittal Procedures 
01 00 10 - General Instructions. 

1.3 SITE CONDITIONS 

.1 Should material resembling spray or trowel-applied asbestos or other designated substance 
listed as hazardous be encountered, stop work, take preventative measures, and notify 
Consultant immediately. 

.1 Do not proceed until written instructions have been received from Consultant. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 PREPARATION 

.1 Inspect site with Consultant and verify extent and location of items designated for 
removal, disposal, alternative disposal, recycling, salvage and items to remain. 

.2 Locate and protect utilities. Preserve active utilities traversing site in operating condition. 

.3 Notify and obtain approval of utility companies before starting demolition. 

3.2 PROTECTION 

.1 Prevent movement, settlement, or damage to adjacent structures,utilities, and landscaping 
features and parts of building to remain in place. Provide bracing and shoring required. 

.2 Keep noise, dust, and inconvenience to occupants to minimum. 

.3 Protect building systems, services and equipment. 

.4 Provide temporary dust screens, covers, railings, supports and other protection as required. 
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3.3 SALVAGE 

.1 Refer to demolition drawings and specifications for items to be salvaged for reuse. 

.2 Items to be stored in weather tight enclosure to ensure that no damaged is caused prior to 
re-installation 

3.4 SITE REMOVALS 

.1 Remove items as indicated. 

3.5 DEMOLITION 

.1 Remove parts of existing building to permit new construction.  

.2 Trim edges of partially demolished building elements to tolerances as defined by 
Consultant to suit future use. 

3.6 DISPOSAL 

.1 Dispose of removed materials, except where specified otherwise, in accordance with 
authority having jurisdiction. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Health Canada/Workplace Hazardous Materials Information System (WHMIS) 

.1 Material Safety Data Sheets (MSDS). 

.2 Underwriter's Laboratories of Canada (ULC) 

.1 ULC-S115-2005, Fire Tests of Fire stop Systems. 

1.2 DEFINITIONS 

.1 Fire Stop Material: device intended to close off opening or penetration during fire or 
materials that fill openings in wall or floor assembly where penetration is by cables, cable 
trays, conduits, ducts and pipes and poke-through termination devices, including 
electrical outlet boxes along with their means of support through wall or floor openings. 

.2 Single Component Fire Stop System: fire stop material that has Listed Systems Design 
and is used individually without use of high temperature insulation or other materials to 
create fire stop system. 

.3 Multiple Component Fire Stop System: exact group of fire stop materials that are 
identified within Listed Systems Design to create on site fire stop system. 

.4 Tightly Fitted; (ref: NBC Part 3.1.9.1.1 and 9.10.9.6.1): penetrating items that are cast in 
place in buildings of non-combustible construction or have "0" annular space in buildings 
of combustible construction. 

.1 Words "tightly fitted" should ensure that integrity of fire separation is such that it 
prevents passage of smoke and hot gases to unexposed side of fire separation. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's printed product literature, specifications and datasheet and 
include product characteristics, performance criteria, physical size, finish and 
limitations. 

.2 Submit two copies of WHMIS MSDS - Material Safety Data Sheets in 
accordance with Section 02 81 01 - Hazardous Materials. 

.3 Shop Drawings: 

.1 Submit shop drawings to show location, proposed material, reinforcement, 
anchorage, fastenings and method of installation. Through the fire walls 

.2 Construction details should accurately reflect actual job conditions. 

.4 Samples: 
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.1 Submit duplicate 300 x 300 mm samples showing actual fire stop material 
proposed for project. 

.5 Quality assurance submittals: submit following in accordance with Section 01 45 00 - 
Quality Control. 

.1 Test reports: in accordance with CAN-ULC-S101 for fire endurance and CAN-
ULC-S102 for surface burning characteristics. 

.1 Submit certified test reports from approved independent testing 
laboratories, indicating compliance of applied fire stopping with 
specifications for specified performance characteristics and physical 
properties. 

.2 Certificates: submit certificates signed by manufacturer certifying that materials 
comply with specified performance characteristics and physical properties. 

.3 Manufacturer's Instructions: submit manufacturer's installation instructions and 
special handling criteria, installation sequence, cleaning procedures and . 

.4 Manufacturer's Field Reports: submit to manufacturer's written reports within 3 
days of review, verifying compliance of Work, as described in PART 3 - FIELD 
QUALITY CONTROL. 

1.4 QUALITY ASSURANCE 

.1 Qualifications: 

.1 Installer: company specializing in fire stopping installations and approved by 
manufacturer. 

.2 Pre-Installation Meetings: convene pre-installation meeting one week prior to beginning 
work of this Section, with contractor's representative Departmental Representative DCC 
Representative Consultant in accordance with Section  01 32 16.06 - Construction 
Progress Schedule - Critical Path Method (CPM) Section  01 32 16.07 - Construction 
Progress Schedule - Bar (GANTT) Chart   to: 

.1 Verify project requirements. 

.2 Review installation and substrate conditions. 

.3 Co-ordination with other building subtrades. 

.4 Review manufacturer's installation instructions and warranty requirements. 

.3 Provide shop drawings of proposed ULC listed fire stopping systems for approval by 
Consultant 

.4 Site Meetings: as part of Manufacturer's Services described in PART 3 - FIELD 
QUALITY CONTROL, schedule site visits, to review Work, at stages listed. 

.1 After delivery and storage of products, and when preparatory Work is complete, 
but before installation begins. 

.2 Once during progress of Work at 50% complete. 

.3 Upon completion of Work, after cleaning is carried out. 

1.5 DELIVERY, STORAGE AND HANDLING 

.1 Packing, shipping, handling and unloading: 
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.1 Deliver, store and handle materials in accordance with Section 01 61 00 - 
Common Product Requirements. 

.2 Deliver, store and handle materials in accordance with manufacturer's written 
instructions. 

.3 Deliver materials to the site in undamaged condition and in original unopened 
containers, marked to indicate brand name, manufacturer, ULC markings. 

.2 Storage and Protection: 

.1 Store materials in dry location and in accordance with manufacturer's 
recommendations in clean, dry, well-ventilated area. 

.2 Replace defective or damaged materials with new. 

.3 Waste Management and Disposal: 

.1 Separate waste materials for reuse recycling in accordance with Section 01 74 21 
- Construction/Demolition Waste Management and Disposal. 

Part 2 Products 

2.1 MATERIALS 

.1 Fire stopping and smoke seal systems: in accordance with CAN-ULC-S115. 

.1 Asbestos-free materials and systems capable of maintaining effective barrier 
against flame, smoke and gases in compliance with requirements of CAN-ULC-
S115 and not to exceed opening sizes for which they are intended and 
conforming to specified special requirements described in PART 3. 

.2 Service penetration assemblies: systems tested to CAN-ULC-S115. 

.3 Service penetration fire stop components: certified by test laboratory to CAN-ULC-S115. 

.4 Fire-resistance rating of installed fire stopping assembly in accordance with NBC. 

.5 Fire stopping and smoke seals at openings intended for ease of re-entry such as cables: 
elastomeric seal. 

.6 Fire stopping and smoke seals at openings around penetrations for pipes, ductwork and 
other mechanical items requiring sound and vibration control: elastomeric seal. 

.7 Primers: to manufacturer's recommendation for specific material, substrate, and end use. 

.8 Water (if applicable): potable, clean and free from injurious amounts of deleterious 
substances. 

.9 Damming and backup materials, supports and anchoring devices: to manufacturer's 
recommendations, and in accordance with tested assembly being installed as acceptable 
to authorities having jurisdiction. 

.10 Sealants for vertical joints: non-sagging. 
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Part 3 Execution 

3.1 MANUFACTURER'S INSTRUCTIONS 

.1 Compliance: comply with manufacturer's written recommendations or specifications, 
including product technical bulletins, handling, storage and installation instructions, and 
datasheets. 

3.2 COORDINATION 

.1 General Contractor is to coordinate work between sub-contractors to ensure proper fire 
stopping coordination 

.1 Fire stopping installer is to review site prior to and during installation of work by 
other trades 

.2 Ensure that work by all trades is installed in such a manor to meet the 
requirements of ULC listed fire stopping systems approved for use. 

.3 Do not enclose shafts, walls and other spaces until completion of all fire stopping 
work. 

.4 Photograph completion of fire stopping in all concealed spaces prior to enclosing 

3.3 PREPARATION 

.1 Examine sizes and conditions of voids to be filled to establish correct thicknesses and 
installation of materials. 

.1 Ensure that substrates and surfaces are clean, dry and frost free. 

.2 Prepare surfaces in contact with fire stopping materials and smoke seals to manufacturer's 
instructions. 

.3 Maintain insulation around pipes and ducts penetrating fire separation without 
interruption to vapour barrier. 

.4 Mask where necessary to avoid spillage and over coating onto adjoining surfaces; remove 
stains on adjacent surfaces. 

3.4 INSTALLATION 

.1 Install fire stopping and smoke seal material and components in accordance with 
manufacturer's certified tested system listing. 

.2 Seal holes or voids made by through penetrations, poke-through termination devices, and 
unpenetrated openings or joints to ensure continuity and integrity of fire separation are 
maintained. 

.3 Provide temporary forming as required and remove forming only after materials have 
gained sufficient strength and after initial curing. 

.4 Tool or trowel exposed surfaces to neat finish. 

.5 Remove excess compound promptly as work progresses and upon completion. 
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3.5 SEQUENCES OF OPERATION 

.1 Proceed with installation only when submittals have been reviewed by Consultant. 

.2 Install floor fire stopping before interior partition erections. 

.3 Metal deck bonding: fire stopping to precede spray applied fireproofing to ensure 
required bonding. 

.4 Mechanical pipe insulation: certified fire stop system component. 

.1 Ensure pipe insulation installation precedes fire stopping. 

3.6 FIELD QUALITY CONTROL 

.1 Manufacturer's Field Services: 

.1 Obtain written report from manufacturer verifying compliance of Work, in 
handling, installing, applying, protecting and cleaning of product and submit 
Manufacturer's Field Reports as described in PART 1 - SUBMITTALS. 

.2 Provide manufacturer's field services consisting of product use recommendations 
and periodic site visits for inspection of product installation in accordance with 
manufacturer's instructions. 

.3 Schedule site visits, to review Work, as directed in PART 1 - QUALITY 
ASSURANCE. 

3.7 CLEANING 

.1 Proceed in accordance with Section 01 74 11 - Cleaning. 

.2 On completion and verification of performance of installation, remove surplus materials, 
excess materials, rubbish, tools and equipment. 

.3 Remove temporary dams after initial set of fire stopping and smoke seal materials. 

3.8 SCHEDULE 

.1 All Penetrations through fire wall as shown on sheet A2.0 

.2 Fire stop and smoke seal at: 

.1 Penetrations through fire-resistance rated masonry, concrete, and gypsum board 
partitions and walls. 

.2 Top of fire-resistance rated masonry and gypsum board partitions. 

.3 Intersection of fire-resistance rated masonry and gypsum board partitions. 

.4 Control and sway joints in fire-resistance rated masonry and gypsum board 
partitions and walls. 

.5 Penetrations through fire-resistance rated floor slabs, ceilings and roofs. 

.6 Openings and sleeves installed for future use through fire separations. 

.7 Around mechanical and electrical assemblies penetrating fire separations. 

.8 Rigid ducts: greater than 129 cm2 : fire stopping to consist of bead of fire 
stopping material between retaining angle and fire separation and between 
retaining angle and duct, on each side of fire separation. 
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END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 ASTM International 

.1 ASTM C919-08, Standard Practice for Use of Sealants in Acoustical 
Applications. 

.2 Canadian General Standards Board (CGSB) 

.1 CGSB 19-GP-5M-1984, Sealing Compound, One Component, Acrylic Base, 
Solvent Curing (Issue of 1976 reaffirmed, incorporating Amendment No. 1). 

.2 CAN/CGSB-19.13-M87, Sealing Compound, One-component, Elastomeric, 
Chemical Curing. 

.3 CGSB 19-GP-14M-1984, Sealing Compound, One Component, Butyl-
Polyisobutylene Polymer Base, Solvent Curing (Reaffirmation of April 1976). 

.4 CAN/CGSB-19.17-M90, One-Component Acrylic Emulsion Base Sealing 
Compound. 

.5 CAN/CGSB-19.24-M90, Multi-component, Chemical Curing Sealing 
Compound. 

.3 General Services Administration (GSA) - Federal Specifications (FS) 

.1 FS-SS-S-200-E(2)1993, Sealants, Joint, Two-Component, Jet-Blast-Resistant, 
Cold Applied, for Portland Cement Concrete Pavement. 

.4 Health Canada/Workplace Hazardous Materials Information System (WHMIS) 

.1 Material Safety Data Sheets (MSDS). 

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
joint sealants and include product characteristics, performance criteria, physical 
size, finish and limitations. 

.2 Manufacturer's product to describe: 

.1 Caulking compound. 

.2 Primers. 

.3 Sealing compound, each type, including compatibility when different 
sealants are in contact with each other. 

1.3 CLOSEOUT SUBMITTALS 

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals. 

.2 Operation and Maintenance Data: submit operation and maintenance data for 
incorporation into manual. 
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1.4 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with manufacturer's written 
instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address. 

.3 Storage and Handling Requirements: 

.1 Store materials in dry location and in accordance with manufacturer's 
recommendations in clean, dry, well-ventilated area. 

.2 Store and protect joint sealants from nicks, scratches, and blemishes. 

.3 Replace defective or damaged materials with new. 

1.5 SITE CONDITIONS 

.1 Ambient Conditions: 

.1 Proceed with installation of joint sealants only when: 

.1 Ambient and substrate temperature conditions are within limits permitted 
by joint sealant manufacturer or are above 4.4 degrees C. 

.2 Joint substrates are dry. 

.3 Conform to manufacturer's recommended temperatures, relative 
humidity, and substrate moisture content for application and curing of 
sealants including special conditions governing use. 

.2 Joint-Width Conditions: 

.1 Proceed with installation of joint sealants only where joint widths are more than 
those allowed by joint sealant manufacturer for applications indicated. 

.3 Joint-Substrate Conditions: 

.1 Proceed with installation of joint sealants only after contaminants capable of 
interfering with adhesion are removed from joint substrates. 

1.6 ENVIRONMENTAL REQUIREMENTS 

.1 Comply with requirements of Workplace Hazardous Materials Information System 
(WHMIS) regarding use, handling, storage, and disposal of hazardous materials; and 
regarding labelling and provision of Material Safety Data Sheets (MSDS) acceptable to 
Health Canada. 

.2 Conform to manufacturers recommended installation conditions for applications of 
sealants 

.3 Ventilate area of work by use of portable supply and exhaust fans. 
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Part 2 Products 

2.1 SEALANT MATERIALS 

.1 Do not use caulking that emits strong odours, contains toxic chemicals or is not certified 
as mould resistant in air handling units. 

.2 When low toxicity caulks are not possible, confine usage to areas which off gas to 
exterior, are contained behind air barriers, or are applied several months before 
occupancy to maximize off gas time. 

.3 Where sealants are qualified with primers use only these primers. 

.4 All sealants to be used in accordance with manufacturers recommended applications 

.5 It remains the contractors responsibility to verify compatibility of the sealant with the 
substrate, primers, backer rods and weather conditions prior to installation. 

.1 Bring any discrepancies with the above to the attention of the project manager. 

 

2.2 SEALANT MATERIAL DESIGNATIONS 
 

.1 Exterior joints in horizontal wearing (concrete) surfaces: Polyurethane, semi-self- 
levelling, moisture curing, non-staining, non-bleeding, colour as selected. 

 

.1 ASTM C920 

.2 Single Component 

.3 Pourable 

.4 Class – Cyclic Movement - 100/50 

.5 CAN/CGSB – 19.13-M87 

.6 Acceptable Product: Vulkem 45 SSL – Tremco Sealants, or approved equivalent. 
 

.2 General exterior use: Silicone, neutral cure ultra-low modulus, moisture curing, 
nonstaining, nonbleeding, colour as selected. 

 

.1 ASTM C920 

.2 Single Component 

.3 Non-Sag 

.4 Class – Cyclic Movement - 100/50 

.5 Class ‘A’ 

    .6            A ST M C1248, C1382, E84 

.7 CAN/CGSB – 19.13-M87 

.8 Acceptable Product: Spectrem 1 – Tremco Sealants, or approved equivalent. 
 

.3 Glazing: Silicone, neutral cure, medium modulus, colour as selected. 
 

.1 ASTM C920 

.2 Single Component 
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.3 Non-Sag 

.4 Class – Cyclic Movement - 50 

.5 Class ‘A’ 

.6 ASTM C1248 

.7 CAN/CGSB – 19.13-M87 

.8 Acceptable Product: Spectrem 2 – Tremco Sealants, or approved equivalent. 
 

.4 Air-Barrier to Window air-seal sealant: Silyl-terminated polyether polymer (STPe), 
moisture cure, medium modulus. 

 

.1 Compatible with Air-Barrier system. 

.2 ASTM C920 

.3 Single Component 

.4 Non-Sag 

.5 Class – Cyclic Movement - 25 

.6 Class ‘A’ 

.7 Acceptable Product: Bakor HE925 BES, or approved equivalent. 
 

.5 General interior use: painted gypsum, painted concrete, painted concrete block: 
Acrylic latex, colour as selected. 

 

.1 Low VOC. 

.2 Single Component 

.3 Non-Sag 
 

.2 Class – Cyclic Movement - 12.5 

.3 Class ‘A’ 

.4 CAN/CGSB  19-GP-14M 

.5 Acceptable Product: Tremflex 834 – Tremco Sealants, or approved equivalent. 
 

.6 Plumbing fixtures and general washroom / kitchen (wet-area) usage: sinks, tubs, 
urinals, water-closets, vanities: Silicone, acetoxy, moisture curing, with fungicide. 

 

.1 ASTM C920 

.2 Single Component 

.3 Non-Sag 

.4 Class – Cyclic Movement – 25 

.5 Class ‘A’ 

.6 CAN/CGSB – 19.13-M87 

.7 Acceptable Product: Tremsil 200 – Tremco Sealants, or approved equivalent. 
 

.7 Acoustical Sealant: to ASTM C919: Synthetic rubber, single-component, non-
skinning, non-hardening. 
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.1 Single Component 

.2 Non-Sag 

.3 Class – Cyclic Movement – N/A 

.4 CAN/CGSB 19.21 M87 

.5 Acceptable Product: Acoustical Sealant – Tremco Sealants, or approved 

 

.8 Preformed compressible and non-compressible back-up materials: 

.1 Polyethylene, urethane, neoprene or vinyl foam: 

.1 Extruded open closed cell foam backer rod. 

.2 Size: oversize 30 to 50 %. 

.2 Neoprene or butyl rubber: 

.1 Round solid rod, Shore A hardness 70. 

.3 High density foam: 

.1 Extruded closed cell polyvinyl chloride (PVC), extruded polyethylene, 
closed cell, Shore A hardness 20, tensile strength 140 to 200 kPa, 
extruded polyolefin foam, 32 kg/m3 density, or neoprene foam backer, 
size as recommended by manufacturer. 

.4 Bond breaker tape: 

.1 Polyethylene bond breaker tape which will not bond to sealant. 

2.3 JOINT CLEANER 

.1 Non-corrosive and non-staining type, compatible with joint forming materials and sealant 
in accordance with sealant manufacturer's written recommendations. 

.2 Primer: in accordance with sealant manufacturer's written recommendations. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 
other Sections or Contracts are acceptable for joint sealants installation in accordance 
with manufacturer's written instructions. 

.1 Visually inspect substrate. 

.2 Inform Consultant of unacceptable conditions immediately upon discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied  

3.2 SURFACE PREPARATION 

.1 Examine joint sizes and conditions to establish correct depth to width relationship for 
installation of backup materials and sealants. 

.2 Clean bonding joint surfaces of harmful matter substances including dust, rust, oil grease, 
and other matter which may impair Work. 
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.3 Do not apply sealants to joint surfaces treated with sealer, curing compound, water 
repellent, or other coatings unless tests have been performed to ensure compatibility of 
materials. Remove coatings as required. 

.4 Ensure joint surfaces are dry and frost free. 

.5 Prepare surfaces in accordance with manufacturer's directions. 

3.3 PRIMING 

.1 Where necessary to prevent staining, mask adjacent surfaces prior to priming and 
caulking. 

.2 Prime sides of joints in accordance with sealant manufacturer's instructions immediately 
prior to caulking. 

3.4 BACKUP MATERIAL 

.1 Apply bond breaker tape where required to manufacturer's instructions. 

.2 Install joint filler to achieve correct joint depth and shape, with approximately 30% 
compression. 

3.5 MIXING 

.1 Mix materials in strict accordance with sealant manufacturer's instructions. 

3.6 APPLICATION 

.1 Sealant: 

.1 Apply sealant in accordance with manufacturer's written instructions. 

.2 Mask edges of joint where irregular surface or sensitive joint border exists to 
provide neat joint. 

.3 Apply sealant in continuous beads. 

.4 Apply sealant using gun with proper size nozzle. 

.5 Use sufficient pressure to fill voids and joints solid. 

.6 Form surface of sealant with full bead, smooth, free from ridges, wrinkles, sags, 
air pockets, embedded impurities. 

.7 Tool exposed surfaces before skinning begins to give slightly concave shape. 

.8 Remove excess compound promptly as work progresses and upon completion. 

.2 Curing: 

.1 Cure sealants in accordance with sealant manufacturer's instructions. 

.2 Do not cover up sealants until proper curing has taken place. 

3.7 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Clean adjacent surfaces immediately. 



RCMP "V" DIVISION Section 07 92 00 
BOILER REPLACEMENT Joint Sealants 
AIRCRAFT HANGAR Page 7 of 7 
IQALUIT, NUNAVUT 
 

  16-068-01-30   

.3 Remove excess and droppings, using recommended cleaners as work progresses. 

.4 Remove masking tape after initial set of sealant. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section 01 74 11 - Cleaning. 

3.8 PROTECTION 

.1 Protect installed products and components from damage during construction. 

.2 Repair damage to adjacent materials caused by joint sealants installation. 

END OF SECTION 
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Part 1 General 

1.1 SUBMITTALS 

.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Shop drawings to show: 

.1 Mounting arrangements. 

.2 Operating and maintenance clearances. 

.3 Shop drawings and product data accompanied by: 

.1 Detailed drawings of bases, supports, and anchor bolts. 

.2 Acoustical sound power data, where applicable. 

.3 Points of operation on performance curves. 

.4 Manufacturer to certify current model production. 

.5 Certification of compliance to applicable codes. 

.4 In addition to transmittal letter referred to in Section 01 33 00 - Submittal Procedures: use 
MCAC "Shop Drawing Submittal Title Sheet". Identify section and paragraph number. 

.5 Closeout Submittals: 

.1 Provide operation and maintenance data for incorporation into manual specified in 
Section 01 78 00 - Closeout Submittals. 

.2 Operation and maintenance manual approved by, and final copies deposited with, 
Consultant before final inspection. 

.3 Operation data to include: 

.1 Control schematics for systems including environmental controls. 

.2 Description of systems and their controls. 

.3 Description of operation of systems at various loads together with reset 
schedules and seasonal variances. 

.4 Operation instruction for systems and component. 

.5 Description of actions to be taken in event of equipment failure. 

.6 Valves schedule and flow diagram. 

.7 Colour coding chart. 

.4 Maintenance data to include: 

.1 Servicing, maintenance, operation and trouble-shooting instructions for 
each item of equipment. 

.2 Data to include schedules of tasks, frequency, tools required and task 
time. 

.5 Performance data to include: 

.1 Equipment manufacturer's performance datasheets with point of operation 
as left after commissioning is complete. 
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.2 Equipment performance verification test results. 

.3 Special performance data as specified. 

.4 Testing, adjusting and balancing reports as specified in Section 23 05 93 - 
Testing, Adjusting and Balancing for HVAC. 

.6 Approvals: 

.1 Submit 2 copies of draft Operation and Maintenance Manual to 
Consultant for approval. Submission of individual data will not be 
accepted unless directed by Consultant. 

.2 Make changes as required and re-submit as directed by Consultant. 

.7 Additional data: 

.1 Prepare and insert into operation and maintenance manual additional data 
when need for it becomes apparent during specified demonstrations and 
instructions. 

.8 Site records: 

.1 Consultant will provide 1 set of reproducible mechanical drawings. 
Provide sets of white prints as required for each phase of work. Mark 
changes as work progresses and as changes occur. Include changes to 
existing mechanical systems, control systems and low voltage control 
wiring. 

.2 Transfer information weekly to reproducibles, revising reproducibles to 
show work as actually installed. 

.3 Use different colour waterproof ink for each service. 

.4 Make available for reference purposes and inspection. 

.9 As-built drawings: 

.1 Prior to start of Testing, Adjusting and Balancing for HVAC, finalize 
production of as-built drawings. 

.2 Identify each drawing in lower right hand corner in letters at least 12 mm 
high as follows: - "AS BUILT DRAWINGS: THIS DRAWING HAS 
BEEN REVISED TO SHOW MECHANICAL SYSTEMS AS 
INSTALLED" (Signature of Contractor) (Date). 

.3 Submit to Consultant for approval and make corrections as directed. 

.4 Perform testing, adjusting and balancing for HVAC using as-built 
drawings. 

.5 Submit completed reproducible as-built drawings with Operating and 
Maintenance Manuals. 

.10 Submit copies of as-built drawings for inclusion in final TAB report. 

1.2 QUALITY ASSURANCE 

.1 Quality Assurance: in accordance with Section 01 45 00 - Quality Control. 

.2 Health and Safety Requirements: do construction occupational health and safety in 
accordance with Section 01 35 29.06 - Health and Safety Requirements. 
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1.3 MAINTENANCE 

.1 Furnish spare parts in accordance with Section 01 78 00 - Closeout Submittals as follows: 

.1 One set of packing for each pump. 

.2 One casing joint gasket for each size pump. 

.3 One head gasket set for each heat exchanger. 

.4 One glass for each gauge glass. 

.5 One filter cartridge or set of filter media for each filter or filter bank in addition to 
final operating set. 

.2 Provide one set of special tools required to service equipment as recommended by 
manufacturers and in accordance with Section 01 78 00 - Closeout Submittals. 

.3 Furnish one commercial quality grease gun, grease and adapters to suit different types of 
grease and grease fittings. 

1.4 DELIVERY, STORAGE, AND HANDLING 

.1 Waste Management and Disposal: 

.1 Construction/Demolition Waste Management and Disposal: separate waste 
materials for reuse and recycling in accordance with Section 01 74 21 - 
Construction/Demolition Waste Management and Disposal. 

Part 2 Execution 

2.1 PAINTING REPAIRS AND RESTORATION 

.1 Do painting in accordance with  Section 09 91 23 - Interior Painting. 

.2 Prime and touch up marred finished paintwork to match original. 

.3 Restore to new condition, finishes which have been damaged. 

2.2 CLEANING 

.1 Clean interior and exterior of all systems including strainers. Vacuum interior of ductwork 
and air handling units. 

2.3 FIELD QUALITY CONTROL 

.1 Site Tests: conduct following tests in accordance with Section 01 45 00 - Quality Control 
and submit report as described in PART 1 - SUBMITTALS. 

.2 Manufacturer's Field Services: 

.1 Obtain written report from manufacturer verifying compliance of Work, in 
handling, installing, applying, protecting and cleaning of product and submit 
Manufacturer's Field Reports as described in PART 1 - SUBMITTALS. 
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.2 Provide manufacturer's field services consisting of product use recommendations 
and periodic site visits for inspection of product installation in accordance with 
manufacturer's instructions. 

.3 Schedule site visits, to review Work, as directed in PART 1 - QUALITY 
ASSURANCE. 

2.4 DEMONSTRATION 

.1 Consultant will use equipment and systems for test purposes prior to acceptance. Supply 
labour, material, and instruments required for testing. 

.2 Supply tools, equipment and personnel to demonstrate and instruct operating and 
maintenance personnel in operating, controlling, adjusting, trouble-shooting and servicing 
of all systems and equipment during regular work hours, prior to acceptance. 

.3 Use operation and maintenance manual, as-built drawings, and audio visual aids as part of 
instruction materials. 

.4 Instruction duration time requirements as specified in appropriate sections. 

.5 Consultant will record these demonstrations on video tape for future reference. 

2.5 PROTECTION 

.1 Protect equipment and systems openings from dirt, dust, and other foreign materials with 
materials appropriate to system. 

END OF SECTION 
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	000110-1
	011100 - Summary Of Work
	Part 1 General
	1.1 WORK COVERED BY CONTRACT DOCUMENTS
	.1 Work of this Contract comprises the installation of a new boiler and associated pumps and fittings for the RCMP Aircraft Hanger located in Iqaluit Nunavut. This work includes; labour, materials and shipping of materials, in accordance with the cont...

	1.2 SCOPE OF WORK
	.1 Install new boiler for the office of the hanger
	.1 Install new oil fired boiler
	.2 Install new circulation pumps for the office area
	.3 Re-pipe the bypass to allow for boiler B-1 and B-2 to be interconnected if there is a failure of one of the units.
	.4 Insulate all by-pass lines
	.5 Install new fuel lines for new boiler system.


	1.3 WORK SEQUENCE
	.1 Building will remain occupied during the renovation.
	.2 Co-ordinate Progress Schedule with Departmental Representative and consultant.
	.3 Maintain fire access/control
	.4 The work will be done in phases one phase being completed and certified prior to the second phase being started.

	1.4 PROTECTION OF REMAINING FIXTURES AND CABINETRY
	.1 The contractor is to document photo the condition of the existing cabinetry and fixtures at takeover of the area of work and supply a digital copy to the consultant.
	.2 The contractor is responsible for the protection of all damage caused during the construction process and it will be the responsibility of the contractor to make good to the acceptance of the Project Manager and Consultant.

	1.5 CONTRACTOR USE OF PREMISES
	.1 Limit use of premises for storage, and for access to allow:
	.1 Owner Occupancy
	.2 Work by other Contractors
	.3 Public Usage

	.2 Keep clear products or equipment which may interfere with operation of Building or other contractors.
	.3 Assume responsibility for the protection and safekeeping of products under this contract.
	.4 Co-ordinate use of premises under direction of Consultant and Departmental Representative.
	.5 Obtain and pay for use of additional storage or work areas needed for operations under this Contract as required.
	.6 Ensure safe practices and work area to prevent injury or damage to portions of existing work which remain.
	.7 Repair or replace portions of existing work which have been altered during construction operations to match existing or adjoining work, as directed by Consultant.

	1.6 OWNER OCCUPANCY
	.1 Owner will occupy premises during entire construction period for execution of normal operations
	.2 Co-Operate with Owner in scheduling operations to minimize conflict and to facilitate owner usage.

	1.7 EXISTING SERVICES
	.1 Notify Consultant and utility companies of intended interruption of services and obtain required permission. Pay fees and obtain certificates and permits required.
	.2 Where Work involves breaking into or connecting to existing services, give 72 hours notice for necessary interruption of mechanical or electrical service throughout course of work. Minimize duration of interruptions. Carry out work at times as dire...
	.3 Provide alternative routes for personnel and vehicular traffic (if required).
	.4 Establish location and extent of service lines in area of work before starting Work. Notify Consultant of findings.
	.5 Submit schedule to and obtain approval from Consultant and building operations for any shut-down or closure of active service or facility including power and communications services. Adhere to approved schedule and provide notice to affected parties.
	.6 Provide temporary services when directed by Consultant or as required to maintain critical building and tenant systems.
	.7 Provide adequate bridging over trenches which cross sidewalks or roads to permit normal traffic.
	.8 Where unknown services are encountered, immediately advise Consultant and confirm findings in writing.
	.9 Protect, relocate or maintain existing active services. When inactive services are encountered, inform consultant and owner prior to capping off in manner approved by authorities having jurisdiction.
	.10 Record locations on as-built drawings of maintained, re-routed and abandoned service lines.
	.11 Construct barriers in accordance with Section 01 56 00 - Temporary Barriers and Enclosures

	1.8 DOCUMENTS REQUIRED
	.1 Maintain at job site, one copy each document as follows:
	.1 Contract Drawings.
	.2 Specifications.
	.3 Addenda.
	.4 Reviewed Shop Drawings.
	.5 List of Outstanding Shop Drawings.
	.6 Change Orders.
	.7 Other Modifications to Contract.
	.8 Field Test Reports.
	.9 Copy of Approved Work Schedule.
	.10 Health and Safety Plan and Other Safety Related Documents.
	.11 Other documents as specified.


	1.9 CODES AND STANDARDS
	.1 Materials shall be new and work shall conform to the minimum applicable standards of the Canadian General Standards board, the Canadian Standards Association, The National Building Code of Canada 2010, and all applicable Territorial and Municipal c...
	.2 Meet or exceed requirements of contract documents, specified standards, codes and referenced documents.


	Part 2 Products
	2.1 NOT USED
	.1 Not used.


	Part 3 Execution
	3.1 NOT USED
	.1 Not used.



	011400 - Work Restrictions
	Part 1 General
	1.1 ACCESS AND EGRESS
	.1 Design, construct and maintain temporary "access to" and "egress from" work areas, including stairs, runways, ramps or ladders, independent of finished surfaces and in accordance with relevant municipal, provincial and other regulations.

	1.2 USE OF SITE AND FACILITIES
	.1 Execute work with least possible interference or disturbance to normal use of premises. Make arrangements with Departmental Representative to facilitate work as stated.
	.2 Maintain existing services to building and provide for personnel and vehicle access.
	.3 Where security is reduced by work provide temporary means to maintain security.
	.4 Closures: protect work temporarily until permanent enclosures are completed.

	1.3 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING
	.1 Execute work with least possible interference or disturbance to building operations occupants, public and normal use of premises. Arrange with Departmental Representative to facilitate execution of work.

	1.4 EXISTING SERVICES
	.1 Notify, utility companies, Consultant, of intended interruption of services and obtain required permission.
	.2 Where Work involves breaking into or connecting to existing services, give Departmental Representative 72 hours of notice for necessary interruption of mechanical or electrical service throughout course of work. Keep duration of interruptions minim...

	1.5 SPECIAL REQUIREMENTS
	.1 Submit schedule in accordance with Section 01 32 16.07 - Construction Progress Schedules - Bar (GANTT) Chart.
	.2 Ensure that Contractor personnel employed on site become familiar with and obey regulations including safety, fire, traffic and security regulations.
	.3 Keep within limits of work and avenues of ingress and egress.

	1.6 SECURITY CLEARANCES
	.1 Personnel employed on this project will be subject to security check. Obtain clearance, as instructed, for each individual who will be required to enter premises.

	1.7 BUILDING SMOKING ENVIRONMENT
	.1 Comply with smoking restrictions. Smoking is not allowed on the property.


	Part 2 Products
	2.1 NOT USED
	.1 Not Used.


	Part 3 Execution
	3.1 NOT USED
	.1 Not Used.



	012100 - Allowances
	Part 1 General
	1.1 REFERENCES
	.1 Project Supplementary Conditions

	1.2 CASH ALLOWANCES
	.1 Include in Contract Price specified cash allowances.
	.2 Cash allowances, unless otherwise specified, cover net cost to Contractor of services, products, construction machinery and equipment, freight, handling, unloading, storage installation and other authorized expenses incurred in performing Work.
	.3 Contract Price, and not cash allowance, includes Contractor's overhead and profit in connection with such cash allowance.
	.4 Contract Price will be adjusted by written order to provide for excess or deficit to each cash allowance.
	.5 Where costs under a cash allowance exceed amount of allowance, Contractor will be compensated for excess incurred and substantiated plus allowance for overhead and profit as set out in Contract Documents.
	.6 Include progress payments on accounts of work authorized under cash allowances in Consultant's monthly certificate for payment.

	1.3 CONTINGENCY ALLOWANCE
	.1 Include in Contract Price contingency allowance of $10,000.00.
	.2 Do not include in Contract Price, additional contingency allowances for products, installation, overhead or profit.


	Part 2 Products
	2.1 NOT USED
	.1 Not Used.


	Part 3 Execution
	3.1 NOT USED
	.1 Not Used.



	013119 - Project Meetings
	Part 1 General
	1.1 ON-SITE DOCUMENTS
	.1 Contract Documents
	.2 Specifications
	.3 Addenda
	.4 Reviewed shop drawings
	.5 Change orders
	.6 Other modifications in contract
	.7 Field test reports
	.8 Copy of approved Work Schedule
	.9 Manufacturers installation and application instructions
	.10 Labour conditions and wage schedules
	.11 Project Record Documents (for as-built purposes)
	.12 Codes and Standards listed in 01 11 00

	1.2 ADMINISTRATIVE
	.1 Attend project meetings throughout the progress of the work at the call of Consultant.
	.2 Provide physical space and make arrangements for meetings.
	.3 Consultant will record the meeting minutes.  Include significant proceedings and decisions. Identify actions by parties.
	.4 Consultant will reproduce and distribute copies of minutes within three regular business days after meetings and transmit to meeting participants, affected parties not in attendance, Project Manager, and Contractor.
	.5 Representative of Contractor, Subcontractor and suppliers attending meetings will be qualified and authorized to act on behalf of party each represents.

	1.3 PRECONSTRUCTION MEETING
	.1 After award of Contract, request a meeting of parties in contract to discuss and resolve administrative procedures and responsibilities.  Meeting will be held at the location and time designated by the departmental representative
	.2 Departmental Representative, Engineer and Consultant, Contractor, major Subcontractors, will be in attendance. Others may be in attendance at the discretion of the departmental representative or the Contractor. Representatives of the local Building...
	.3 Establish time and location of meeting and notify parties concerned minimum 2 days before meeting.
	.4 Agenda to include:
	.1 Appointment of official representative of participants in the Work.
	.2 Schedule of Work: in accordance with Section 01 32 16.07 - Construction Progress Schedules - Bar (GANTT) Chart.
	.3 Schedule of submission of shop drawings, samples, colour chips. Submit submittals in accordance with Section 01 33 00 - Submittal Procedures.
	.4 Requirements for temporary facilities, site sign, offices, storage sheds, utilities, fences in accordance with Section 01 52 00 - Construction Facilities.
	.5 Delivery schedule of specified equipment.
	.6 Site security in accordance with Section 01 56 00 - Temporary Barriers and Enclosures.
	.7 Proposed changes, change orders, procedures, approvals required, mark-up percentages permitted, time extensions, overtime, administrative requirements.
	.8 Owner provided products.
	.9 Record drawings in accordance with Section 01 33 00 - Submittal Procedures
	.10 Maintenance manuals in accordance with Section 01 78 00 - Closeout Submittals
	.11 Take-over procedures, acceptance, warranties in accordance with Section 01 78 00 - Closeout Submittals.
	.12 Monthly progress claims, administrative procedures, photographs, hold backs.
	.13 Appointment of inspection and testing agencies or firms.
	.14 Insurances, transcript of policies.

	.5 Comply with Departmental Representative’s allocation of mobilization areas of site; for field offices and sheds, for access, traffic and parking facilities.
	.6 During construction coordinate use of site and facilities through Departmental Representatives procedures for intra-project communications: submittals, reports and records, schedules, coordination of drawings, recommendations, and resolution of amb...
	.7 Comply with instruction of consultant for use of Temporary utilities and construction facilities.
	.8 Coordinate field engineering and layout work with consultant.

	1.4 PROGRESS MEETINGS
	.1 During course of Work at the discretion of the Consultant and Departmental Representative.
	.2 Representatives of the Contractor, major Subcontractors involved in the work and other as required and decided upon by the Departmental Representative or Contractor are to be in attendance.  Contractor to notify all sub-contractors.
	.3 Consultant will notify contractor min 5 days prior to meetings
	.4 Consultant to record minutes of meetings and circulate to attending parties and affected parties not in attendance within 5 days after meeting.
	.5 Agenda to include the following:
	.1 Review, approval of minutes of previous meeting.
	.2 Review of Work progress since previous meeting.
	.3 Field observations, problems, conflicts.
	.4 Problems which impede construction schedule.
	.5 Review of off-site fabrication delivery schedules.
	.6 Corrective measures and procedures to regain projected schedule.
	.7 Revision to construction schedule.
	.8 Progress schedule, during succeeding work period.
	.9 Review submittal schedules: expedite as required.
	.10 Maintenance of quality standards.
	.11 Review proposed changes for affect on construction schedule and on completion date.
	.12 Other business.



	Part 2 Products
	2.1 NOT USED
	.1 Not Used.


	Part 3 Execution
	3.1 NOT USED
	.1 Not Used.



	013300 - Submittal Procedures
	Part 1 General
	1.1 ADMINISTRATIVE
	.1 Submit to Consultant submittals listed for review. Submit promptly and in orderly sequence to not cause delay in Work. Failure to submit in ample time is not considered sufficient reason for extension of Contract Time and no claim for extension by ...
	.2 Do not proceed with Work affected by submittal until review is complete.
	.3 Present shop drawings, product data, samples and mock-ups in imperial units.
	.4 Where items or information is not produced in imperial units converted values are acceptable.
	.5 Review submittals prior to submission to Consultant. This review represents that necessary requirements have been determined and verified, or will be, and that each submittal has been checked and co-ordinated with requirements of Work and Contract ...
	.6 Notify Consultant, in writing at time of submission, identifying deviations from requirements of Contract Documents stating reasons for deviations.
	.7 Verify field measurements and affected adjacent Work are co-ordinated.
	.8 Contractor's responsibility for errors and omissions in submission is not relieved by Engineer's, Consultant's review of submittals.
	.9 Contractor's responsibility for deviations in submission from requirements of Contract Documents is not relieved by Consultant review.
	.10 Keep one reviewed copy of each submission on site.

	1.2 SHOP DRAWINGS AND PRODUCT DATA
	.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, performance charts, brochures and other data which are to be provided by Contractor to illustrate details of a portion of Work.
	.2 Submit shop drawings bearing stamp and signature of qualified professional engineer registered or licensed in the Northwest Territories, Canada this is only required when requested.
	.3 Indicate materials, methods of construction and attachment or anchorage, erection diagrams, connections, explanatory notes and other information necessary for completion of Work. Where articles or equipment attach or connect to other articles or eq...
	.4 Allow 14 days for  Consultant's review of each submission.
	.5 Adjustments made on shop drawings by Consultant are not intended to change Contract Price. If adjustments affect value of Work, state such in writing to Consultant prior to proceeding with Work.
	.6 Make changes in shop drawings as  Consultant  may require, consistent with Contract Documents. When resubmitting, notify Consultant in writing of revisions other than those requested.
	.7 Accompany submissions with transmittal letter, containing:
	.1 Date.
	.2 Project title and number.
	.3 Contractor's name and address.
	.4 Identification and quantity of each shop drawing, product data and sample.
	.5 Other pertinent data.

	.8 Submissions include:
	.1 Date and revision dates.
	.2 Project title and number.
	.3 Name and address of:
	.1 Subcontractor.
	.2 Supplier.
	.3 Manufacturer.

	.4 Contractor's stamp, signed by Contractor's authorized representative certifying approval of submissions, verification of field measurements and compliance with Contract Documents.
	.5 Details of appropriate portions of Work as applicable:
	.1 Fabrication.
	.2 Layout, showing dimensions, including identified field dimensions, and clearances.
	.3 Setting or erection details.
	.4 Capacities.
	.5 Performance characteristics.
	.6 Standards.
	.7 Operating weight.
	.8 Wiring diagrams.
	.9 Single line and schematic diagrams.
	.10 Relationship to adjacent work.


	.9 After  Property Manager's, Engineer's, Consultant's review, distribute copies.
	.10 Submit  electronic copy of shop drawings for each requirement requested in specification Sections and as  Consultant and Engineer may reasonably request.
	.11 Submit electronic copies of product data sheets or brochures for requirements requested in specification Sections and as requested by  Consultant where shop drawings will not be prepared due to standardized manufacture of product.
	.12 Submit electronic copies of test reports for requirements requested in specification Sections and as requested by  Consultant and Engineer.
	.1 Report signed by authorized official of testing laboratory that material, product or system identical to material, product or system to be provided has been tested in accord with specified requirements.
	.2 Testing must have been within 3 years of date of contract award for project.

	.13 Submit electronic copies of certificates for requirements requested in specification Sections and as requested by Consultant and Engineer
	.1 Statements printed on manufacturer's letterhead and signed by responsible officials of manufacturer of product, system or material attesting that product, system or material meets specification requirements.
	.2 Certificates must be dated after award of project contract complete with project name.

	.14 Submit electronic or 3 copies of manufacturers instructions for requirements requested in specification Sections and as requested by  Consultant and Engineer.
	.1 Pre-printed material describing installation of product, system or material, including special notices and Material Safety Data Sheets concerning impedances, hazards and safety precautions.

	.15 Submit 3 copies of Manufacturer's Field Reports for requirements requested in specification Sections and as requested by  Consultant and Engineer.
	.1 Documentation of the testing and verification actions taken by manufacturer's representative to confirm compliance with manufacturer's standards or instructions.

	.16 Submit 3 copies of Operation and Maintenance Data for requirements requested in specification Sections and as requested by  Consultant and Engineer
	.17 Delete information not applicable to project.
	.18 Supplement standard information to provide details applicable to project.
	.19 If upon review by  Consultant and Engineer, no errors or omissions are discovered or if only minor corrections are made, copies will be returned and fabrication and installation of Work may proceed. If shop drawings are rejected, noted copy will b...
	.20 The review of shop drawings by  and Consultant is for sole purpose of ascertaining conformance with general concept.
	.1 This review shall not mean that Consultant approves detail design inherent in shop drawings, responsibility for which shall remain with Contractor submitting same, and such review shall not relieve Contractor of responsibility for errors or omissio...
	.2 Without restricting generality of foregoing, Contractor is responsible for dimensions to be confirmed and correlated at job site, for information that pertains solely to fabrication processes or to techniques of construction and installation and fo...


	1.3 SAMPLES
	.1 Submit for review samples in duplicate as requested in respective specification Sections. Label samples with origin and intended use.
	.2 Deliver samples prepaid to  Consultants business address.
	.3 Notify  Consultant in writing, at time of submission of deviations in samples from requirements of Contract Documents.
	.4 Where colour, pattern or texture is criterion, submit full range of samples.
	.5 Adjustments made on samples by  Consultant are not intended to change Contract Price. If adjustments affect value of Work, state such in writing to  Consultant prior to proceeding with Work.
	.6 Make changes in samples which  Consultant may require, consistent with Contract Documents.
	.7 Reviewed and accepted samples will become standard of workmanship and material against which installed Work will be verified.

	1.4 NOT USED
	.1 Not Used.


	Part 2 Execution
	2.1 NOT USED
	.1 Not Used.



	015100 - Temporary Utilities
	Part 1 General
	1.1 SUBMITTALS
	.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

	1.2 INSTALLATION AND REMOVAL
	.1 Provide temporary utilities controls in order to execute work expeditiously.
	.2 Remove from site all such work after use.

	1.3 WATER SUPPLY
	.1 Water is available for use by the contractor provided by the Building Owner

	1.4 TEMPORARY HEATING AND VENTILATION
	.1 Provide temporary heating as required during construction period, including attendance, maintenance and fuel.
	.2 Construction heaters used inside building must be vented to outside or be non-flameless type. Solid fuel salamanders are not permitted.
	.3 Provide temporary heat and ventilation in enclosed areas as required to:
	.1 Facilitate progress of Work.
	.2 Protect Work and products against dampness and cold.
	.3 Prevent moisture condensation on surfaces.
	.4 Provide ambient temperatures and humidity levels for storage, installation and curing of materials.
	.5 Provide adequate ventilation to meet health regulations for safe working environment.

	.4 Maintain temperatures of minimum 21 degrees C in areas where construction is in progress.
	.5 Ventilating:
	.1 Prevent accumulations of dust, fumes, mists, vapours or gases in areas occupied during construction.
	.2 Provide local exhaust ventilation to prevent harmful accumulation of hazardous substances into atmosphere of occupied areas.
	.3 Dispose of exhaust materials in manner that will not result in harmful exposure to persons.
	.4 Ventilate storage spaces containing hazardous or volatile materials.
	.5 Ventilate temporary sanitary facilities.
	.6 Continue operation of ventilation and exhaust system for time after cessation of work process to assure removal of harmful contaminants.

	.6 Permanent heating system of building, to be used when available. Be responsible for damage to heating system if use is permitted.
	.7 On completion of Work for which permanent heating system is used, replace filters, clean furnaces and power vacuum all ductwork inform Consultant of completion.
	.8 Ensure Date of Substantial Performance and Warranties for heating system do not commence until entire system is in as near original condition as possible and is certified by Consultant.
	.9 Maintain strict supervision of operation of temporary heating and ventilating equipment to:
	.1 Conform with applicable codes and standards.
	.2 Enforce safe practices.
	.3 Prevent abuse of services.
	.4 Prevent damage to finishes.
	.5 Vent direct-fired combustion units to outside.

	.10 Be responsible for damage to Work due to failure in providing adequate heat and protection during construction.

	1.5 TEMPORARY POWER AND LIGHT
	.1 Power is available for use by the contractor provided by the Building Owner.
	.2 Electrical power and lighting systems installed under this Contract may be used for construction requirements only with prior approval of consultant provided that guarantees are not affected. Make good damage to electrical system caused by use unde...

	1.6 TEMPORARY COMMUNICATION FACILITIES
	.1 Contractor to furnish own Temporary phone, Fax and e-mail.

	1.7 FIRE PROTECTION
	.1 Provide and maintain temporary fire protection equipment during performance of Work required by insurance companies having jurisdiction and governing codes, regulations and bylaws.
	.2 Burning rubbish and construction waste materials is not permitted on site.



	015200 - Construction Facilities
	Part 1 General
	1.1 REFERENCES
	.1 Public Works Government Services Canada (PWGSC) Standard Acquisition Clauses and Conditions (SACC)-ID: R0202D, Title: General Conditions 'C', In Effect as of: May 14, 2004.

	1.2 SUBMITTALS
	.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

	1.3 INSTALLATION AND REMOVAL
	.1 Prepare site plan indicating proposed location and dimensions of area to be fenced and used by contractor, number of trailers used, avenues of ingress/egress to fenced are and details of fence installation
	.2 Indicate use of supplemental or other staging area.
	.3 Provide construction facilities in order to execute work expeditiously.
	.4 Remove from site all such work after use.

	1.4 SITE STORAGE/LOADING
	.1 Confine work and operations of employees by Contract Documents. Do not unreasonably encumber premises with products.
	.2 Do not load or permit to load any part of Work with weight or force that will endanger Work.

	1.5 CONSTRUCTION PARKING
	.1 Parking will be permitted on site provided it does not disrupt performance of Work or impede the operation of the detachment.
	.2 Adequate parking must be maintained for public and building occupant access. This area is already defined and is not to be used for contractor parking.
	.3 Provide and maintain adequate access to project site.

	1.6 EQUIPMENT, TOOL AND MATERIALS STORAGE
	.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for storage of tools, equipment and materials.
	.2 Locate materials Required to be stored in weatherproof sheds on site in manner to cause least interference with work activities.

	1.7 SANITARY FACILITIES
	.1 Provide sanitary facilities for work force in accordance with governing regulations and ordinances.
	.2 Post notices and take precautions as required by local health authorities. Keep area and premises in sanitary condition.

	1.8 CLEAN-UP
	.1 Remove construction debris, waste materials, packaging material from work site daily.
	.2 Clean dirt or mud tracked onto paved or surfaced roadways.
	.3 Remove materials resulting from demolition as soon as possible from site.
	.4 Stack stored new or salvaged material not in construction facilities.


	Part 2 Products
	2.1 NOT USED
	.1 Not Used.


	Part 3 Execution
	3.1 NOT USED
	.1 Not Used.



	015600 - Temporary Barriers And Enclosures
	Part 1 General
	1.1 INSTALLATION AND REMOVAL
	.1 Provide temporary controls in order to execute Work expeditiously.
	.2 Remove from site all such work after use.

	1.2 DUST TIGHT SCREENS
	.1 Provide dust tight screens or insulated partitions to localize dust generating activities, and for protection of workers, finished areas of Work and public.
	.2 Maintain and relocate protection until such work is complete.

	1.3 ACCESS TO SITE
	.1 Provide and maintain access roads, sidewalk crossings, ramps and construction runways as may be required for access to Work.

	1.4 FIRE ROUTES
	.1 Maintain access to property including overhead clearances for use by emergency response vehicles

	1.5 PROTECTION OF BUILDING FINISHES
	.1 Provide protection for finished and partially finished building finishes and equipment during performance of Work.
	.2 Provide necessary screens, covers, and hoardings.
	.3 Confirm with property manager and detachment commander locations and installation schedule 3 days prior to installation.
	.4 Be responsible for damage incurred due to lack of or improper protection.


	Part 2 Products
	2.1 NOT USED
	.1 Not Used.


	Part 3 Execution
	3.1 NOT USED
	.1 Not Used.



	016100 - Common Product Requirements
	Part 1 General
	1.1 REFERENCES
	.1 Within text of each specifications section, reference may be made to reference standards.
	.2 Conform to these reference standards, in whole or in part as specifically requested in specifications.
	.3 If there is question as to whether products or systems are in conformance with applicable standards, Project Manager and/or Consultant reserves right to have such products or systems tested to prove or disprove conformance.
	.4 Cost for such testing will be born by Departmental Representative in event of conformance with Contract Documents or by Contractor in event of non-conformance.

	1.2 QUALITY
	.1 Products, materials, equipment and articles incorporated in Work shall be new, not damaged or defective, and of best quality for purpose intended. If requested, furnish evidence as to type, source and quality of products provided.
	.2 Procurement policy is to acquire, in cost effective manner, items containing highest percentage of recycled and recovered materials practicable consistent with maintaining satisfactory levels of competition.  Make reasonable efforts to use recycled...
	.3 Defective products, whenever identified prior to completion of Work, will be rejected, regardless of previous inspections. Inspection does not relieve responsibility, but is precaution against oversight or error. Remove and replace defective produc...
	.4 Should  disputes arise as to quality or fitness of products, decision rests strictly with  Project Manager based upon requirements of Contract Documents.
	.5 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any particular or like item throughout building.
	.6 Permanent labels, trademarks and nameplates on products are not acceptable in prominent locations, except where required for operating instructions, or when located in mechanical or electrical rooms.

	1.3 AVAILABILITY
	.1 Immediately upon signing Contract, review product delivery requirements and anticipate foreseeable supply delays for items. If delays in supply of products are foreseeable, notify Consultant of such, in order that substitutions or other remedial ac...
	.2 In event of failure to notify Consultant at commencement of Work and should it subsequently appear that Work may be delayed for such reason, Consultant reserves right to substitute more readily available products of similar character, at no increas...

	1.4 STORAGE, HANDLING AND PROTECTION
	.1 Handle and store products in manner to prevent damage, adulteration, deterioration and soiling and in accordance with manufacturer's instructions when applicable.
	.2 Store packaged or bundled products in original and undamaged condition with manufacturer's seal and labels intact. Do not remove from packaging or bundling until required in Work.
	.3 Store products subject to damage from weather in weatherproof enclosures.
	.4 Store cementitious products clear of earth or concrete floors, and away from walls.
	.5 Keep sand, when used for grout or mortar materials, clean and dry. Store sand on wooden platforms and cover with waterproof tarpaulins during inclement weather.
	.6 Store sheet materials, lumber on flat, solid supports and keep clear of ground. Slope to shed moisture.
	.7 Store and mix paints in heated and ventilated room. Remove oily rags and other combustible debris from site daily. Take every precaution necessary to prevent spontaneous combustion.
	.8 Remove and replace damaged products at own expense and to satisfaction of Consultant.
	.9 Touch-up damaged factory finished surfaces to Consultants satisfaction. Use touch-up materials to match original. Do not paint over name plates.

	1.5 TRANSPORTATION
	.1 Pay costs of transportation of products required in performance of Work.

	1.6 MANUFACTURER'S INSTRUCTIONS
	.1 Unless otherwise indicated in specifications, install or erect products in accordance with manufacturer's instructions. Do not rely on labels or enclosures provided with products. Obtain written instructions directly from manufacturers.
	.2 Notify Consultant in writing, of conflicts between specifications and manufacturer's instructions, so that Project Manager will establish course of action.
	.3 Improper installation or erection of products, due to failure in complying with these requirements, authorizes Consultant to require removal and re-installation at no increase in Contract Price or Contract Time.

	1.7 QUALITY OF WORK
	.1 Ensure Quality of Work is of highest standard, executed by workers experienced and skilled in respective duties for which they are employed. Immediately notify Consultant if required Work is such as to make it impractical to produce required results.
	.2 Do not employ anyone unskilled in their required duties. Consultant reserves the right to require dismissal from site, workers deemed incompetent or careless.
	.3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with the Consultant, whose decision is final.

	1.8 CO-ORDINATION
	.1 Ensure co-operation of workers in laying out Work. Maintain efficient and continuous supervision.
	.2 Be responsible for coordination and placement of openings, sleeves and accessories.

	1.9 CONCEALMENT
	.1 In finished areas conceal pipes, ducts and wiring in floors, walls and ceilings, except where indicated otherwise.
	.2 Before installation inform Consultant if there is interference. Install as directed by  Consultant.

	1.10 REMEDIAL WORK
	.1 Perform remedial work required to repair or replace parts or portions of Work identified as defective or unacceptable. Co-ordinate adjacent affected Work as required.
	.2 Perform remedial work by specialists familiar with materials affected. Perform in a manner to neither damage nor put at risk any portion of Work.

	1.11 LOCATION OF FIXTURES
	.1 Consider location of fixtures, outlets, and mechanical and electrical items indicated as approximate.
	.2 Inform Engineer of conflicting installation. Install as directed.

	1.12 FASTENINGS
	.1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent materials, unless indicated otherwise.
	.2 Prevent electrolytic action between dissimilar metals and materials.
	.3 Use non-corrosive hot dip galvanized steel fasteners and anchors for securing exterior work, unless stainless steel or other material is specifically requested in affected specification Section.
	.4 Space anchors within individual load limit or shear capacity and ensure they provide positive permanent anchorage. Wood, or any other organic material plugs are not acceptable.
	.5 Keep exposed fastenings to a minimum, space evenly and install neatly.
	.6 Fastenings which cause spalling or cracking of material to which anchorage is made are not acceptable.

	1.13 FASTENINGS - EQUIPMENT
	.1 Use fastenings of standard commercial sizes and patterns with material and finish suitable for service.
	.2 Use heavy hexagon heads, semi-finished unless otherwise specified. Use No. 304 stainless steel for exterior areas.
	.3 Bolts may not project more than one diameter beyond nuts the end of the bolt shaft.
	.4 Use plain type washers on equipment, sheet metal and soft gasket lock type washers where vibrations occur. Use resilient washers with stainless steel.

	1.14 PROTECTION OF WORK IN PROGRESS
	.1 Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing structural member, unless specifically indicated without written approval of Engineer.

	1.15 EXISTING UTILITIES
	.1 When breaking into or connecting to existing services or utilities, execute Work at times directed by local governing authorities, with minimum of disturbance to Work, and/or building occupants.
	.2 Protect, relocate or maintain existing active services. When services are encountered, cap off in manner approved by authority having jurisdiction. Stake and record location of capped service.


	Part 2 Products
	2.1 NOT USED
	.1 Not Used.


	Part 3 Execution
	3.1 NOT USED
	.1 Not Used.



	017100 - Examination And Preparation
	Part 1 General
	1.1 LOCATION OF EQUIPMENT AND FIXTURES
	.1 Location of equipment, fixtures and outlets indicated or specified are to be considered as approximate.
	.2 Locate equipment, fixtures and distribution systems to provide minimum interference and maximum usable space and in accordance with manufacturer's recommendations for safety, access and maintenance.
	.3 Inform Consultant of impending installation and obtain approval for actual location.
	.4 Submit field drawings to indicate relative position of various services and equipment when required by Consultant.

	1.2 RECORDS
	.1 Maintain a complete, accurate log of control and survey work as it progresses.
	.2 On completion of foundations and major site improvements, prepare a certified survey showing dimensions, locations, angles and elevations of Work.
	.3 Record locations of maintained, re-routed and abandoned service lines.

	1.3 SUBMITTALS
	.1 On request of Departmental Representative or Consultant, submit documentation to verify accuracy of field engineering work.


	Part 2 Products
	2.1 NOT USED
	.1 Not Used.


	Part 3 Execution
	3.1 NOT USED
	.1 Not Used.



	017300 - Execution
	Part 1 General
	1.1 SUBMITTALS
	.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Submit written request in advance of cutting or alteration which affects:
	.1 Structural integrity of elements of project.
	.2 Integrity of weather-exposed or moisture-resistant elements.
	.3 Efficiency, maintenance, or safety of operational elements.  Note: Fire panel will alarm when hot cutting is done.  Owner and building tenants requires notice when shutting down fire alarm system to do work.  When alarm is off, contractor will prov...
	.4 Visual qualities of sight-exposed elements.
	.5 Work of Owner or separate contractor.

	.3 Include in request:
	.1 Identification of project.
	.2 Location and description of affected Work.
	.3 Statement on necessity for cutting or alteration.
	.4 Description of proposed Work, and products to be used.
	.5 Alternatives to cutting and patching.
	.6 Effect on Work of Owner or separate contractor.
	.7 Written permission of affected separate contractor.
	.8 Date and time work will be executed.


	1.2 MATERIALS
	.1 Required for original installation.
	.2 Change in Materials: Submit request for substitution in accordance with Section 01 33 00 - Submittal Procedures.

	1.3 PREPARATION
	.1 Inspect existing conditions, including elements subject to damage or movement during cutting and patching.
	.2 After uncovering, inspect conditions affecting performance of Work.
	.3 Beginning of cutting or patching means acceptance of existing conditions.
	.4 Provide supports to assure structural integrity of surroundings; provide devices and methods to protect other portions of project from damage.
	.5 Provide protection from elements for areas which  are to be exposed by uncovering work; maintain excavations free of water.

	1.4 EXECUTION
	.1 Execute cutting, fitting, and patching including excavation and fill, to complete Work.
	.2 Fit several parts together, to integrate with other Work.
	.3 Uncover Work to install ill-timed Work.
	.4 Remove and replace defective and non-conforming Work.
	.5 Provide openings in non-structural elements of Work for penetrations of mechanical and electrical Work.
	.6 Execute Work by methods to avoid damage to other Work, and which will provide proper surfaces to receive patching and finishing.
	.7 Employ original installer to perform cutting and patching for weather-exposed and moisture-resistant elements, and sight-exposed surfaces.
	.8 Cut rigid materials using masonry saw or core drill. Pneumatic or impact tools not allowed on masonry work without prior approval.
	.9 Restore work with new products in accordance with requirements of Contract Documents.
	.10 Fit Work airtight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
	.11 At penetration of fire rated wall, ceiling or floor construction, completely seal voids with firestopping material in accordance with Section 07 8400 – Firestopping, full thickness of the construction element
	.12 Refinish surfaces to match adjacent finishes: Refinish continuous surfaces to nearest intersection. Refinish assemblies by refinishing entire unit.
	.13 Conceal pipes, ducts and wiring in floor, wall and ceiling construction of finished areas except where indicated otherwise.



	017411 - Cleaning
	Part 1 General
	1.1 PROJECT CLEANLINESS
	.1 Maintain Work in tidy condition, free from accumulation of waste products and debris, including that caused by Owner or other Contractors.
	.2 Remove waste materials from site at daily regularly scheduled times or dispose of as directed by Consultant. Do not burn waste materials on site, unless approved by Consultant.
	.3 Clear snow and ice from access to building, bank/pile snow in designated areas only.
	.4 Make arrangements with and obtain permits from authorities having jurisdiction for disposal of waste and debris.
	.5 Dispose of waste materials and debris off site.
	.6 Clean interior areas prior to start of finishing work, and maintain areas free of dust and other contaminants during finishing operations.
	.7 Store volatile waste in covered metal containers, and remove from premises at end of each working day.
	.8 Provide adequate ventilation during use of volatile or noxious substances. Use of building ventilation systems is not permitted for this purpose.
	.9 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and as recommended by cleaning material manufacturer.
	.10 Schedule cleaning operations so that resulting dust, debris and other contaminants will not fall on wet, newly painted surfaces nor contaminate building systems.

	1.2 FINAL CLEANING
	.1 When Work is Substantially Performed remove surplus products, tools, construction machinery and equipment not required for performance of remaining Work.
	.2 Remove waste products and debris other than that caused by others, and leave Work clean and suitable for occupancy.
	.3 Prior to final review remove surplus products, tools, construction machinery and equipment.
	.4 Remove waste products and debris including that caused by Owner or other Contractors.
	.5 Remove waste materials from site at regularly scheduled times or dispose of as directed by Consultant. Do not burn waste materials on site, unless approved by Consultant.
	.6 Make arrangements with and obtain permits from authorities having jurisdiction for disposal of waste and debris.
	.7 Clean and polish glass, mirrors, hardware, wall tile, stainless steel, chrome, porcelain enamel, baked enamel, plastic laminate, and mechanical and electrical fixtures. Replace broken, scratched or disfigured glass.
	.8 Remove stains, spots, marks and dirt from decorative work, electrical and mechanical fixtures, furniture fitments, walls, and floors.
	.9 Clean lighting reflectors, lenses, and other lighting surfaces.
	.10 Vacuum clean and dust building interiors, behind grilles, louvres and screens.
	.11 Wax, seal, shampoo or prepare floor finishes, as recommended by manufacturer.
	.12 Inspect finishes, fitments and equipment and ensure specified workmanship and operation.

	1.3 WASTE MANAGEMENT AND DISPOSAL
	.1 Dispose of waste and separate waste materials for recycling as per requirements of local authorities.


	Part 2 Products
	2.1 NOT USED
	.1 Not Used.


	Part 3 Execution
	3.1 NOT USED
	.1 Not Used.



	017700 - Closeout Procedures
	Part 1 General
	1.1 INSPECTION AND DECLARATION
	.1 Contractor's Inspection: Contractor and Subcontractors: conduct inspection of Work, identify deficiencies and defects, and repair as required to conform to Contract Documents.
	.1 Notify Consultant in writing of satisfactory completion of Contractor's Inspection and that corrections have been made.
	.2 Request Inspection.

	.2 Consultant and Contractor will perform inspection of Work to identify obvious defects or deficiencies. Contractor to correct Work accordingly.
	.3 Completion: submit written certificate that following have been performed:
	.1 Work has been completed and inspected for compliance with Contract Documents.
	.2 Defects have been corrected and deficiencies have been completed.
	.3 Equipment and systems have been tested, adjusted and balanced and are fully operational.
	.4 Certificates required by Fire Commissioner, Utility companies HRDC Labour Programs-Fire Protection, Engineering Services and Local Authorities have been submitted.
	.5 Operation of systems have been demonstrated to Owner's personnel.
	.6 Work is complete and ready for final inspection.

	.4 Final Inspection: when items noted above are completed, request final inspection of Work by Consultant and Contractor. If Work is deemed incomplete by Consultant, complete outstanding items and request reinspection.

	1.2 CLEANING
	.1 In accordance with Section 01 74 11 – Cleaning.
	.2 Remove waste and surplus materials, rubbish and construction facilities from the site in accordance with local authorities.


	Part 2 Products
	2.1 NOT USED
	.1 Not Used.


	Part 3 Execution
	3.1 Not Used
	.1 Not Used.

	END OF SECTION


	024199 - Demolition For Minor Works
	Part 1 General
	1.1 REFERENCES
	.1 Canadian Standards Association (CSA International)
	.1 CSA S350-M1980(R1998), Code of Practice for Safety in Demolition of Structures.


	1.2 SUBMITTALS
	.1 Submit shop drawings in accordance with Sections 01 33 00 - Submittal Procedures 01 00 10 - General Instructions.

	1.3 SITE CONDITIONS
	.1 Should material resembling spray or trowel-applied asbestos or other designated substance listed as hazardous be encountered, stop work, take preventative measures, and notify Consultant immediately.
	.1 Do not proceed until written instructions have been received from Consultant.



	Part 2 Products
	2.1 NOT USED
	.1 Not used.


	Part 3 Execution
	3.1 PREPARATION
	.1 Inspect site with Consultant and verify extent and location of items designated for removal, disposal, alternative disposal, recycling, salvage and items to remain.
	.2 Locate and protect utilities. Preserve active utilities traversing site in operating condition.
	.3 Notify and obtain approval of utility companies before starting demolition.

	3.2 PROTECTION
	.1 Prevent movement, settlement, or damage to adjacent structures,utilities, and landscaping features and parts of building to remain in place. Provide bracing and shoring required.
	.2 Keep noise, dust, and inconvenience to occupants to minimum.
	.3 Protect building systems, services and equipment.
	.4 Provide temporary dust screens, covers, railings, supports and other protection as required.

	3.3 SALVAGE
	.1 Refer to demolition drawings and specifications for items to be salvaged for reuse.
	.2 Items to be stored in weather tight enclosure to ensure that no damaged is caused prior to re-installation

	3.4 SITE REMOVALS
	.1 Remove items as indicated.

	3.5 DEMOLITION
	.1 Remove parts of existing building to permit new construction.
	.2 Trim edges of partially demolished building elements to tolerances as defined by Consultant to suit future use.

	3.6 DISPOSAL
	.1 Dispose of removed materials, except where specified otherwise, in accordance with authority having jurisdiction.



	078400 - FIRE STOPPING
	Part 1 General
	1.1 REFERENCES
	.1 Health Canada/Workplace Hazardous Materials Information System (WHMIS)
	.1 Material Safety Data Sheets (MSDS).

	.2 Underwriter's Laboratories of Canada (ULC)
	.1 ULC-S115-2005, Fire Tests of Fire stop Systems.


	1.2 DEFINITIONS
	.1 Fire Stop Material: device intended to close off opening or penetration during fire or materials that fill openings in wall or floor assembly where penetration is by cables, cable trays, conduits, ducts and pipes and poke-through termination device...
	.2 Single Component Fire Stop System: fire stop material that has Listed Systems Design and is used individually without use of high temperature insulation or other materials to create fire stop system.
	.3 Multiple Component Fire Stop System: exact group of fire stop materials that are identified within Listed Systems Design to create on site fire stop system.
	.4 Tightly Fitted; (ref: NBC Part 3.1.9.1.1 and 9.10.9.6.1): penetrating items that are cast in place in buildings of non-combustible construction or have "0" annular space in buildings of combustible construction.
	.1 Words "tightly fitted" should ensure that integrity of fire separation is such that it prevents passage of smoke and hot gases to unexposed side of fire separation.


	1.3 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Product Data:
	.1 Submit manufacturer's printed product literature, specifications and datasheet and include product characteristics, performance criteria, physical size, finish and limitations.
	.2 Submit two copies of WHMIS MSDS - Material Safety Data Sheets in accordance with Section 02 81 01 - Hazardous Materials.

	.3 Shop Drawings:
	.1 Submit shop drawings to show location, proposed material, reinforcement, anchorage, fastenings and method of installation. Through the fire walls
	.2 Construction details should accurately reflect actual job conditions.

	.4 Samples:
	.1 Submit duplicate 300 x 300 mm samples showing actual fire stop material proposed for project.

	.5 Quality assurance submittals: submit following in accordance with Section 01 45 00 - Quality Control.
	.1 Test reports: in accordance with CAN-ULC-S101 for fire endurance and CAN-ULC-S102 for surface burning characteristics.
	.1 Submit certified test reports from approved independent testing laboratories, indicating compliance of applied fire stopping with specifications for specified performance characteristics and physical properties.

	.2 Certificates: submit certificates signed by manufacturer certifying that materials comply with specified performance characteristics and physical properties.
	.3 Manufacturer's Instructions: submit manufacturer's installation instructions and special handling criteria, installation sequence, cleaning procedures and .
	.4 Manufacturer's Field Reports: submit to manufacturer's written reports within 3 days of review, verifying compliance of Work, as described in PART 3 - FIELD QUALITY CONTROL.


	1.4 QUALITY ASSURANCE
	.1 Qualifications:
	.1 Installer: company specializing in fire stopping installations and approved by manufacturer.

	.2 Pre-Installation Meetings: convene pre-installation meeting one week prior to beginning work of this Section, with contractor's representative Departmental Representative DCC Representative Consultant in accordance with Section  01 32 16.06 - Const...
	.1 Verify project requirements.
	.2 Review installation and substrate conditions.
	.3 Co-ordination with other building subtrades.
	.4 Review manufacturer's installation instructions and warranty requirements.

	.3 Provide shop drawings of proposed ULC listed fire stopping systems for approval by Consultant
	.4 Site Meetings: as part of Manufacturer's Services described in PART 3 - FIELD QUALITY CONTROL, schedule site visits, to review Work, at stages listed.
	.1 After delivery and storage of products, and when preparatory Work is complete, but before installation begins.
	.2 Once during progress of Work at 50% complete.
	.3 Upon completion of Work, after cleaning is carried out.


	1.5 DELIVERY, STORAGE AND HANDLING
	.1 Packing, shipping, handling and unloading:
	.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common Product Requirements.
	.2 Deliver, store and handle materials in accordance with manufacturer's written instructions.
	.3 Deliver materials to the site in undamaged condition and in original unopened containers, marked to indicate brand name, manufacturer, ULC markings.

	.2 Storage and Protection:
	.1 Store materials in dry location and in accordance with manufacturer's recommendations in clean, dry, well-ventilated area.
	.2 Replace defective or damaged materials with new.

	.3 Waste Management and Disposal:
	.1 Separate waste materials for reuse recycling in accordance with Section 01 74 21 - Construction/Demolition Waste Management and Disposal.



	Part 2 Products
	2.1 MATERIALS
	.1 Fire stopping and smoke seal systems: in accordance with CAN-ULC-S115.
	.1 Asbestos-free materials and systems capable of maintaining effective barrier against flame, smoke and gases in compliance with requirements of CAN-ULC-S115 and not to exceed opening sizes for which they are intended and conforming to specified spec...

	.2 Service penetration assemblies: systems tested to CAN-ULC-S115.
	.3 Service penetration fire stop components: certified by test laboratory to CAN-ULC-S115.
	.4 Fire-resistance rating of installed fire stopping assembly in accordance with NBC.
	.5 Fire stopping and smoke seals at openings intended for ease of re-entry such as cables: elastomeric seal.
	.6 Fire stopping and smoke seals at openings around penetrations for pipes, ductwork and other mechanical items requiring sound and vibration control: elastomeric seal.
	.7 Primers: to manufacturer's recommendation for specific material, substrate, and end use.
	.8 Water (if applicable): potable, clean and free from injurious amounts of deleterious substances.
	.9 Damming and backup materials, supports and anchoring devices: to manufacturer's recommendations, and in accordance with tested assembly being installed as acceptable to authorities having jurisdiction.
	.10 Sealants for vertical joints: non-sagging.


	Part 3 Execution
	3.1 MANUFACTURER'S INSTRUCTIONS
	.1 Compliance: comply with manufacturer's written recommendations or specifications, including product technical bulletins, handling, storage and installation instructions, and datasheets.

	3.2 COORDINATION
	.1 General Contractor is to coordinate work between sub-contractors to ensure proper fire stopping coordination
	.1 Fire stopping installer is to review site prior to and during installation of work by other trades
	.2 Ensure that work by all trades is installed in such a manor to meet the requirements of ULC listed fire stopping systems approved for use.
	.3 Do not enclose shafts, walls and other spaces until completion of all fire stopping work.
	.4 Photograph completion of fire stopping in all concealed spaces prior to enclosing


	3.3 PREPARATION
	.1 Examine sizes and conditions of voids to be filled to establish correct thicknesses and installation of materials.
	.1 Ensure that substrates and surfaces are clean, dry and frost free.

	.2 Prepare surfaces in contact with fire stopping materials and smoke seals to manufacturer's instructions.
	.3 Maintain insulation around pipes and ducts penetrating fire separation without interruption to vapour barrier.
	.4 Mask where necessary to avoid spillage and over coating onto adjoining surfaces; remove stains on adjacent surfaces.

	3.4 INSTALLATION
	.1 Install fire stopping and smoke seal material and components in accordance with manufacturer's certified tested system listing.
	.2 Seal holes or voids made by through penetrations, poke-through termination devices, and unpenetrated openings or joints to ensure continuity and integrity of fire separation are maintained.
	.3 Provide temporary forming as required and remove forming only after materials have gained sufficient strength and after initial curing.
	.4 Tool or trowel exposed surfaces to neat finish.
	.5 Remove excess compound promptly as work progresses and upon completion.

	3.5 SEQUENCES OF OPERATION
	.1 Proceed with installation only when submittals have been reviewed by Consultant.
	.2 Install floor fire stopping before interior partition erections.
	.3 Metal deck bonding: fire stopping to precede spray applied fireproofing to ensure required bonding.
	.4 Mechanical pipe insulation: certified fire stop system component.
	.1 Ensure pipe insulation installation precedes fire stopping.


	3.6 FIELD QUALITY CONTROL
	.1 Manufacturer's Field Services:
	.1 Obtain written report from manufacturer verifying compliance of Work, in handling, installing, applying, protecting and cleaning of product and submit Manufacturer's Field Reports as described in PART 1 - SUBMITTALS.
	.2 Provide manufacturer's field services consisting of product use recommendations and periodic site visits for inspection of product installation in accordance with manufacturer's instructions.
	.3 Schedule site visits, to review Work, as directed in PART 1 - QUALITY ASSURANCE.


	3.7 CLEANING
	.1 Proceed in accordance with Section 01 74 11 - Cleaning.
	.2 On completion and verification of performance of installation, remove surplus materials, excess materials, rubbish, tools and equipment.
	.3 Remove temporary dams after initial set of fire stopping and smoke seal materials.

	3.8 SCHEDULE
	.1 All Penetrations through fire wall as shown on sheet A2.0
	.2 Fire stop and smoke seal at:
	.1 Penetrations through fire-resistance rated masonry, concrete, and gypsum board partitions and walls.
	.2 Top of fire-resistance rated masonry and gypsum board partitions.
	.3 Intersection of fire-resistance rated masonry and gypsum board partitions.
	.4 Control and sway joints in fire-resistance rated masonry and gypsum board partitions and walls.
	.5 Penetrations through fire-resistance rated floor slabs, ceilings and roofs.
	.6 Openings and sleeves installed for future use through fire separations.
	.7 Around mechanical and electrical assemblies penetrating fire separations.
	.8 Rigid ducts: greater than 129 cm2 : fire stopping to consist of bead of fire stopping material between retaining angle and fire separation and between retaining angle and duct, on each side of fire separation.




	079200 - JOINT SEALANTS
	Part 1 General
	1.1 REFERENCES
	.1 ASTM International
	.1 ASTM C919-08, Standard Practice for Use of Sealants in Acoustical Applications.

	.2 Canadian General Standards Board (CGSB)
	.1 CGSB 19-GP-5M-1984, Sealing Compound, One Component, Acrylic Base, Solvent Curing (Issue of 1976 reaffirmed, incorporating Amendment No. 1).
	.2 CAN/CGSB-19.13-M87, Sealing Compound, One-component, Elastomeric, Chemical Curing.
	.3 CGSB 19-GP-14M-1984, Sealing Compound, One Component, Butyl-Polyisobutylene Polymer Base, Solvent Curing (Reaffirmation of April 1976).
	.4 CAN/CGSB-19.17-M90, One-Component Acrylic Emulsion Base Sealing Compound.
	.5 CAN/CGSB-19.24-M90, Multi-component, Chemical Curing Sealing Compound.

	.3 General Services Administration (GSA) - Federal Specifications (FS)
	.1 FS-SS-S-200-E(2)1993, Sealants, Joint, Two-Component, Jet-Blast-Resistant, Cold Applied, for Portland Cement Concrete Pavement.

	.4 Health Canada/Workplace Hazardous Materials Information System (WHMIS)
	.1 Material Safety Data Sheets (MSDS).


	1.2 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Product Data:
	.1 Submit manufacturer's instructions, printed product literature and data sheets for joint sealants and include product characteristics, performance criteria, physical size, finish and limitations.
	.2 Manufacturer's product to describe:
	.1 Caulking compound.
	.2 Primers.
	.3 Sealing compound, each type, including compatibility when different sealants are in contact with each other.



	1.3 CLOSEOUT SUBMITTALS
	.1 Submit in accordance with Section 01 78 00 - Closeout Submittals.
	.2 Operation and Maintenance Data: submit operation and maintenance data for incorporation into manual.

	1.4 DELIVERY, STORAGE AND HANDLING
	.1 Deliver, store and handle materials in accordance with manufacturer's written instructions.
	.2 Delivery and Acceptance Requirements: deliver materials to site in original factory packaging, labelled with manufacturer's name and address.
	.3 Storage and Handling Requirements:
	.1 Store materials in dry location and in accordance with manufacturer's recommendations in clean, dry, well-ventilated area.
	.2 Store and protect joint sealants from nicks, scratches, and blemishes.
	.3 Replace defective or damaged materials with new.


	1.5 SITE CONDITIONS
	.1 Ambient Conditions:
	.1 Proceed with installation of joint sealants only when:
	.1 Ambient and substrate temperature conditions are within limits permitted by joint sealant manufacturer or are above 4.4 degrees C.
	.2 Joint substrates are dry.
	.3 Conform to manufacturer's recommended temperatures, relative humidity, and substrate moisture content for application and curing of sealants including special conditions governing use.


	.2 Joint-Width Conditions:
	.1 Proceed with installation of joint sealants only where joint widths are more than those allowed by joint sealant manufacturer for applications indicated.

	.3 Joint-Substrate Conditions:
	.1 Proceed with installation of joint sealants only after contaminants capable of interfering with adhesion are removed from joint substrates.


	1.6 ENVIRONMENTAL REQUIREMENTS
	.1 Comply with requirements of Workplace Hazardous Materials Information System (WHMIS) regarding use, handling, storage, and disposal of hazardous materials; and regarding labelling and provision of Material Safety Data Sheets (MSDS) acceptable to He...
	.2 Conform to manufacturers recommended installation conditions for applications of sealants
	.3 Ventilate area of work by use of portable supply and exhaust fans.


	Part 2 Products
	2.1 SEALANT MATERIALS
	.1 Do not use caulking that emits strong odours, contains toxic chemicals or is not certified as mould resistant in air handling units.
	.2 When low toxicity caulks are not possible, confine usage to areas which off gas to exterior, are contained behind air barriers, or are applied several months before occupancy to maximize off gas time.
	.3 Where sealants are qualified with primers use only these primers.
	.4 All sealants to be used in accordance with manufacturers recommended applications
	.5 It remains the contractors responsibility to verify compatibility of the sealant with the substrate, primers, backer rods and weather conditions prior to installation.
	.1 Bring any discrepancies with the above to the attention of the project manager.


	2.2 SEALANT MATERIAL DESIGNATIONS
	.1 Exterior joints in horizontal wearing (concrete) surfaces: Polyurethane, semi-self- levelling, moisture curing, non-staining, non-bleeding, colour as selected.
	.2 General exterior use: Silicone, neutral cure ultra-low modulus, moisture curing, nonstaining, nonbleeding, colour as selected.
	.3 Glazing: Silicone, neutral cure, medium modulus, colour as selected.
	.4 Air-Barrier to Window air-seal sealant: Silyl-terminated polyether polymer (STPe), moisture cure, medium modulus.
	.5 General interior use: painted gypsum, painted concrete, painted concrete block: Acrylic latex, colour as selected.
	.6 Plumbing fixtures and general washroom / kitchen (wet-area) usage: sinks, tubs, urinals, water-closets, vanities: Silicone, acetoxy, moisture curing, with fungicide.
	.1 ASTM C920
	.2 Single Component
	.3 Non-Sag
	.4 Class – Cyclic Movement – 25
	.5 Class ‘A’
	.6 CAN/CGSB – 19.13-M87
	.7 Acceptable Product: Tremsil 200 – Tremco Sealants, or approved equivalent.

	.7 Acoustical Sealant: to ASTM C919: Synthetic rubber, single-component, non-skinning, non-hardening.
	.1 Single Component
	.2 Non-Sag
	.3 Class – Cyclic Movement – N/A
	.4 CAN/CGSB 19.21 M87
	.5 Acceptable Product: Acoustical Sealant – Tremco Sealants, or approved

	.8 Preformed compressible and non-compressible back-up materials:
	.1 Polyethylene, urethane, neoprene or vinyl foam:
	.1 Extruded open closed cell foam backer rod.
	.2 Size: oversize 30 to 50 %.

	.2 Neoprene or butyl rubber:
	.1 Round solid rod, Shore A hardness 70.

	.3 High density foam:
	.1 Extruded closed cell polyvinyl chloride (PVC), extruded polyethylene, closed cell, Shore A hardness 20, tensile strength 140 to 200 kPa, extruded polyolefin foam, 32 kg/m3 density, or neoprene foam backer, size as recommended by manufacturer.

	.4 Bond breaker tape:
	.1 Polyethylene bond breaker tape which will not bond to sealant.



	2.3 JOINT CLEANER
	.1 Non-corrosive and non-staining type, compatible with joint forming materials and sealant in accordance with sealant manufacturer's written recommendations.
	.2 Primer: in accordance with sealant manufacturer's written recommendations.


	Part 3 Execution
	3.1 EXAMINATION
	.1 Verification of Conditions: verify that conditions of substrate previously installed under other Sections or Contracts are acceptable for joint sealants installation in accordance with manufacturer's written instructions.
	.1 Visually inspect substrate.
	.2 Inform Consultant of unacceptable conditions immediately upon discovery.
	.3 Proceed with installation only after unacceptable conditions have been remedied


	3.2 SURFACE PREPARATION
	.1 Examine joint sizes and conditions to establish correct depth to width relationship for installation of backup materials and sealants.
	.2 Clean bonding joint surfaces of harmful matter substances including dust, rust, oil grease, and other matter which may impair Work.
	.3 Do not apply sealants to joint surfaces treated with sealer, curing compound, water repellent, or other coatings unless tests have been performed to ensure compatibility of materials. Remove coatings as required.
	.4 Ensure joint surfaces are dry and frost free.
	.5 Prepare surfaces in accordance with manufacturer's directions.

	3.3 PRIMING
	.1 Where necessary to prevent staining, mask adjacent surfaces prior to priming and caulking.
	.2 Prime sides of joints in accordance with sealant manufacturer's instructions immediately prior to caulking.

	3.4 BACKUP MATERIAL
	.1 Apply bond breaker tape where required to manufacturer's instructions.
	.2 Install joint filler to achieve correct joint depth and shape, with approximately 30% compression.

	3.5 MIXING
	.1 Mix materials in strict accordance with sealant manufacturer's instructions.

	3.6 APPLICATION
	.1 Sealant:
	.1 Apply sealant in accordance with manufacturer's written instructions.
	.2 Mask edges of joint where irregular surface or sensitive joint border exists to provide neat joint.
	.3 Apply sealant in continuous beads.
	.4 Apply sealant using gun with proper size nozzle.
	.5 Use sufficient pressure to fill voids and joints solid.
	.6 Form surface of sealant with full bead, smooth, free from ridges, wrinkles, sags, air pockets, embedded impurities.
	.7 Tool exposed surfaces before skinning begins to give slightly concave shape.
	.8 Remove excess compound promptly as work progresses and upon completion.

	.2 Curing:
	.1 Cure sealants in accordance with sealant manufacturer's instructions.
	.2 Do not cover up sealants until proper curing has taken place.


	3.7 CLEANING
	.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.
	.2 Clean adjacent surfaces immediately.
	.3 Remove excess and droppings, using recommended cleaners as work progresses.
	.4 Remove masking tape after initial set of sealant.

	.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.

	3.8 PROTECTION
	.1 Protect installed products and components from damage during construction.
	.2 Repair damage to adjacent materials caused by joint sealants installation.



	210501 - Common Work Results for Mechanical
	Part 1 General
	1.1 SUBMITTALS
	.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Shop drawings to show:
	.1 Mounting arrangements.
	.2 Operating and maintenance clearances.

	.3 Shop drawings and product data accompanied by:
	.1 Detailed drawings of bases, supports, and anchor bolts.
	.2 Acoustical sound power data, where applicable.
	.3 Points of operation on performance curves.
	.4 Manufacturer to certify current model production.
	.5 Certification of compliance to applicable codes.

	.4 In addition to transmittal letter referred to in Section 01 33 00 - Submittal Procedures: use MCAC "Shop Drawing Submittal Title Sheet". Identify section and paragraph number.
	.5 Closeout Submittals:
	.1 Provide operation and maintenance data for incorporation into manual specified in Section 01 78 00 - Closeout Submittals.
	.2 Operation and maintenance manual approved by, and final copies deposited with, Consultant before final inspection.
	.3 Operation data to include:
	.1 Control schematics for systems including environmental controls.
	.2 Description of systems and their controls.
	.3 Description of operation of systems at various loads together with reset schedules and seasonal variances.
	.4 Operation instruction for systems and component.
	.5 Description of actions to be taken in event of equipment failure.
	.6 Valves schedule and flow diagram.
	.7 Colour coding chart.

	.4 Maintenance data to include:
	.1 Servicing, maintenance, operation and trouble-shooting instructions for each item of equipment.
	.2 Data to include schedules of tasks, frequency, tools required and task time.

	.5 Performance data to include:
	.1 Equipment manufacturer's performance datasheets with point of operation as left after commissioning is complete.
	.2 Equipment performance verification test results.
	.3 Special performance data as specified.
	.4 Testing, adjusting and balancing reports as specified in Section 23 05 93 - Testing, Adjusting and Balancing for HVAC.

	.6 Approvals:
	.1 Submit 2 copies of draft Operation and Maintenance Manual to Consultant for approval. Submission of individual data will not be accepted unless directed by Consultant.
	.2 Make changes as required and re-submit as directed by Consultant.

	.7 Additional data:
	.1 Prepare and insert into operation and maintenance manual additional data when need for it becomes apparent during specified demonstrations and instructions.

	.8 Site records:
	.1 Consultant will provide 1 set of reproducible mechanical drawings. Provide sets of white prints as required for each phase of work. Mark changes as work progresses and as changes occur. Include changes to existing mechanical systems, control system...
	.2 Transfer information weekly to reproducibles, revising reproducibles to show work as actually installed.
	.3 Use different colour waterproof ink for each service.
	.4 Make available for reference purposes and inspection.

	.9 As-built drawings:
	.1 Prior to start of Testing, Adjusting and Balancing for HVAC, finalize production of as-built drawings.
	.2 Identify each drawing in lower right hand corner in letters at least 12 mm high as follows: - "AS BUILT DRAWINGS: THIS DRAWING HAS BEEN REVISED TO SHOW MECHANICAL SYSTEMS AS INSTALLED" (Signature of Contractor) (Date).
	.3 Submit to Consultant for approval and make corrections as directed.
	.4 Perform testing, adjusting and balancing for HVAC using as-built drawings.
	.5 Submit completed reproducible as-built drawings with Operating and Maintenance Manuals.

	.10 Submit copies of as-built drawings for inclusion in final TAB report.


	1.2 QUALITY ASSURANCE
	.1 Quality Assurance: in accordance with Section 01 45 00 - Quality Control.
	.2 Health and Safety Requirements: do construction occupational health and safety in accordance with Section 01 35 29.06 - Health and Safety Requirements.

	1.3 MAINTENANCE
	.1 Furnish spare parts in accordance with Section 01 78 00 - Closeout Submittals as follows:
	.1 One set of packing for each pump.
	.2 One casing joint gasket for each size pump.
	.3 One head gasket set for each heat exchanger.
	.4 One glass for each gauge glass.
	.5 One filter cartridge or set of filter media for each filter or filter bank in addition to final operating set.

	.2 Provide one set of special tools required to service equipment as recommended by manufacturers and in accordance with Section 01 78 00 - Closeout Submittals.
	.3 Furnish one commercial quality grease gun, grease and adapters to suit different types of grease and grease fittings.

	1.4 DELIVERY, STORAGE, AND HANDLING
	.1 Waste Management and Disposal:
	.1 Construction/Demolition Waste Management and Disposal: separate waste materials for reuse and recycling in accordance with Section 01 74 21 - Construction/Demolition Waste Management and Disposal.



	Part 2 Execution
	2.1 PAINTING REPAIRS AND RESTORATION
	.1 Do painting in accordance with  Section 09 91 23 - Interior Painting.
	.2 Prime and touch up marred finished paintwork to match original.
	.3 Restore to new condition, finishes which have been damaged.

	2.2 CLEANING
	.1 Clean interior and exterior of all systems including strainers. Vacuum interior of ductwork and air handling units.

	2.3 FIELD QUALITY CONTROL
	.1 Site Tests: conduct following tests in accordance with Section 01 45 00 - Quality Control and submit report as described in PART 1 - SUBMITTALS.
	.2 Manufacturer's Field Services:
	.1 Obtain written report from manufacturer verifying compliance of Work, in handling, installing, applying, protecting and cleaning of product and submit Manufacturer's Field Reports as described in PART 1 - SUBMITTALS.
	.2 Provide manufacturer's field services consisting of product use recommendations and periodic site visits for inspection of product installation in accordance with manufacturer's instructions.
	.3 Schedule site visits, to review Work, as directed in PART 1 - QUALITY ASSURANCE.


	2.4 DEMONSTRATION
	.1 Consultant will use equipment and systems for test purposes prior to acceptance. Supply labour, material, and instruments required for testing.
	.2 Supply tools, equipment and personnel to demonstrate and instruct operating and maintenance personnel in operating, controlling, adjusting, trouble-shooting and servicing of all systems and equipment during regular work hours, prior to acceptance.
	.3 Use operation and maintenance manual, as-built drawings, and audio visual aids as part of instruction materials.
	.4 Instruction duration time requirements as specified in appropriate sections.
	.5 Consultant will record these demonstrations on video tape for future reference.

	2.5 PROTECTION
	.1 Protect equipment and systems openings from dirt, dust, and other foreign materials with materials appropriate to system.
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