



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Bid Receiving - PWGSC / Réception des soumissions
- TPSGC

11 Laurier St./11 rue Laurier

Place du Portage, Phase III

Core 0B2 / Noyau 0B2

Gatineau, Québec K1A 0S5

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

This document contains a security requirement

Ce document contient une condition de sécurité

Vendor/Firm Name and Address

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution

Construction Services Division/Division des services de
construction

11 Laurier St./11 Rue Laurier

3C2, Place du Portage

Phase III

Gatineau, Québec K1A 0S5

Title - Sujet Test Cell 1 and 3 Pit Modifications	
Solicitation No. - N° de l'invitation K4A22-171273/A	Amendment No. - N° modif. 001
Client Reference No. - N° de référence du client K4A22-171273	Date 2017-06-23
GETS Reference No. - N° de référence de SEAG PW-\$\$\$FG-363-72952	
File No. - N° de dossier fg363.K4A22-171273	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2017-06-29	Time Zone Fuseau horaire Eastern Daylight Saving Time EDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Boivin, Emmanuelle	Buyer Id - Id de l'acheteur fg363
Telephone No. - N° de téléphone (819) 420-5352 ()	FAX No. - N° de FAX () -
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: C4A22 ERMS CAPITAL	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation

K4A22-171273

Amd. No. - N° de la modif.

001

Buyer ID - Id de l'acheteur

FG363

Client Ref. No. - N° de réf. du client

File No. - N° du dossier

CCC No./N° CCC - FMS No./N° VME

FG363-K4A22-171273

THIS AMENDMENT NUMBER 001 IS ISSUED FOR THE FOLLOWING REASON:

- Publish questions and answers;
- Issue Addendum number 1.

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED

K4A22-171273

Test Cell 1 and 3 Pit Modifications

Summary of Bidder Questions and PWGSC Responses

Questions and Responses		Response <i>Response can either be:</i> (1) <i>Bid as per plans and specs (and include the spec. reference) OR</i> (2) <i>Refer to upcoming addendum no. x</i>	Date Submitted to PWGSC	Date Answer Sent back to Bidder
Item No.	Question			
1	<ul style="list-style-type: none">• Please provide the water stop specification.	See Addendum 1	2017-06-21	
2	<ul style="list-style-type: none">• Please verify that both test cells are adjacent to an overhead door having immediate access to the exterior.	Cell 1 has a 13ft high overhead door to the exterior. Cell 3 will have the existing 8 ft door and opening expanded to provide a 12ft high opening to the interior of the building. Excavation of pit material will have to be removed through the building to an exterior door. This operation will basically shut down the testing operations of the laboratory, will have to be scheduled 2 weeks in advance, and be completed on consecutive days. The pouring of concrete for the forms will need to be conducted with similar access. It is anticipated that the installation of the dynamometer will be conducted as soon as the pit is complete and is scheduled to be complete within two weeks. At that time the electrical can be completed from the motor drives to the motors. Other electrical work outside of cell 3 can be conducted concurrently with the construction in Cell 3.	2017-06-21	2017-06-21
3	<ul style="list-style-type: none">• Specification indicates that GC's work is broken down into two phases with the dynamometer being installed by the department representative in between phases 1&2. Is this duration included in the 12wks indicated on the bid form? If not, how long will it take?		2017-06-21	2017-06-21
4	<ul style="list-style-type: none">• Please confirm that a site trailer is not required for this project.	A trailer is not required but could be accommodated if the contractor desired one.	2017-06-21	2017-06-21
5	<ul style="list-style-type: none">• Is a building permit required? If yes, who is carrying the costs?	It is required and the Contractor pays for it. Refer to Section 01 00 10 – Article 1.2.	2017-06-21	2017-06-21
6	<ul style="list-style-type: none">• Should a fire alarm bypass be required for any of the works, who performs the shutdown for the client? Are there any associated costs?	Bypasses are done internally by ECCC staff at no cost to the contractor	2017-06-21	2017-06-21
7				
8				
9				
10				

The following changes in the bid documents are effective immediately. This addendum will form part of the contract documents.

1.1 DRAWINGS

1.1.1 Mechanical

- .1 M-001 – Mechanical Legend: Revision 3 – Addendum No.01;
- .2 M-010 – Mechanical New Layout: Revision 3 – Addendum No.01.

1.2 SPECIFICATIONS

1.2.1 Add Section 22 11 16 – Domestic Water Piping.

1.2.2 Add Section 23 05 23.01 – Valves - Bronze.