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PENTHOUSE - NEW WING - POWER AND SYSTEMS DEMOLITION WORK

EXISTING 600V, 38, 30HP ADMINISTRATION SUPPLY FAN AND 600V, 3¢, 15HP
ADMINISTRATION RETURN FAN ALONG WITH EXISTING CONTROL WIRING ASSOCIATED

B .
i § W 0P | ‘ WITH THE REMOTE CONTROL/MONITORING TO BE DISCONNECTED FROM EXISTING

DP05-04 MOTOR CONTROL CENTER (05-386-03) AND RE—CONNECTED TO EXISTING

EMERGENCY POWER MOTOR CONTROL CENTER (10-386—02). EXTEND CONDUIT

AND WIRING AS REQUIRED. RELOCATE ASSOCIATED MAGNETIC MOTOR STARTER TO

EMPTY CUBICLES IN EMERGENCY MCC. REFERENCE ELECTRICAL SINGLE LINE

1 % DIAGRAM ON DRAWING E3.

o0 o VENTILATEUR D’APPROVISIONNEMENT D’ADMINISTRATION DE 600V, 38, 30HP ET
. VENTILATEUR DE RETOUR 600V, 38, 15HP EXISTANTS ET TOUT LE CABLAGE

ASSOCIE AU CONTROLE/SURVEILLANCE A DISTANCE DOIVENT ETRE DECONNECTES

DU CENTRE DE CONTROLE DE MOTEUR EXISTANT (05-386—03) ET RECONNECTES

AU CENTRE DE CONTROLE DE PUISSANCE D'URGENCE (10-386-02). PROLONGER

LES CONDUITS ET LE CABLAGE EN FONCTION DU BESOIN. DEMENAGER LE

, DEMARREUR MAGNETIQUE ASSOCIE DANS UNE CABINE VIDE DU MCC D'URGENCE.

IN-3 SE REPORTER AU SCHEMA UNIFILAIRE AU DESSIN E3.
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