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SITE PLANS &

LOCATION PLAN

BLDG. T-58 &

BLDG. O-276/ PLAN DE SITE

ET PLAN D'EMPLACEMENT

BÂT.T-58 & O-276

       T58 & O276 ROOFS,

T58 SIDING, REPLACEMENT.

BUILDING T58 & O276, MAC DONALD CARTIER AIRPORT,

200 COMET PRIVATE, OTTAWA ONTARIO
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Contractor to verify all dimensions &

conditions on site and immediately notify

the departmental representative of all

discrepancies.
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66% COMPLETION OF RS4/ RS4-

ACHÈVEMENT 66%

01/03/2017
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99% COMPLETION OF RS4/ RS4-

ACHÈVEMENT 99%

31/03/2017

L'entrepreneur doit vérifier toutes

conditions et dimensions sur le site et

avertir le représentant du Ministère

immédiatement de toutes divergences.
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