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Part 1 General 

1.1 REFERENCES 

.1 CSA International 

.1 CSA B111-1974(R2003), Wire Nails, Spikes and Staples. 

.2 CSA O121-08, Douglas Fir Plywood. 

.3 CSA O141-05(R2009), Softwood Lumber. 

.4 CSA 0151-09, Canadian Softwood Plywood 

.5 CSA 0325-16, Sheathing 

.2 National Lumber Grades Authority (NLGA) 

.1 Standard Grading Rules for Canadian Lumber [2010]. 

1.2 MAINTENANCE MATERIALS SUBMITTALS 

.1 Extra Stock Materials: 

.1 Provide electrical equipment backboards for mounting electrical equipment as 

indicated. Use 19 mm thick plywood on 19 x 38 mm furring around spacing, 

perimeter and at maximum 300 mm intermediate 

1.3 QUALITY ASSURANCE 

.1 Lumber identification: by grade stamp of an agency certified by Canadian Lumber 

Standards Accreditation Board. 

.2 Plywood identification: by grade mark in accordance with applicable CSA standards. 

.3 Plywood, OSB and wood based composite panel construction sheathing identification: by 

grademark in accordance with applicable CSA standards. 

1.4 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with manufacturer's written 

instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 

packaging, labelled with manufacturer's name and address. 

.3 Storage and Handling Requirements: 

.1 Store materials off ground, indoors, in dry location and in accordance with 

manufacturer's recommendations in clean, dry, well-ventilated area. 

.2 Store and protect wood from nicks, scratches, and blemishes. 

.3 Replace defective or damaged materials with new. 
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Part 2 Products 

2.1 MATERIALS 

.1 Lumber: unless specified otherwise, softwood, S4S, moisture content 19% or less in 

accordance with following standards: 

.1 CAN/CSA-O141. 

.2 NLGA Standard Grading Rules for Canadian Lumber. 

.2 Furring, blocking, nailing strips, grounds, rough bucks, curbs, fascia backing and 

sleepers: 

.1 Board sizes: "Standard" or better grade. 

.2 Dimension sizes: "Standard" light framing or better grade. 

.3 Post and timbers sizes: "Standard" or better grade. 

.3 Panel Materials: 

.1 Douglas fir plywood (DFP): to CSA O121, standard construction. 

.1 Urea-formaldehyde free. 

.2 Canadian softwood plywood (CSP): to CSA O151, standard construction. 

.1 Urea-formaldehyde free. 

.3 Plywood, OSB and wood based composite panels: to CAN/CSA-O325. 

.1 Urea-formaldehyde free. 

.4 Primers and Paints: in accordance with manufacturer's recommendations for surface 

conditions and as per Section 09 91 23 – Interior Painting: 

2.2 ACCESSORIES 

.1 Nails, spikes and staples: to CSA B111. 

.2 Bolts: 12.5 mm diameter unless indicated otherwise, complete with nuts and washers. 

.3 Proprietary fasteners: toggle bolts, expansion shields and lag bolts, screws and lead or 

inorganic fibre plugs, explosive actuated fastening devices, recommended for purpose by 

manufacturer. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify conditions of substrates previously installed under 

other Sections or Contracts are acceptable for rough carpentry installation in accordance 

with manufacturer's written instructions. 

.1 Visually inspect substrate in presence of DFO Representative. 

.2 Inform DFO Representative of unacceptable conditions immediately upon 

discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied. 
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3.2 INSTALLATION 

.1 Comply with requirements of NBC, supplemented by the following paragraphs. 

.2 Install furring and blocking as required to space-out and support casework, cabinets, wall 

and ceiling finishes, facings, fascia, soffit, siding and other work as required. 

.3 Align and plumb faces of furring and blocking to tolerance of 1:600. 

.4 Install rough bucks, nailers and linings to rough openings as required to provide backing 

for frames and other work. 

.5 Install wood cants, fascia backing, nailers, curbs and other wood supports as required and 

secure using galvanized fasteners. 

.6 Install wood backing, dressed, tapered and recessed slightly below top surface of roof 

insulation for roof hopper. 

.7 Install sleepers where required. 

.8 Frame, anchor, fasten, tie and brace members to provide necessary strength and rigidity. 

.9 Countersink bolts where necessary to provide clearance for other work. 

3.3 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 33 00 – Submittal Procedures. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 33 00 – Submittal Procedures. 

END OF SECTION 

 


