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CEILING CONSTRUCTION
19mm G1S PLYWOOD
38x184 @ 457 O/C
ACOUSTIC INSULATION
ACOUSTIC TILE CEILING
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MAINTAIN CONTINUOUS
VAPOUR BARRIER UP
WALL AND ALONG U/S
CEILING TO PREVENT
ICE DAMMING

MAINTAIN CONTINUOUS
VAPOUR BARRIER UP
WALL AND ALONG U/S
CEILING TO PREVENT
ICE DAMMING

GIMLI, MANITOBA

SAR BOATHOUSE AND WORKSHOP

A ISSUED FOR OWNER REVIEW LLL 12/13/16

SARNIA, ONTARIO

WA WA WA WA WA WA WA WA

WA WA WA WA WA WA WA WA

WA

PRE-FINISHED METAL
CANOPY SUPPLIED BY
BLDG. MANUFACTURER
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GIRTS AND PURLINS ARE SHOWN
FOR REFERENCE ONLY.  LOCATIONS
AND SIZES SHALL BE PROVIDED BY
THE PRE-ENGINEERED BUILDING
MANUFACTURER.
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0 ISSUED FOR TENDER LLL 12/16/16

PROVIDE FRAMED OPENING
FOR  510mm DIA. MUA
DUCTING.  FLASH AND SEAL
TO MAKE WEATHER TIGHT.

PROVIDE FRAMED OPENING FOR
355x355 EXHAUST DUCT COWL.
FLASH AND SEAL TO MAKE
WEATHER TIGHT (TYP EA. SIDE).

FRAME, FLASH AND
SEAL EXHAUST FAN
WALL CAP

FRAME, FLASH AND
SEAL DRYER EXHAUST
WALL CAP

FRAME, FLASH AND
SEAL VENT OPENINGS.
(SEE MECH.) (TYP)

FRAME, FLASH AND
SEAL VENT OPENINGS.
(SEE MECH.) (TYP)

1 RE-ISSUED FOR TENDER LLL 12/21/16

COORDINATE WALL PENETRATIONS
AND FRAME SUPPORTS WITH
MECHANICAL AND ELECTRICAL TRADES.

2 ISSUED FOR CONSTRUCTION LLL 12/21/16

NOTE:  SEE MECH. DWGS FOR
GAS METER THIS SIDE.

3 RE-ISSUED FOR CONSTRUCTION LLL 06/26/17


