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Part 1 General

1.1 REFERENCES

1.2

1.3

CSA S350-M1980 (R2003), Code of Practice for Safety in Demolition of
Structures.

SUBMITTALS

Submit in accordance with Section 01 33 00 — Submittal Procedures.
Submit 20 days prior to start of demolition and removals Work.

Where required, submissions to be signed and sealed by a Professional
Engineer licensed in the Northwest Territories.

Shop Drawings

A Drawings, diagrams or details indicating sequence of disassembly Work,
supporting structures, and underpinning.

Hazardous Materials: provide description of Hazardous Materials and Notification
of Filing with proper authorities prior to beginning of Work as required.

Demolition plan:

A Show schedule of selective demolition.

2 Number and location of dumpsters.

3 Anticipated frequency of tippage.

4 Show impacts, interruptions, and delays to building operations.

Waste reduction: Submit progress reports and audits in accordance with Section
01 74 21 — Construction/Demolition Waste Management and Disposal.

QUALITY ASSURANCE

Convene pre-installation meeting one week prior to beginning work of this section
to:

A Verify project requirements.
2 Review installation and substrate conditions.
3 Co-ordination with building sub-trades.

Arrange for site visit with Departmental Representative to examine existing site
conditions adjacent to demolition work, prior to start of Work.

Hold project meetings every month.

A Ensure key personnel, site supervisor, project manager, subcontractor
representatives attend.
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14 DELIVERY, STORAGE AND HANDLING

1.5

Part 2

Part 3

3.1

3.2

3.3

Protect existing items designated to remain and items designated for salvage. In
event of damage to such items, immediately replace or make repairs to approval
of Departmental Representative and at no cost to Departmental Representative.

Remove and store materials to be salvaged, in manner to prevent damage.
Store and protect in accordance with requirements for maximum preservation of
material.

SITE CONDITIONS

Perform operations, machine and equipment movements, deliveries and
removals at time or times that will permit uninterrupted operations in and around
structures, including parking, deliveries, and Site access and egress.

Take over structures to be demolished based on condition on date that Bids
close.

Products

Not used.

Execution

GENERAL

Products requiring demolition become Contractor's property. Remove Products
from Site daily, unless such Products are otherwise specified or indicated on
Contract Drawings to be reused or handed over to Departmental Representative.

A Refer to Schedule at end of this section for items to be retained and re-
used.

Stockpiling of rubble, debris and surplus Products on Site will not be permitted.
Clean up rubble and debris resulting from Work promptly and dispose at end of
day or place in waste disposal bins. Empty bins on regular basis.
EXAMINATION

Examine adjacent structures and other installations prior to commencement of
demolition and removals Work.

PREPARATION

Inspect site with Departmental Representative and verify extent and location of
items designated for removal, disposal, alternative disposal, recycling, salvage,
and items to remain.

Notify and obtain approval of utility companies before starting demolition.

Disconnect electrical and telephone service lines in areas to be demolished.
Post warning signs on electrical lines and equipment that remain energized to
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3.4

3.5

10

serve other areas during period of demolition. Disconnect electrical and
telephone service lines in demolition areas to requirements of local authority
having jurisdiction.

Erect and maintain dustproof partitions, seal off ducts as required to prevent
spread of dust and fumes to other parts of the building. On completion, remove
partitions and make good surfaces to match adjacent surfaces.

EXISTING CONDITIONS

Prior to start of demolition work, remove from site materials defined as
contaminated or hazardous by authorities having jurisdiction, and dispose at
designated disposal facilities.

PROTECTION

Prevent movement of or damage to adjacent structures, services and parts of
existing structure to remain. Supply and install bracing and shoring as required.
Make good damage caused by demolition, to acceptance of Departmental
Representative.

Protect adjacent structures and property against damage that might occur from
falling debris or other causes. Repair or replace damage caused from Work of
this Section to acceptance of Departmental Representative.

Do not interfere with use of adjacent structures and Work areas. Maintain free,
safe passage to and from adjacent structures and Work areas.

Take precautions to support affected structures. If safety of structure being
demolished, adjacent structures or services are endangered, cease demolition
operations and take necessary action to support endangered item. Immediately
inform Departmental Representative. Do not resume demolition until reasons for
endangerment have been determined and corrected and action taken to prevent
further endangerment.

If movement or settlement occurs, install additional bracing and shoring as
necessary and make good damage, to acceptance of Departmental
Representative.

Pay attention to prevention of fire and elimination of fire hazards that would
endanger Work or adjacent structures and premises.

Barricade access to areas where demolition is proceeding; post warning signs.

Where required, supply, install and maintain barricades, guards, railings, lights,
warning signs, security and other safety measures, and fully protect persons and
property.

Do not proceed with demolition work when weather conditions constitute a
hazard to workers and site.

Dust/Weather Protection:

A Prior to demolition Work proceeding in existing structures, temporarily
enclose Work areas, access and supply and install dustproof partitions.
Design partitions to prevent dust and dirt infiltration into adjoining areas.
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2 Prevent dust, dirt and material caused by demolition operations from
entering operational areas.
3 Adjust and relocate partitions as required for various operations of Work.
4 Upon completion of Work, remove and dispose of partitions from Site.
3.6 DEMOLITION

3.7

3.8

3.9

3.10

N~ o o M w

Carry out demolition in accordance with the requirements of CSA S350.

Perform demolition with extreme care. Confine effects of demolition to those
parts that are to be demolished.

Perform Work and prevent inconvenience to persons outside the demolition area.
Demolish parts of structure to permit construction of addition as indicated.
Perform Work to minimize dusting.

Do not sell or burn materials on Site.

Remove existing equipment, services, and obstacles where required for
refinishing or making good of existing surfaces, and replace as Work progresses.

Lower waste materials in a controlled manner; do not drop or throw materials
from heights.

At end of day's Work, leave Work in safe condition with no part in danger of
toppling or falling.
REMOVAL OPERATIONS

Except where otherwise specified, all materials indicated or specified to be
permanently removed from the Place of the Work shall become Contractor's
property. Maximize salvage and recycling of such materials, consistent with
proper economy and expeditious performance of the Work.

Remove items as indicated.

Do not disturb items designated to remain in place.

RESTORATION

Restore areas and existing works outside areas of demolition to match conditions
of adjacent, undisturbed areas.

CLEAN UP

Upon completion of work, remove debris, trim surfaces, and leave work site
clean.

Use cleaning solutions and procedures which are not harmful to health.

SCHEDULE

Remove the following items and retain for re-use in project. Confirm condition of
items to be salvaged with Departmental Representative.

A Wood doors.
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Acoustic ceiling tiles and grid.
Window blinds.

High density storage shelving.
Demountable partition glazing.
Carpet tile for public corridor.
Fire extinguishers and cabinets.
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