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Part 1 General
1.1 WORK LOCATION

| Work will take place on the Federal wharf belonging to Transport Canada located at east

of St-Maxime-du-Mont-Louis city, on the south shore of St-Lawrence. The wharf as well
as the protection in dolosse and the approach that leads to the wharf are affected by the
work.

1.2 WORK DESCRIPTION

1 The works covered by this contract include the enrockment of the east wharf on an
approximative length of 462 meters. Excavating work are required in the existing riprap
and in the protection of dolosse before rebuilding the riprap protection. The wharf made
up of 8 cells of flat steel sheet piles is covered with a concrete deck shall be partially
demolished in accordance with levels indicated on plans. The whole shall be consolidated
with different categories of stone.

Soil decontamination work is also required, on a thickness of 0.5 meter in cells 1 to 4 of
the wharf and on a thickness of 0.35 meter in the approach,

At the end of the wharf, west direction, we have a dolphin submerged on which demolition
work is necessary in order to obtain clearance required for navigation at — 4,0 meters under
chart datum.

Finally, a development is to be made of the terrestrial part adjacent to the approach.

13 WORK SEQUENCE
A Construct Work in stages, so as to respect the proposed schedule.
2 Work can begin after reception of notice of acceptance of offer. However, at the section 01 14

00 — Work restrictions, the contractor has not the acceptance to start work in the water during
the period beginning of notice of acceptance of offer to March 31, 2018.

Before March 31, 2018, the contractor must:

A Devote itself to the identification of the quarry(s) of stone, to provide the reports of
expertise of its geologist and to proceed to the production of the following quantities
of stone;

) Filter stone (various caliber): 20 000 m.t.
. Armour stone: 8 2 12 m.t: 4 000 m.t.
6 a10 m.t: 1 500 m.t.
3a5m.t: 4000 m.t.
244 m.t: 10 000 m.t.



MONT-LOUIS Section 01 11 01
Enrockment of the east wharf WORK RELATED GENERAL INFORMATION
Project: R.049847.001 Page 2 of 4

2 Sign an occupancy lease with the Departmental Representative for the stone
producted and stored in quarry during that period in order to be paid as stone
produced.

.3 The contractor may also store a part of the stone produced during this period within
the limits of the site to be paid for as produced and delivered stone.

14 SITE INSPECTION

A Before submitting bid, Contractor shall be responsible to visit site and get all necessary
information regarding nature and scope of the contract, as well as all the conditions that
may affect the execution of the contract.

2 By bidding for present contract, Contractor confirms their knowledge of the nature and
location of the contract, general and local conditions, especially weather or climatic
conditions, wave action, tide levels, storm surge, ices, specific physical conditions at the
contract site and any other situation that may affect the execution of the contract and the
value of the work.

15 CONTRACTOR USE OF PREMISES

1 The areas accessible to Contractor are indicated on the plan. These areas include: A space
along the shore where contractor has the possibility of constructing a temporary work
platform. If Contractor wishes to use other parcels of land, he must reach an agreement
with the owners concerned and pay for it. A copy of the agreement shall be sent to the
Departmental Representative.

2 The use of the site is restricted to the areas needed for the execution of the contract and
access routes.

3 The use of the premises should follow the guidelines of the Departmental Representative.
The Contractor shall be responsible for the safety of operations with regard to users of
adjacent facilities (camping and other shop) and residences. See section 01 56 00 -
Temporary access and protection works for guidelines.

4 The wharf is in decayed condition. Especially those cells 6-7-8 and the dolphin that have
collapsed.

5 Coordinate the use of surrounding sites following the guidelines of the Departmental
Representative.

1.6 OCCUPANCY BY THE DEPARTMENTAL REPRESENTATIVE
1 Departmental Representative will occupy premises during entire construction period for
the follow-up.
2 Co-operate with the Departmental Representative in scheduling operations to minimize

potential sources of conflict and to facilitate the Departmental Representative usage.
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1.7 REQUIREMENTS CNESST

1 The contractor shall submit the documentary evidence itself and its subcontractors have

complied with the requirements of the Commission on Standards, Equality, Health and
Safety of the Quebec Labour.

2 Under the provisions of the Act respecting occupational health and safety in the province of
Quebec (RSQ, chapter S-2.1) and only for the purpose of the said Act, it is up to the
contractor to take the one hand from the beginning of work, the role and duties of prime
contractor as stated in the said Act, in addition to its obligations as a result of an employer
assigned to it under that Act status and, secondly, its obligations with regard to health and
safety.

18 EXISTING UTILITY SERVICES

1 Notify Department Representative and utility companies of intended interruption of
services and obtain required permission.

2 No service shall be provides to contractor for the performance of the work. He must be
autonomous in electrical, water, etc.

3 Protect, relocate or maintain existing active services. When inactive services are
encountered, cap off in manner approved by authorities having jurisdiction.

A Record locations of maintained, re-routed and abandoned service lines.

5 Construct fences and barriers in accordance with Section 01 56 00 - Temporary Barriers
and Enclosures.

1.9 SITE STAKING

1 Fully stake out the site and ensure its complete implementation depending on the indicated
location, lines and levels.

2 Before work begins, the Contractor shall verify all measurements on the site and notify the
Departmental Representative of any errors or mismatches.

1.10 REQUIRED DOCUMENTS

A Maintain at job site, one copy each document as follows:

Contract Drawings.

Specifications.

Addenda.

Reviewed Shop Drawings.

List of Outstanding Shop Drawings.

Change Orders.

Other Modifications to Contract.

Field Test Reports.

Copy of Approved Work Schedule.

Health and Safety Plan and Other Safety Related Documents.
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A1 Other documents as specified.

111 BENCHMARKS
1 The benchmark to be used for construction work is indicated on the plan.
2 All the elevations indicated on plan are referred to chart datum (marine).

3 The benchmark is the 87KSA23. It is located from the church of Mont-Louis, driving,
8 km west toward Mont-St-Pierre, take the street Chamoine-Richard. The benchmark
is located north-east of the private road, on private land, south-east of the house no

10.
Part 2 Products
2.1 NOT USED
A Not used.
Part 3 Execution
3.1 NOT USED
A Not used.

END OF SECTION
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