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Division 01 - General Requirements  
01 10 10     General Instructions 10 
01 14 00     Work Restrictions 3 
01 29 00     Measurement and Payment 5 
01 29 83     Payment Procedures For Testing  
             Laboratory Services 2 
01 32 16.07  Construction Progress Schedule 
             Bar (Gantt) Chart 3 
01 33 00     Submittal Procedures 5 
01 35 00.06  Special Procedures For Traffic Control 4 
01 35 24     Special Procedures On Fire Safety  
             Requirements 1 
01 35 29.06  Health And Safety Requirements 10 
01 35 43     Environmental Procedures 5 
01 45 00     Quality Control 3 
01 51 00     Temporary Utilities 3 
01 52 00     Construction Facilities 3 
01 56 00     Temporary Barriers and Enclosures 2 
01 61 00     Common Product Requirements 4 
01 71 00     Examination And Preparation 2 
01 74 11     Cleaning 2 
01 74 21     Construction/Demolition Waste  
             Management And Disposal 4 
01 77 00     Closeout Procedures 2 
01 78 00     Closeout Submittals 4 
  
Division 02 – Existing Conditions 
02 41 13     Selective Site Demolition  9 
 
Division 03 – Concrete 
03 10 00     Concrete Forming And Accessories  5 
03 20 00     Concrete Reinforcing  4 
03 30 00     Cast-In-Place Concrete 13 
 
Division 26 – Electrical 
26 05 00     Common Work Results For Electrical  9 
26 05 20     Wire and Box Connectors (0-1000V)  3 
26 05 21     Wire and Cables (0-1000V)  3 
26 05 28     Grounding-Secondary  4 
26 05 31     Junction, Pull Boxes and Cabinets  2 
26 05 34     Conduits, Conduit Fastenings and  
             Conduit Fittings  4 
26 05 43.01  Installation Of Cables in Trenches  
             and In Ducts  3 
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26 28 16.02  Moulded Case Circuit Breakers  4 
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31 05 16     Aggregate Materials   5 
31 11 00     Clearing And Grubbing  4 
31 23 16.26  Rock Removal  2 
31 23 33.01  Excavating, Trenching And Backfilling 12 
 
Division 32 - Exterior Improvements  
32 11 16.01  Granular Sub-Base  3 
32 11 23     Aggregate Base Courses  3 
32 12 16.01  Asphalt Paving  4 
32 16 15     Concrete Walks Curbs And Gutters  5 
32 17 23     Pavement Markings   4 
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32 92 23     Sodding   6 
 
Division 33 – Utilities 
33 07 16     Insulated Piping Systems For Utility  
             Applications 16 
33 11 16     Site Water Utility Distribution Piping 25 
33 34 00     Sanitary Utility Sewerage Force Mains  9 
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