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NOTES:

EX. 1930 x 2235 (APPROX.)

1. INTERIOR OF THE CONCRETE SERVICE TUNNEL IS ACCESSIBLE FROM THE
SERVICE TUNNEL

VULCAN BUILDING. DETAILS OF THE INTERIOR ARRANGEMENT AND CONTAINED
UTILITIES ARE UNKNOWN. CONTRACTOR SHALL INVESTIGATE AND DEVELOP
APPROPRIATE CONFINED SPACE ENTRY PROCEDURE FOR REVIEW BY THE
DEPARTMENTAL REPRESENTATIVE.

2. EXACT PROFILE OF THE EXISTING FORCEMAIN THROUGH THE CONCRETE . o I R SRS S N
SERVICE TUNNEL IS UNKNOWN. o

3. INSTALL MINIMUM OF TWO ADJUSTABLE PIPE SUPPORTS BENEATH NEW
FORCEMAIN WITHIN TUNNEL. COORDINATE LOCATIONS OF SUPPORTS WITH
OTHER INTERNAL UTILITIES.
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1. FOR LEGEND AND GENERAL NOTES SEE DWG CO1. 72.5
2. ACCESS TO, AND CONSTRUCTION IN, THE AREA OF THE JETTY ADJACENT THE SOUTH-EASTERN AND SOUTHERN FACES OF THE VULCAN BUILDING, WILL BE =W HDPE DR11 FORCEMAIN 22.5°
RESTRICTED FOR A PERIOD FROM APPROXIMATELY SEPTEMBER 13 TO 24, 2017. EXACT DATES TO BE CONFIRMED WITH DEPARTMENTAL REPRESENTATIVE. — g pvy
WORK ON THE SANITARY FORCE MAIN IN THIS AREA MUST BE EITHER COMPLETE OR NOT YET STARTED PRIOR TO THE PERIOD OF RESTRICTED ACCESS. aned STAFF i
3. SERVICES LABELED APPROX. WERE OBTAINED FROM RECORD PLANS, BUT NOT LOCATED DURING SITE SURVEYS. DEPTHS ARE ASSUMED.CONTRACTOR TO . — INFERRED BEDROCK LI ——— -
EXPOSE AND SURVEY ALL EXISTING SERVICES INDICATED AS APPROXIMATE ALONG PROPOSED  SERVICE ALIGNMENT PRIOR TO CONSTRUCTION IN Bl S 0 drawn  STAFF dessiné |5
THAT AREA. PROVIDE SURVEY ELEVATIONS TO DEPARTMENTAL REPRESENTATIVE FOR REVIEW AND APPROVAL PRIOR TO ALLOW FOR CONFIRMATION OF » L S
DESIGN PROFILE. ke
« 5:? o ,@ 2 % approved approuvé &
4. BYPASS SECTION OF EXITING FORCEMAIN TO BE REPLACED USING LIVE TAPS, LINE LOCKS/STOPS AND TEMPORARY FORCEMAIN PIPING ROUTED AT FINISHED N NS N B
GRADE. ROUTE AND PROTECT BYPASS PIPING TO SUIT ONGOING WHARF OPERATIONS. CONTRACTOR SHALL PROVIDE TEMPORARY SERVICE date
METHODOLOGY TO DEPARTMENTAL REPRESENTATIVE FOR REVIEW AND APPROVAL PRIOR TO COMMENCING WORK. Tender K{ Sournissio
54200 54220 54240 g Ce— S
5. COMPLETE TRENCHING AND PIPE INSTALLATION IN AREA OF JETTY ACCESS GATE AND ADJACENT GUARD HUT OUTSIDE REGULAR BIO OPERATIONS HOURS PWGSC Project Monager  Administrateur de projets TPSCC B
DURING EVENINGS AND WEEKENDS. COORDINATE WITH DEPARTMENTAL REPRESENTATIVE. p RO F § LE o rr—— pv——
6. PROVIDE CONTINUQUS ACCESS FOR CRANES TO WHARF DURING TRENCHING AND PIPE INSTALLATION WORK BY WAY OF 10 M WIDE TRAVEL PATH THROUGH SCALE: 1:50 VERTICAL R . Q 8 “E 2 1 5 5 . @Q *‘g
THE AREA INDICATED AT ALL TIMES. COORDINATE WITH DEPARTMENTAL REPRESENTATIVE. .
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