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Part 1 General 
1.1 REFERENCES 

.1 CSA International 

.1 CSA S350-M1980(R2003), Code of Practice for Safety in Demolition of 
Structures. 

.2 U.S. Environmental Protection Agency (EPA)/Office of Water 

.1 EPA 832/R-92-005, Storm Water Management for Construction Activities: 
Developing Pollution Prevention Plans and Best Management Practices. 

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures and 01 74 21 - 
Construction/Demolition Waste Management Disposal. 

.2 Submit demolition drawings: 

.1 Submit for review and approval by Departmental Representative shoring and 
underpinning drawings stamped and signed by professional engineer registered 
or licensed in the Province of New Brunswick, Canada, showing proposed 
method. 

1.3 SITE CONDITIONS 
.1 Review "Designated Substance Report" and take precautions to protect environment. 

.2 If material resembling spray or trowel-applied asbestos or other designated substance 
listed as hazardous be encountered, stop work, take preventative measures, and notify 
Departmental Representative immediately. 

.1 Proceed only after receipt of written instructions have been received from 
Departmental Representative. 

.3 Notify Departmental Representative before disrupting building access or services. 

Part 2 Products 
2.1 NOT USED 

.1 Not used. 

Part 3 Execution 
3.1 EXAMINATION 

.1 Inspect building and site with Departmental Representative and verify extent and location 
of items designated for removal, disposal, alternative disposal, recycling, salvage and 
items to remain. 

.2 Locate and protect utilities. Preserve active utilities traversing site in operating condition. 

.3 Notify and obtain approval of utility companies before starting demolition. 

.4 Disconnect, cap, plug or divert, as required, existing public utilities within the property 
where they interfere with the execution of the work, in conformity with the requirements of 
the authorities having jurisdiction. Mark the location of these and previously capped or 
plugged services on the site and indicate location (horizontal and vertical) on the record 
drawings. Support, shore up and maintain pipes and conduits encountered. 

.1 Immediately notify Departmental Representative and utility company concerned 
in case of damage to any utility or service, designated to remain in place. 



Dorchester Penitentiary West Perimeter Wall Repairs  SECTION 02 41 99 
Dorchester, N.B. DEMOLITION FOR MINOR WORKS 
Project No.:  R.061898.001 PAGE 2 of 2 
 
 

.2 Immediately notify the Departmental Representative should uncharted utility or 
service be encountered, and await instruction in writing regarding remedial 
action. 

3.2 PREPARATION 

.1 Protection of In-Place Conditions: 

.1 Prevent movement, settlement, or damage to adjacent structures, utilities, and 
landscaping features and parts of building to remain in place. Provide bracing 
and shoring required. 

.2 Keep noise, dust, and inconvenience to occupants to minimum. 

.3 Protect building systems, services and equipment. 

.4 Provide temporary dust screens, covers, railings, supports and other protection 
as required. 

.5 Do Work in accordance with Section 01 00 10 General Instructions - Health and 
Safety Requirements. 

.2 Demolition/Removal: 

.1 Remove items as indicated. 

.2 Removal of Pavements, Curbs and Gutters: 

.1 Square up adjacent surfaces to remain in place by saw cutting or other 
method approved by DEPARTMENTAL Representative. 

.2 Protect adjacent joints and load transfer devices. 

.3 Protect underlying and adjacent granular materials. 

.3 Remove parts of existing building to permit new construction. 

.4 Trim edges of partially demolished building elements to tolerances as defined by 
Departmental Representative  to suit future use. 

3.3 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section 01 74 11 - Cleaning. 

.3 Refer to drawings and specifications for items to be salvaged for reuse. 

.4 Waste Management: separate waste materials for reuse and recycling in accordance with 
Section 01 74 22 - Construction/Demolition Waste Management and Disposal 

.5 Remove recycling containers and bins from site and dispose of materials at appropriate 
facility. 

 
END OF SECTION 

 

 

 

 

  




