SOLICITATION F1782-17C812/A — STATEMENT OF WORK SUPPLEMENT — REVISION 00

This Supplement is raised to:

1) Address questions raised by industry.

2) Present comments made by Canada; and
3) Revise the Statement of Work document.

This version of the Solicitation F1782-17C812/A — Statement of Work Supplement supersedes all previous versions of the Solicitation F1782-17C812/A —

Statement of Work Supplement. If previously raised questions remain unanswered, please resubmit them by e-mail to the Contracting Authority.

Updates to this Supplement since the last version are in green text.

This Supplement affects the content of the Solicitation and its associated documents.
The bid must take into account:

1) The Solicitation documents available from the Government Electronic Tendering System at https://BuyandSell.gc.ca/procurement-data/tenders;

2) This Statement of Work Supplement; and
3) The documentation referenced within the Solicitation documents including this Statement of Work Supplement.

A. Questions and Answers
Item Reference Question Answer Date
1 Solicitation Will Canada consider a bid extension of two weeks? Yes, the bidding period will be extended for a two August 15
week period. 2017
2 Annex F Why is Point Hope Maritime’s Vessel Transfer Costs $S0? There was an error in the calculation of the vessel August 15
transfer costs. The vessel transfer cost table has 2017
been corrected.
3 G1.4.14.6 Does the contractor have to pay LR for inspections? This was included in error. CCG will pay all fees August 15
associated with LR inspections 2017
4 G1.6.11 Can you clarify what are the expectations are for updates to Any changes to the drawing should be updated August 15
As-Fitted Drawings? on the existing AutoCad template. The drawing 2017
number needs to be maintained and updated
with revisions. New drawings must be to the CCG
AutoCad standard found in the document update
accompanying this document:
‘ComputerAidedDesign-eng.pdf’ and
‘ccgstden.zip’
5 S1.9 Can you confirm whether or not the fire suppression system Yes, the fire suppression system needs to be August 15
should be disabled? disabled for the duration of the work period. 2017



https://buyandsell.gc.ca/procurement-data/tenders

6 $1.11.2 Can you confirm whether or not the security logbooks are Yes, the security logbooks are required to be August 15
required to be signed? Please confirm the security signed by the security guard taking rounds of the 2017
requirements. vessel while the vessel is in the contractors care

and custody.

S.11  SECURITY

S.1.11.1The Contractor must provide security for
the vessel during quiet hours at the Contractor’s
facility. Security rounds must be conducted at
minimum every 4 hours during quiet hours 7 days
a week including holidays during the entire work
period.

S.1.11.2Contractor provided Security log books
are to be signed during every set of rounds in the
following spaces —

Bridge

Forward Machinery Space (Bow Thruster
Compartment)

Main Machinery Room

Auxiliary Machinery Room

Steering Gear Compartment

7 11.0B.1.1 Can you clarify as to how quickly the NACE Inspectors The TA will request the NACE Inspectors August 15
certification must be provided to Canada after contract certification at the inspectors first visit to the 2017
award? vessel at the contractor’s facility.

8 11.2 Does LR require this survey and mapping work to be No this is not an LR requirement, CCG wants this August 15,
conducted? done to survey for plate wastage. 2017

9 11.2 Does the NDT supplier need to log test results and issue a The report is to be completed by 3GA inclusive of August 15,
report or will 3GA do so? the log test results. 2017

10 11.3C 1.6 Does an FSR or specialized supplier need to apply the The shipyard can apply Echoshield as long as the August 15,
Echoshield to the rudders or can a shipyard painter? climate is controlled and the applicator adheres to 2017

the application guidelines.

11 11.8C.1.11 Can you confirm whether an air test would be considered as a | Yes, an air test will be acceptable in place of a August 15,
substitution for the required hydrostatic testing? hydrostatic test. 2017

12 11.9 C1.1 & C1.3 Can Canada provide further clarification as to The qualities of water specified and the air August 15,
work required? pressure specified are estimates of the 2017

requirements to complete the work.

13 11.13 What kind of coolant is required to be refilled into the coolant The coolant required if it is necessary to refill the August 15,
lines? main engines, is MTU/Detroit Off Highway 2017

Powercool.

14 11.17 Can Canada provide photographs of the location of the hatch Two photographs provided for Goddard Chain August 15,

drain? Locker Void Drain. This pipe run is estimated to 2017

be 4 feet in length. Two photographs provided for




the Goddard Fore Peak Stores Drain. This pipe
run is estimated to be 3 feet in length.

15 11.19 The specification and the drawing for this section seem to The drawing is correct. Canada requires new August 15,
conflict, Can Canada clarify? fabricated final sections of the exhaust pipes 2017
along with the new fabricated exhaust ports.
Material will be GSM. The flappers, bushings and
sprayers will be reused from the original exhaust
pieces. MSPV SS Exhaust Spec 2017 04 19
provided as guidance for this work.
16 12.4 Can Canada provide drawings of the CPP feedback system or | Drawings provided in Installation Manual — August 15,
any other related technical documentation? Kamewa CP- AD, Installation Manual Halifax 2017
MSPV Part 2 and User Manual Kamewa CP-AD
17 15.2 Can Canada please confirm the number of flanges to be The requirement is for 6 sets of flanges. The August 15,
installed? purpose is to allow the overflow portions of the 2017
pipes to be removed so that the tank vents can be
blanked for testing purposes.
18 Gl-16 Can Canada identify those As Fitted drawings that will require Based on the known body of work; no As Fitted August 22,
updating? drawings are required to be updated. 2017
19 11.3 Para C.1.5 | Will block-spotting be required? Yes, block-spotting of the bilge blocks (side August 22,
blocks) is required. 2017
B. Comments
Item | Reference Comment Date
C. Revisions to the Statement of Work document
Item | Reference Remove Insert Date
3 G 1.4.14.6 | The Contractor must pay for all visits and inspections all The Contractor must arrange for all visits and 21 August 2017
costs and fees associated with LRS, HC, Environment inspections associated with LRS, HC, Environment
Canada, or any other Inspection required by the Canada, or any other Inspection required by the
specification unless otherwise indicated. specification unless otherwise indicated. All costs and
fees associated with these visits and inspections will be
billed directly to Canada.
5 $1.9.2 N/A The Contractor must isolate the vessel’s fixed fire 21 August 2017
suppression system for the duration of the contract
period to prevent accidental discharge.
7 11.0B 1.1 | The Contractor must provide to the TA the inspector’s The TA will request the NACE Inspectors certification at 21 August 2017

certification by the next business day after contract
award.

the inspector’s first visit to the vessel at the Contractor’s
facility.




of the area under the bilge blocks.

11 11.8 C.1.11 | hydrostatically air 21 August 2017
13 11.13C.1.6 | N/A If coolant is required to refill the main engines due to 21 August 2017
loss through the disturbed pipes the coolant required is
MTU/Detroit Off-Highway.
15 | 11.19.A N/A and MSPV SS Exhaust Spec 2017 04 19 21 August 2017
15 11.19C.1 N/A The Contractor must refer to provided MSPV SS Exhaust | 21 August 2017
Spec 2017 04 19 for the complete work specification.
17 15.2 N/A The Contractor must install 12 flanges total. 21 August 2017
19 11.3C.1.5 | N/A The Contractor must include in this work block-spotting | 22 August 2017

ALL OTHER INSTRUCTIONS, TERMS AND CONDITIONS REMAIN UNCHANGED.




