



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Réception des soumissions - TPSGC / Bid Receiving -
PWGSC

1550, Avenue d'Estimauville

1550, D'Estimauville Avenue

Québec

Québec

G1J 0C7

**SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution

TPSGC-PWGSC

601-1550, Avenue d'Estimauville

Québec

Québec

G1J 0C7

Title - Sujet Démantèlement Kathryn Spirit	
Solicitation No. - N° de l'invitation EE517-180542/B	Amendment No. - N° modif. 008
Client Reference No. - N° de référence du client EE517-180542	Date 2017-08-25
GETS Reference No. - N° de référence de SEAG PW-\$QCM-009-17145	
File No. - N° de dossier QCM-7-40071 (009)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2017-09-21	
Time Zone Fuseau horaire Eastern Daylight Saving Time EDT	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Thellend, François	Buyer Id - Id de l'acheteur qcm009
Telephone No. - N° de téléphone (418) 649-2889 ()	FAX No. - N° de FAX (418) 648-2209
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: Beauharnois (Québec)	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

**DISMANTLEMENT OF THE M/V KATHRYN SPIRIT, REMOVAL OF THE
TEMPORARY EMBANKMENT AND SITE REHABILITATION
BEAUHARNOIS (QUEBEC)**

AMENDMENT 008

Content of solicitation amendment 008:

- 1) Solicitation closing date extension;
- 2) Clarification; and
- 3) Questions and answers 45 to 47.

1) Solicitation closing date extension

Solicitation closing date is postponed from September 7, 2017, to **September 21, 2017**.

2) Clarification

Please note the following clarification :

The project consists of the complete dismantling of the wreck. It is therefore not possible to keep certain elements in order to make it into a commercial vessel.

3) Questions and answers

Q45) We plan to bid as a non-incorporated joint venture.

To meet the requirements of the insurance specifications, we plan to provide two insurance certificates, one for each member of the joint venture. The insurance certificate of the 1st member of the joint venture will cover certain insurance needs (Commercial general Liability, Environment) and the 2nd member's certificate of insurance will cover certain other needs (marine, errors / omissions).

Is it acceptable to provide 2 certificates of insurance?

A45)

Reminder : If a contract is awarded to a joint venture, all members will be jointly and severally responsible for executing said contract.

Answer : After Contract Award, it will be the Contractor's responsibility to comply with the insurance requirements specified in the Contract. It will be acceptable to provide more than one certificate of insurance as long as the Contractor is able to demonstrate that the insurance requirements specified in the Contract are met.

Q46) We would like to know if some interventions were done to the hull of the ship (above the water level or underwater) within the project of construction of the embankment.

A46) No intervention was made to the hull of the ship in connection with the project of construction of the embankment.

***** The other terms and conditions remain unchanged *****