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RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving - PWGSC / Réception des soumissions
- TPSGC
11 Laurier St. / 11 rue Laurier
Place du Portage, Phase III
Core 0B2 / Noyau 0B2
Gatineau, Québec K1A 0S5
Bid Fax: (819) 997-9776

CCC No./N° CCC - FMS No./N° VME

SOLICITATION AMENDMENT
Time Zone

MODIFICATION DE L'INVITATION  
02:00 PM
2017-09-20

Fuseau horaire
Eastern Daylight Saving
Time EDT

Destination: Other-Autre:

FAX No. - N° de FAX
(   )    -    

Issuing Office - Bureau de distribution

Consultant Services Division/Division des services  
d'experts-conseils
11 Laurier St./11 Rue Laurier
3C2, Place du Portage
Phase III
Gatineau, Québec K1A 0S5

indicated, all other terms and conditions of the Solicitation
The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.
Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address

Comments - Commentaires

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Title - Sujet
West Memorial Building
Solicitation No. - N° de l'invitation
EH900-173222/A

Client Reference No. - N° de référence du client

20173222
GETS Reference No. - N° de référence de SEAG

PW-$$FE-172-73224

File No. - N° de dossier

fe172.EH900-173222

Solicitation Closes - L'invitation prend fin
at - à
on - le
F.O.B. - F.A.B.

Plant-Usine:

Address Enquiries to: - Adresser toutes questions à:

Boujenoui(fe172), Nabil
Telephone No. - N° de téléphone

(873) 469-4905 (    )

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

West Memorial Building, Ottawa, Ontario

fe172
Buyer Id - Id de l'acheteur  

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de l'entrepreneur

Facsimile No. - N° de télécopieur
Telephone No. - N° de téléphone

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)
Nom et titre de la personne autorisée à signer au nom du fournisseur/
de l'entrepreneur (taper ou écrire en caractères d'imprimerie)

Signature Date

2017-08-25
Date 
003
Amendment No. - N° modif.
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The�following�is�in�response�to�inquiries�received�in�relation�to�this�solicitation.�

�

Question�8)�

We�request�PWGSC�include�a�Schedule�Specialist�as�one�of�the�Key�Subconsultant�/�Specialist�at�
Appendix� A� and� Appendix� C.�Appendix� D� specifically� requires� professional� construction�
scheduling�experience.��We�note�that�Sections�3.2�and�4.2�of�the�Rated�Requirements�requires�
schedule�control�and�management�as�well.�Further,�we�recommend�the�Cost�Specialist�should�
have�Heritage�and�Federal�Government�experience.�

Answer�8)�

Based�on�the�project�requirements,�PWGSC�has�established�the�key�sub�consultants�based�on�
anticipated�design�trades�specific�to�the�project.��

�

Question�9)�

We� request�PWGSC� include�a�Risk�Management�Specialist�as�one�of� the�Key�Subconsultant� /�
Specialist�roles�at�Appendix�A�and�Appendix�C.���We�note�the�successful�proponent�must�produce�
a�Risk�Management�Strategy�per�section�4.2.3�of�the�“Scope�of�Services”�and�section�4.2.1.5�of�
the�“Submission�Requirements�and�Evaluation”���Given�the�complexity�and�sophistication�of�the�
project,�we�strongly�encourage�PWGSC�to�make�a�construction�Risk�Management�Specialist�one�
of�the�Key�Subconsultant�/�Specialist�roles.�

Answer�9)�

Based�on�the�project�requirements,�PWGSC�has�established�the�key�sub�consultants�based�on�
anticipated�design�trades�specific�to�the�project.��

�

Question�10)�

Amendment�#2�addresses�several�raised�questions�regarding�Cost�or�Scheduling�consultants.�
Are�we�correct� in�assuming� the�Prime�Consultant�will� still�be� responsible� for�adhering� to� the�
budget�and�schedule,�and�therefore�should�carry�their�own�specialist�in�these�two�fields,�and�that�
independent�third�party�consultants�will�provide�additional�advisory�services�as�per�page�17�of�
263�“2.6.4�PWGSC�Consultants”?��

Answer�10)�

It�is�correct,�the�Prime�Consultant�is�responsible�for�adhering�to�the�budget�and�schedule,�and�
therefore�should�carry�their�own�specialist�as�per�PD7�Consultant�Services.�PWGSC�will�engage�
an� independent� Cost� consultant� to� provide� additional� advisory,� cost� assessment� and� quality�
assurance�services�to�PWGSC’s�Project�Management�Team.��



Question�11)�

I�have�a�question�on�how�we�present�our�sub�consultant�teams.�

Q.�In�order�to�provide�Canada�with�the�best�team�possible�together�with�adequate�local�
resourcing�and�backup,�some�of�our�sub�consultants�are�submitting�their�qualifications�as�
combined�companies�as�an�associated�team�of�experts.�In�such�cases,�we�are�proposing�the�
following�for�our�submission:��

1.�Under�3.2.2�all�projects�would�be�by�either�Company�1�or�by�Company�2�and�indicated�
as�such�

2.�Under�3.2.3�the�key�personnel,�the�individual�would�be�listed�as�belonging�to�
Company�1�in�Association�with�Company�2�

3.�In�Appendix�A,�for�our�key�sub�consultant/�specialist�we�would�list�Company�1�in�
Association�with�Company�2�and�the�key�individuals�and�accreditations�

4.�In�Appendix�F,�we�would�provide�all�the�individual�sub�consultant�company�names�
and�their�legal�names�and�required�level�of�security�clearance.�The�key�individual�from�
this�association�would�also�be�listed�together�with�their�personal�security�credentials�

Please�confirm�that�this�is�the�correct�approach�to�take�

Answer�11)�

It�is�the�responsibility�of�the�proponent�to�determine�the�composition�of�their�team�and�present�
the�information�in�accordance�with�the�Request�for�Proposal�documents.�

�

�


