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PART 1 - GENERAL 

1.1 DESCRIPTION 

OF WORK 

.1 The contractor shall provide all necessary labour, 

material and equipment required for the 

replacement of 48 sections of UHMW-PE on the three 

(3) turning dolphin fender panels, in accordance

with this specification and accompanying plan view 
drawing and UHMW Panel Sketch . The work includes
but is not limited to: 

- Removal of existing 48 UHMW panels (16 per

fender)

- Salvage all existing UHMW panels for future

use by the Operator. The Operator will deal

with them.

- Supply and install new 19 mm dia. (3/4”)

studs c/w nuts and washers. Studs and

hardware to be 316 grade stainless steel.

Note that all studs require replacement; for

pricing purposes we have identified 192

studs will need to be removed and replaced

as noted in the attached Unit Price table.

Please provide a unit price per stud for

this work.

- Supply and install 48 new UHMW panels.

Panels to be 38mm thickness, black and

manufactured from reprocessed materials.

- Note: The replacement of panels and studs

will have to be completed while the fender

units are in place.

- Note: Contractor to submit shop drawings and

technical details for the new UHMW panels

and mounting hardware for review by

Departmental Representative prior to

ordering material.

- Note: Contractor to verify UHMW panel

dimensions and existing site conditions and

dimensions, including stud sizes/type, prior

to ordering material.

 Please note that the location of work is an 

operational ferry terminal and therefore, work is to 

be done in a manner so as not to interfere with the 

regular day-to-day operations of the terminal and 
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ferries.  Coordination will be required w i t h  the 

Operator (CTMA) and Departmental Representative 

(PSPC) on an on-going basis. Consult Ferry operation 

schedule, which is available online. 

 

             

 

1.2 CODES AND  

STANDARDS    

 

 

.1  Perform work in accordance with the National 

Building Code of Canada and any other code of 

provincial or local application, including all 

amendments up to project tender closing date 

provided that in any case of conflict or 

discrepancy, the more stringent requirements shall 

apply.  

 

.2  Materials and workmanship must meet or exceed 

requirements of specified standards, codes and 

referenced documents.  

 

 

 

 

1.3 TERM ENGINEER  

 

 

.1  Unless specifically stated otherwise, the term 

"Engineer" where used in the specifications and on 

the drawings shall mean the Departmental 

Representative as defined in the General Conditions 

of the Contract.  

 

 

 

1.4 SETTING  

OUT WORK    

 

 

.1  Assume full responsibility for and execute complete 

layout of work to locations, lines and elevations 

indicated.  

 

.2  Provide devices needed to lay out and construct 

work.  

 

.3  Supply such devices as straight edges and templates 

required to facilitate Departmental 

Representative's inspection of work.  

 

  

 

 

 

1.5 MEASUREMENT  

FOR PAYMENT    

 

 

.1  Notify Departmental Representative sufficiently in 

advance of operations to permit required 

measurements for payment. Method of measurement for 

payment is in accordance with the attached Unit 

Price Table. 
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1.6 DOCUMENTS  

REQUIRED    

 

 

.1  Maintain at job site, one copy each of the 

following:  

.1  Construction documents  

.2  Specifications  

.3  Addenda  

.4  Reviewed shop drawings  

.5  List of outstanding shop drawings  

.6  Change orders  

.7  Other modifications to contract  

.8  Field test reports  

.9  Copy of approved work schedule  

.10  Health and safety plan and other safety 

related documents  

.11  Other documents as stipulated elsewhere in 

the contract documents.  

 

 

 

1.7 PERMITS    

 

 

.1  In accordance with the General Conditions, obtain 

and pay for building permit, certificate, licenses 

and other permits as required by municipal, 

provincial and federal authorities.  

 

.2  Provide appropriate notifications of project to 

municipal and provincial inspection authorities.  

 

.3  Obtain compliance certificates as prescribed by 

legislative and regulatory provisions of municipal, 

provincial and federal authorities as applicable to 

the performance of the work.  

 

.4  Submit to Departmental Representative, copy of 

application forms and approval documents received 

from above referenced authorities.  

 

 

 

1.8  EXISTING  

SERVICES    

 

 

.1  Where unknown services are encountered, immediately 

advise Departmental Representative and confirm 

findings in writing.  

 

 

 

 

 

1.9  TERM "PSPC"    

 

 

.1  Represents Public Services and Procurement Canada.  
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PART 1 - GENERAL 

 

 

 

 

 

 

1.1 RELATED  

SECTIONS    

 

 

.1  Section 01 35 24 - Special Procedures on Fire 

Safety Requirements  

 

.2  Section 01 35 29 - Health and Safety Requirements  

 

.3  Section 01 78 00 - Closeout Submittals  

 

 

 

 

 

1.2 ADMINISTRATIVE    

 

 

.1  Submit to Departmental Representative submittals 

listed for review. Submit promptly and in orderly 

sequence to not cause delay in Work. Failure to 

submit in ample time is not considered sufficient 

reason for extension of Contract Time and no claim 

for extension by reason of such default will be 

allowed.  

 

.2  Do not proceed with Work affected by submittal 

until review is complete.  

 

.3  Present shop drawings, product data, samples and 

mock-ups in SI Metric units.  

 

.4  Where items or information is not produced in SI 

Metric units converted values are acceptable.  

 

.5  Review submittals prior to submission to 

Departmental Representative. This review represents 

that necessary requirements have been determined 

and verified, or will be, and that each submittal 

has been checked and co-ordinated with requirements 

of Work and Contract Documents. Submittals not 

stamped, signed, dated and identified as to 

specific project will be returned without being 

examined and considered rejected.  

 

.6  Notify Departmental Representative, in writing at 

time of submission, identifying deviations from 
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requirements of Contract Documents stating reasons 

for deviations.  

 

.7  Verify field measurements and affected adjacent 

Work are co-ordinated.  

 

.8  Contractor's responsibility for errors, deviations 

or omissions in submission is not relieved by 

Departmental Representative's review of submittals.  

 

.9  Submittal format: paper originals, or alternatively 

clear and fully legible photocopies of originals. 

Facsimiles are not acceptable, except in special 

circumstances pre-approved by Departmental 

Representative. Poorly printed non-legible 

photocopies or facsimiles will not be accepted and 

be returned for resubmission.  

 

.10  Make changes or revision to submissions which 

Departmental Representative may require, consistent 

with Contract Documents and resubmit as directed by 

Departmental Representative. When resubmitting, 

identify in writing of any revisions other than 

those requested.  

 

.11  Keep one reviewed copy of each submission on site.  

 

 

 

 

 

1.3 SHOP DRAWINGS  

AND PRODUCT DATA    

 

 

.1  The term "shop drawings" means drawings, diagrams, 

illustrations, schedules, performance charts, 

brochures and other data which are to be provided 

by Contractor to illustrate details of a portion of 

Work.  

 

.2  Submit shop drawings bearing stamp and signature of 

qualified professional engineer registered or 

licensed in the Province of Prince Edward Island, 

Canada.  

 

.3  Shop Drawing Submittal Schedule:  

.1  Submit, within 10 working days of contract 

award, in format acceptable to Departmental 

Representative, a submittal schedule listing all 

shop drawings to be submitted for project as 

specified in various sections of the 

specifications.  

.2  Schedule to indicate proposed submission date 

for each item, status of review and anticipated 

product delivery date to site. Track all 
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submissions for entire project.  

.3  As work progresses, revise schedule 

identifying items which have been reviewed and 

finalized and indicating those outstanding.  

.4  Update schedule at stipulated dates or 

project time intervals predetermined and agreed 

upon with Departmental Representative at 

commencement of work.  

 

.4  Shop Drawing Quantities: submit sufficient copies 

required by the General Contractor and sub-

contractors, plus 3 copies which will be retained 

by Departmental Representative.  

 

.5  Shop Drawings Format:  

.1  Opaque white prints or photocopies of 

original drawings or standard drawings modified to 

clearly illustrate work specific to project 

requirements. Maximum sheet size to be 1000 x 707 

mm.  

.2  Product data from manufacturer's standard 

catalogue sheets, brochures, literature, 

performance charts and diagrams, used to illustrate 

standard manufactured products, to be original full 

colour brochures, clearly marked indicating 

applicable data and deleting information not 

applicable to project.  

.3  Non or poorly legible drawings, photocopies 

or facsimiles will not be accepted and returned not 

reviewed.  

 

.6  Shop Drawings Content:  

.1  Indicate materials, methods of construction 

and attachment or anchorage, erection diagrams, 

connections, explanatory notes and other 

information necessary for completion of Work. Where 

items or equipment attach or connect to other items 

or equipment, confirm that all interrelated work 

have been coordinated, regardless of section or 

trade from which the adjacent work is being 

supplied and installed.  

 

.7  Allow 14 days for Departmental Representative's 

review of each submission.  

 

.8  Adjustments made on shop drawings by Departmental 

Representative are not intended to change Contract 

Price. If adjustments affect value of Work, state 

such in writing to Departmental Representative 

prior to proceeding with Work.  

 

.9  Make changes in shop drawings as Departmental 
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Representative may require, consistent with 

Contract Documents. When resubmitting, notify 

Departmental Representative in writing of revisions 

other than those requested.  

 

.10  Be advised that costs and expenses incurred by 

Departmental Representative to conduct more than 

one review of incorrectly prepared shop drawing 

submittal for a particular material, equipment or 

component of work may be assessed against the 

Contractor in the form of a financial holdback to 

the Contract.  

 

.11  Accompany submissions with transmittal letter 

containing:  

.1  Date.  

.2  Project title and number.  

.3  Contractor's name and address.  

.4  Identification and quantity of each shop 

drawing, product data and sample.  

.5  Other pertinent data.  

 

.12  Submissions include:  

.1  Date and revision dates.  

.2  Project title and number.  

.3  Name and address of:  

.1  Subcontractor.  

.2  Supplier.  

.3  Manufacturer.  

.4  Contractor's stamp, signed by Contractor's 

authorized representative certifying approval of 

submissions, verification of field measurements and 

compliance with Contract Documents.  

.5  Details of appropriate portions of Work as 

applicable:  

.1  Fabrication.  

.2  Layout, showing dimensions, including 

identified field dimensions, and clearances.  

.3  Setting or erection details.  

.4  Capacities.  

.5  Performance characteristics.  

.6  Standards.  

.7  Operating weight.  

.8  Wiring diagrams.  

.9  Single line and schematic diagrams.  

.10  Relationship to adjacent work.  

 

.13  After Departmental Representative's review, 

distribute copies.  

 

.14  If upon review by Departmental Representative, no 

errors or omissions are discovered or if only minor 
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corrections are made, copies will be returned and 

fabrication and installation of Work may proceed. 

If shop drawings are rejected, noted copy will be 

returned and resubmission of corrected shop 

drawings, through same procedure indicated above, 

must be performed before fabrication and 

installation of Work may proceed.  

 

.15  The review of shop drawings by Public Works and 

Government Services Canada (PWGSC) is for sole 

purpose of ascertaining conformance with general 

concept.  

.1  This review shall not mean that PWGSC 

approves detail design inherent in shop drawings, 

responsibility for which shall remain with 

Contractor submitting same, and such review shall 

not relieve Contractor of responsibility for errors 

or omissions in shop drawings or of responsibility 

for meeting requirements of construction and 

Contract Documents.  

.2  Without restricting generality of foregoing, 

Contractor is responsible for dimensions to be 

confirmed and correlated at job site, for 

information that pertains solely to fabrication 

processes or to techniques of construction and 

installation and for co-ordination of Work of sub-

trades.  

 

 

 

 

1.4 SAMPLES    

 

 

.1  Submit for review samples as specified in 

respective specification Sections. Label samples 

with origin and intended use.  

 

.2  Deliver samples Departmental Representative's 

office or to other address as directed. Do not drop 

off samples at construction site, except for pre-

approved circumstances previously approved by 

Departmental Representative.  

 

.3  Notify Departmental Representative in writing, at 

time of submission of deviations in samples from 

requirements of Contract Documents.  

 

.4  Adjustments made on samples by Departmental 

Representative are not intended to change Contract 

Price. If adjustments affect value of Work, state 

such in writing to Departmental Representative 

prior to proceeding with Work.  

 

.5  Make changes in samples which Departmental 
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Representative may require, consistent with 

Contract Documents.  

 

.6  Reviewed and accepted samples will become standard 

of workmanship and material against which installed 

Work will be verified.  
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PART 1 - GENERAL 

 

 

 

 

 

 

1.1 RELATED WORK    

 

 

.1  Section 01 35 29 - Health and Safety Requirements.  

 

 

 

1.2 REFERENCES    

 

 

.1  Fire Protection Standards issued by Fire Protection 

Services of Human Resources Development Canada as 

follows:  

.1  FCC No. 301-June 1982 Standard for 

Construction Operations (or latest edition).  

.2  FCC No. 302-June 1982 Standard for Welding 

and Cutting (or latest edition).  

.3  FCC Standards may be viewed at the Regional 

Fire Protection Services' office (previously known 

as the Fire Commissioner of Canada) located at 99 

Wyse Road, 8th Floor, Dartmouth, NS, Tel: (902) 

426-6053.  

 

 

 

 

1.3 DEFINITIONS    

 

 

.1  Hot Work defined as:  

.1  Welding work;  

.2  Cutting of materials by use of torch or other 

open flame devices;  

.3  Grinding with equipment which produces 

sparks;  

.4  Use of open flame torches.  

 

 

 

 

 

1.4 SUBMITTALS    

 

 

.1  Submit copy of Hot Work Procedures and samples of 

Hot Work permit to Departmental Representative for 

review, within 14 calendar days after contract 

award.  

 

.2  Submit in accordance with Section 01 33 00.  
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1.5 FIRE SAFETY  

REQUIREMENTS    

 

 

.1  Implement and follow fire safety measures during 

Work. Comply with the following:  

.1  National Fire Code;  

.2  Fire Protection Standards FCC 301 and FCC 

302;  

.3  Federal and Provincial Occupational Health 

and Safety Acts and Regulations.  

 

.2  In the event of conflict between any provisions of 

above authorities, the most stringent provision 

will apply. Should a dispute arise in determining 

the most stringent requirement, Departmental 

Representative will advise on the course of action 

to be followed.  

 

 

 

1.6 HOT WORK  

AUTHORIZATION    

 

 

.1  Obtain Departmental Representative's written 

"Authorization to Proceed" before conducting any 

form of Hot Work on site.  

 

.2  To obtain authorization, submit to Departmental 

Representative:  

.1  Contractor's typewritten Hot Work Procedures 

to be followed on site as specified below.  

.2  Description of the type and frequency of Hot 

Work required.  

.3  Sample Hot Work Permit to be used.  

 

.3  Upon review and confirmation that effective fire 

safety measures will be implemented and followed 

during performance of hot work, Departmental 

Representative will give authorization to proceed 

as follows:  

.1  Issue one written "Authorization to Proceed" 

covering the entire project for duration of work, 

or;  

.2  Subdivide the work into pre-determined, 

individual activities, each activity requiring a 

separately written authorization to proceed.  

 

.4  Requirement for individual authorization will be 

based on:  

.1  Nature or phasing of work;  

.2  Risk to facility operations;  

.3  Quantity of various trades needing to perform 

hot work on project, or;  

.4  Other situation deemed necessary by 

Departmental Representative to ensure fire safety 

on premises.  
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.5  Do not perform any Hot Work until receipt of 

Departmental Representative's written 

"Authorization to Proceed" for that portion of 

work.  

 

 

1.7 HOT WORK  

PROCEDURES    

 

 

.1  Develop and implement safety procedures and work 

practices to be followed during the performance of 

Hot Work.  

 

.2  Hot Work Procedures to include:  

.1  Requirement to perform hazard assessment of 

site and immediate work area beforehand for each 

hot work event in accordance with Safety Plan 

specified in Section 01 35 29.  

.2  Use of a Hot Work Permit system with 

individually written permit issued by Contractor's 

Superintendent to specific worker or subcontractor 

granting permission to proceed with Hot Work.  

.3  Permit required for each Hot Work event.  

.4  Designation of a person on site as a Fire 

Safety Watcher responsible to conduct a fire safety 

watch for a minimum duration of 60 minutes 

immediately following the completion of the Hot 

Work.  

.5  Compliance with fire safety codes, standards 

and occupational health and safety regulations 

specified.  

 

.3  Generic procedures, if used, must be edited and 

supplemented with pertinent information tailored to 

reflect specific project conditions. Label document 

as being the Hot Work Procedures for this contract.  

 

.4  Procedures shall clearly establish responsibilities 

of:  

.1  Worker performing hot work;  

.2  Person issuing the Hot Work Permit;  

.3  Fire Safety Watcher;  

.4  Subcontractor(s) and Contractor.  

 

.5  Brief all workers and subcontractors on Hot Work 

Procedures and of Permit System. Stringently 

enforce compliance.  

 

.6  Failure to comply with fire safety procedures may 

result in the issue of a Non-Compliance 

notification as specified in Section 01 35 29.  

 

 

1.8 HOT WORK  .1  Hot Work Permit to include the following:  
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PERMIT    

 

 

.1  Project name and project number;  

.2  Area where hot work will be performed;  

.3  Date of issue;  

.4  Description of hot work type needed;  

.5  Special precautions to be followed, including 

type of fire extinguisher needed;  

.6  Name and signature of permit issuer;  

.7  Name of worker to which the permit is issued;  

.8  Permit validity period not to exceed 8 hours. 

Indicate start time, date and termination time, and 

date;  

.9  Worker's signature with time/date of hot work 

completion;  

.10  Stipulated time period of safety watch;  

.11  Fire Safety Watcher's signature with 

time/date.  

 

.2  Permit to be type written form. Industry standard 

forms shall only be used if all data specified 

above is included on form.  

 

.3  Each Hot Work Permit to be completed in full, 

signed and returned to Contractor's Superintendent 

for safe keeping on site.  

 

 

 

1.9  FIRE PROTECTION  

AND ALARM SYSTEMS    

 

 

.1  Fire protection and alarm systems shall not be:  

.1  Obstructed;  

.2  Shut off, unless approved by Departmental 

Representative;  

.3  Left inactive at the end of a working day or 

shift.  

 

.2  Do not use fire hydrants, standpipes and hose 

systems for purposes other than fire fighting.  

 

.3  Costs incurred from the fire department and 

facility owner, resulting from negligently setting 

off false alarms, will be charged to the Contractor 

in the form of financial progress payment 

reductions and holdback assessments against the 

Contract.  
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1.2 DEFINITIONS 

 

.1 COSH: Canada Occupational Health and Safety Regulations made under 

Part II of the Canada Labour Code. 

 

.2 Competent Person: means a person who is: 

.1 Qualified by virtue of personal knowledge, training and 

experience to perform assigned work in a manner that will ensure the 

health and safety of persons in the workplace, and; 

.2 Knowledgeable about the provisions of occupational health and 

safety statutes and regulations that apply to the Work and; 

.3 Knowledgeable about potential or actual danger to health or safety 

associated with the Work. 

 

.3 Medical Aid Injury: any minor injury for which medical treatment was 

provided and the cost of which is covered by Workers' Compensation 

Board of the province in which the injury was incurred. 

 

.4 PPE: personal protective equipment. 

 

.5 Work Site: where used in this section shall mean areas, located at 

the premises where Work is undertaken, used by Contractor to perform 

all of the activities associated with the performance of the  Work. 

 

 

1.3 SUBMITTALS 

.1 Make submittals in accordance with Section 01 33 00. 

 

.2 Submit site-specific Health and Safety Plan prior to commencement of 

Work. 

.1 Submit within [5] work days of notification of Bid Acceptance 

for Department review and recommendations prior to the commencement 

of work. 

.2 Departmental Representative will review Health and Safety Plan 

and provide comments. 

.3 Revise the Plan as appropriate and resubmit within [5] work days 

after receipt of comments. 

.4 Departmental Representative's review and comments made of the 

Plan shall not be construed as an endorsement, approval or implied 

warranty of any kind by Canada and does not reduce Contractor's overall 

responsibility for Occupational Health and Safety of the  Work. 

.5 Submit revisions and updates made to the Plan during the course 

of Work. 

 

.3 Submit name of designated Health and Safety Site Representative and 

support documentation specified in the Safety Plan. 
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.4 Submit building permit, compliance certificates and other permits 

obtained. 

 

.5 Submit copy of Letter in Good Standing from Provincial Workers 

Compensation or other Department of Labour organization. 

.1 Submit update of Letter of Good Standing whenever expiration date 

occurs during the period of Work. 

 

.6 Submit copies of reports or directions issued by Federal, Provincial 

and Territorial health and safety inspectors. 

 

.7 Submit copies of incident reports. 

 

.8 Submit WHMIS MSDS - Material Safety Data Sheets. 

 

 

1.4 COMPLIANCE REQUIREMENTS 

 

 

.1 Comply with Occupational Health and Safety Act for Province of Prince 

Edward Island, and Occupational Health and Safety Regulations made 

pursuant to the Act. 

 

.2 Comply with Canada Labour Code - Part II (entitled Occupational Health 

and Safety) and the Canada Occupational Health and Safety Regulations 

as well as any other regulations made pursuant to the Act. 

.1 The Canada Labour Code can be viewed at: 

www.http://laws-lois.justice.gc.ca/eng/acts/L-2  fulltext.html. 

.2 Canadian Occupational Health and Safety Regulations can be viewed 

at: http://laws-lois. justice.gc.ca/eng/regulations/SOR-86-304/ 

index.html. 

.3 A copy may be obtained at: Canadian Government Publishing Public 

Works & Government Services Canada Ottawa, Ontario, K1A 0S9 Tel: 

819-956-4800 or 1-800-635-7943 Publication No. L31-85/2000 (E or F). 

 

.3 Treasury Board of Canada Secretariat (TBS): 

.1 Treasury Board, Fire Protection Standard April 1, 2010 

www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=17316&section=text. 

 

.4 Canadian Standards Association (CSA): 

.1 CSA S350-M1980(R2003), Code of Practice for Safety in Demolition 

of Structures. 

 
 

.5 Observe construction safety measures of: 

.1 NBC 2010, Division B, Part 8. 

.2 Municipal by-laws and ordinances. 

 

.6 In case of conflict or discrepancy between above specified 

http://laws-lois.justice.gc.ca/eng/acts/L-2
http://laws-lois/
http://www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=17316&amp;section=text
http://www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=17316&amp;section=text
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requirements, the more stringent shall apply. 

 

.7 Maintain Workers Compensation Coverage in good standing for duration 

of Contract. Provide proof of clearance through submission of Letter 

in Good Standing. 

 

.8 Medical Surveillance: Where prescribed by legislation or regulation, 

obtain and maintain worker medical surveillance  documentation. 

 

 

1.5 RESPONSIBILITY 

 

.1 Be responsible for health and safety of persons on site, safety of 

property on site and for protection of persons and environment adjacent 

to the site to extent that they may be affected by conduct of  Work. 

 

.2 Comply with and enforce compliance by all workers, sub-contractors 

and other persons granted access to Work Site with safety requirements 

of Contract Documents, applicable federal, provincial, and  local 

by-laws, regulations, and ordinances, and with site-specific Health 

and Safety Plan. 

 

 

1.6 SITE CONTROL AND ACCESS 

 

.1 Control the Work and entry points to Work Site. Approve and grant access 

only to workers and authorized persons. Immediately stop and remove 

non-authorized persons. 

.1 Departmental Representative will provide names of those persons 

authorized by Departmental Representative to enter onto Work Site and 

will ensure that such authorized persons have the required knowledge 

and training on Health and Safety pertinent to their reason for being 

at the site, however, Contractor remains responsible for the health 

and safety of authorized persons while at the Work Site. 

 

.2 Isolate Work Site from other areas of the premises by use of appropriate 

means. 

.1 Erect fences, hoarding, barricades and temporary lighting as 

required to effectively delineate the Work Site, stop non-authorized 

entry, and to protect pedestrians and vehicular traffic around and 

adjacent to the Work and create a safe environment. [See Section  

[01 50 00] for minimum acceptable requirements]. 

.2 Post signage at entry points and other strategic locations 

indicating restricted access and conditions for access. 

.3 Use professionally made signs with bilingual message in the 2 

official languages or international known graphic symbols. 

 

.3 Provide safety orientation session to persons granted access to Work 

Site. Advise of hazards and safety rules to be observed while on site. 
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.4 Ensure persons granted site access wear appropriate PPE. Supply PPE 

to inspection authorities who require access to conduct tests or perform 

inspections. 

 

.5 Secure Work Site against entry when inactive or unoccupied and to 

protect persons against harm. [Provide security guard where adequate 

protection cannot be achieved by other means]. 

 

 

1.7 PROTECTION 

 

.1 Give precedence to safety and health of persons and protection of 

environment over cost and schedule considerations for Work. 

 

.2 Should unforeseen or peculiar safety related hazard or condition become 

evident during performance of Work, immediately take measures to 

rectify situation and prevent damage or harm. Advise Departmental 

Representative verbally and in writing. 

 

 

1.8 FILING OF NOTICE 

 

.1 File Notice of Project with pertinent provincial health and safety 

authorities prior to beginning of Work. 

.1 Departmental Representative will assist in locating address if 

needed. 

 

 

1.9 PERMITS 

.1 Post permits, licenses and compliance certificates, specified in 

section [01 10 10], at Work Site. 

 

.2 Where a particular permit or compliance certificate cannot be obtained, 

notify Departmental Representative in writing and obtain approval to 

proceed before carrying out applicable portion of work. 

 

 

1.10 HAZARD ASSESSMENTS 

 

.1 Perform site specific health and safety hazard assessment of the Work 

and its site. 

 

.2 Carryout initial assessment prior to commencement of Work with further 

assessments as needed during progress of work, [including when new 

trades and subcontractors arrive on site]. 
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.3 Record results and address in Health and Safety Plan. 

 

.4 Keep documentation on site for entire duration of the Work. 

 

 

1.11 PROJECT/SITE CONDITIONS 

 

.4 Facility on-going operations: 

.1 Operational Ferry Terminal. 

.2 Usage of berth by Ferry for daily crossings. 

 

.2 Above items shall not be construed as being complete and inclusive 

of potential health and safety hazards encountered during  Work. 

 

.3 Include above items in the hazard assessment of the Work. 

 

.4 MSDS Data sheets of pertinent hazardous and controlled products stored 

on site can be obtained from Departmental Representative. 

 

 

1.12 MEETINGS 

 

.1 Attend pre-construction health and safety meeting, convened and chaired 

by Departmental Representative, prior to commencement of Work, at time, 

date and location determined by Departmental Representative. Ensure 

attendance of: 

.1 Superintendent of Work. 

.2 Designated Health & Safety Site Representative. 

.3 Subcontractors. 

 

.2 Conduct regularly scheduled tool box and safety meetings during the 

Work in conformance with Occupational Health and Safety regulations. 

 

.3 Keep documents on site. 

 

 

1.13 HEALTH AND SAFETY PLAN 

 

.1 Prior to commencement of Work, develop written Health and Safety Plan 

specific to the Work. Implement, maintain, and enforce Plan for entire 

duration of Work and until final demobilization from site. 

 

.2 Health and Safety Plan shall include the following  components: 

.1 List of health risks and safety hazards identified by hazard 

assessment. 

.2 Control measures used to mitigate risks and hazards identified. 

.3 On-site Contingency and Emergency Response Plan as specified 

below. 

.4 On-site Communication Plan as specified below. 
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.5 Name of Contractor's designated Health & Safety Site 

Representative and information showing proof of his/her competence 

and reporting relationship in Contractor's company. 

.6 Names, competence and reporting relationship of other supervisory 

personnel used in the Work for occupational health and safety purposes. 

.3 On-site Contingency and Emergency Response Plan shall  include: 

.1 Operational procedures, evacuation measures and communication 

process to be implemented in the event of an emergency. 

.2 Evacuation Plan: site and floor plan layouts showing escape 

routes, marshalling areas. Details on alarm notification methods, fire 

drills, location of firefighting equipment and other related  data. 

.3 Name, duties and responsibilities of persons designated as 

Emergency Warden(s) and deputies. 

.4 Emergency Contacts: name and telephone number of officials from: 

.1 General Contractor and subcontractors. 

.2 Pertinent Federal and Provincial Departments and 

Authorities having jurisdiction. 

.3 Local emergency resource organizations. 

.5 Harmonize Plan with Facility's Emergency Response and Evacuation 

Plan. Departmental Representative will provide pertinent data 

including name of PWGSC and Facility Management contacts. 

 

.4 On-site Communication Plan: 

.1 Procedures for sharing of work related safety information to 

workers and subcontractors, including emergency and evacuation 

measures. 

.2 List of critical work activities to be communicated with Facility 

Manager which have a risk of endangering health and safety of Facility 

users. 

 

.5 Address all activities of the Work including those of subcontractors. 

 

.6 Review Health and Safety Plan regularly during the Work. Update as 

conditions warrant to address emerging risks and hazards, such as 

whenever new trade or subcontractor arrive at Work Site. 

 

.7 Departmental Representative will respond in writing, where 

deficiencies or concerns are noted and may request re-submission of 

the Plan with correction of deficiencies or concerns. 

 

.8 Post copy of the Plan, and updates, prominently on Work  Site. 

 

 

1.14 SAFETY SUPERVISION 

 

.1 Employ Health & Safety Site Representative responsible for daily 

supervision of health and safety of the Work. 

 

.2 Health & Safety Site Representative may be the Superintendent of the 

Work or other person designated by Contractor and shall be  assigned 
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the responsibility and authority to: 

.1 Implement, monitor and enforce daily compliance with health and 

safety requirements of the Work 

.2 Monitor and enforce Contractor's site-specific Health and Safety 

Plan. 

.3 Conduct site safety orientation session to persons granted access 

to Work Site. 

.4 Ensure that persons allowed site access are knowledgeable and 

trained in health and safety pertinent to their activities at the site 

or are escorted by a competent person while on the Work  Site. 

.5 Stop the Work as deemed necessary for reasons of health and safety. 

 

.3 Health & Safety Site Representative must: 

.1 Be qualified and competent person in occupational health and 

safety. 

.2 Have site-related working experience specific to activities of 

the Work. 

.3 Be on Work Site at all times during execution of the Work. 

 

.4 All supervisory personnel assigned to the Work shall also be competent 

persons. 

 

.5 Inspections: 

.1 Conduct regularly scheduled safety inspections of the Work on 

a minimum [bi-weekly] basis. Record deficiencies and remedial action 

taken. 

 

.6 Cooperate with Facility's Occupational Health and Safety 

representative should one be designated by Departmental 

Representative. 

 

.7 Keep inspection reports and supervision related documentation on site. 

 

 

1.15 TRAINING 

.1 Use only skilled workers on Work Site who are effectively trained in 

occupational health and safety procedures and practices pertinent to 

their assigned task. 

 

.2 Maintain employee records and evidence of training received. Make data 

available to Departmental Representative upon request. 

 

.3 When unforeseen or peculiar safety-related hazard, or condition occur 

during performance of Work, follow procedures in place for Employee's 

Right to Refuse Work in accordance with Acts and Regulations of Province 

having jurisdiction and advise Departmental Representative verbally 

and in writing. 
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1.16 MINIMUM SITE SAFETY RULES 

 

.1 Notwithstanding requirement to abide by federal and provincial health 

and safety regulations; ensure the following minimum safety rules are 

obeyed by persons granted access to Work Site: 

.1 Wear appropriate PPE pertinent to the Work or assigned task; 

minimum being hard hat, safety footwear, safety glasses and hearing 

protection. 

.2 Immediately report unsafe condition at site, near-miss accident, 

injury and damage. 

.3 Maintain site and storage areas in a tidy condition free of hazards 

causing injury. 

.4 Obey warning signs and safety tags. 

 

.2 Brief persons of disciplinary protocols to be taken for noncompliance. 

[Post rules on site]. 

 

 

1.17 CORRECTION OF NON-COMPLIANCE 

 

.1 Immediately address health and safety non-compliance issues identified 

by authority having jurisdiction or by Departmental  Representative. 

 

.2 Provide Departmental Representative with written report of action taken 

to correct non-compliance of health and safety issues  identified. 

 

.3 Departmental Representative will stop Work if non-compliance of health 

and safety regulations is not corrected in a timely manner. 

 

 

1.18 INCIDENT REPORTING 

 

.1 Investigate and report the following incidents to Departmental 

Representative: 

.1 Incidents requiring notification to Provincial Department of 

Occupational Safety and Health, Workers Compensation Board or to other 

regulatory Agency. 

.2 Medical aid injuries. 

.3 Property damage in excess of $10,000.00, 

.4 Interruptions to Facility operations resulting in an operational 

lost to a Federal department in excess of $5,000.00. 

 

.2 Submit report in writing. 

 

 

1.19 HAZARDOUS PRODUCTS 

 

.1 Comply with requirements of Workplace Hazardous Materials Information 
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System (WHMIS). 

 

.2 Keep MSDS data sheets for all products delivered to site. 

.1 Post on site. 

.2 Submit copy to Departmental Representative. 

 

1.20 BLASTING 

 

.1 Not used. 

 

 

1.21 POWDER ACTUATED DEVICES 

 

.1 Use powder actuated fastening devices only after receipt of written 

permission from Departmental Representative. 

 

 

1.22 CONFINED SPACES 

 

.1 Abide by occupational health and safety regulations regarding work 

in confined spaces. 

 

 

1.23 SITE RECORDS 

 

.1 Maintain on Work Site copy of safety related documentation and reports 

stipulated to be produced in compliance with Acts and Regulations of 

authorities having jurisdiction and of those documents specified 

herein. 

 

.2 Upon request, make available to Departmental Representative or 

authorized Safety Officer for inspection. 

 

1.24 POSTING OF DOCUMENTS 

.1 Ensure applicable items, articles, notices and orders are posted in 

conspicuous location on Work Site in accordance with Acts and 

Regulations of Province having jurisdiction. 

 

.2 Post other documents as specified herein, including: 

.1 Site specific Health and Safety Plan. 

.2 WHMIS data sheets. 

 
 

END OF SECTION 
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.1 Hazardous Material: Product, substance, or organism that is used for 

its original purpose; and that is either dangerous goods or a material 

that may cause adverse impact to the environment or adversely affect 

health of persons, animals, or plant life when released into the 

environment. 

 

.2 Environmental Pollution and Damage: presence of chemical, physical, 

biological elements or agents which adversely affect human health and 

welfare; unfavourably alter ecological balances of importance to human 

life; affect other species of importance to humans; or degrade 

environment aesthetically, culturally and/or historically. 

 

.3 Environmental Protection: prevention/control of pollution and habitat 

or environment disruption during construction. 

 
 

1.3 FIRES 

 

.1 Fires and burning of rubbish on site is not permitted. 

 
 

1.4 HAZARDOUS MATERIAL HANDLING 

 

.1 Store and handle hazardous materials in accordance with applicable 

federal and provincial laws, regulations, codes and guidelines. Store 

in location that will prevent spillage into the environment 

 

.2 Label containers to WHMIS requirements and keep MSDS data sheets on 

site for all hazardous materials. 

 

.3 Maintain inventory of hazardous materials and hazardous waste stored 

on site. List items by product name, quantity and date when storage 

began. 

 

.4 Store and handle flammable and combustible materials in accordance 

with National Fire Code. 

 

.5 Transport hazardous materials in accordance with federal 

Transportation of Dangerous Goods Regulations and applicable 

Provincial regulations. 

 

 

1.5 DISPOSAL OF WASTES 

 

.1 Do not bury rubbish and waste materials on site. 

 

.2 Do not dispose of hazardous waste or volatile materials, such as mineral 
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spirits, paints, thinners, oil or fuel into waterways, storm or sanitary 

sewers or waste landfill sites. 

 

.3 Dispose of hazardous waste in accordance with applicable federal and 

provincial laws, regulations, codes and guidelines. 

 

 

1.6 DRAINAGE 

.1 Provide temporary drainage and pumping as necessary to keep excavations 

and site free from water. 

 

.2 Do not pump water containing suspended materials into waterways, sewer 

or drainage systems. 

 

.3 Control disposal or runoff of water containing suspended materials 

or other harmful substances in accordance with governing regulations 

and requirements. 

 

.4 Provide control devices such as filter fabrics, sediment traps and 

settling ponds to control drainage and prevent erosion of adjacent 

lands. Maintain in good order for duration of work. 

 

 

1.7 SITE AND PLANT PROTECTION 

 

.1 Protect trees and plants on site and adjacent properties where 

indicated. 

 

.2 Wrap in burlap, trees and shrubs adjacent to construction work, storage 

areas and trucking lanes, and encase with protective wood framework 

from grade level to height of [2] m. 

 

.3 Protect roots of designated trees to dripline during excavation and 

site grading to prevent disturbance or damage. Avoid unnecessary 

traffic, dumping and storage of materials over root zones. 

 

.4 Minimize stripping of topsoil and vegetation. 

 

.5 Restrict tree removal to areas indicated or designated by Departmental 

Representative. 

 

 

1.8 WORK ADJACENT TO WATERWAYS 

 

.1 Do not operate construction equipment in waterways. 

 

.2 Do not use waterway beds for borrow material [without  Departmental 
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Representative's approval]. 

 

.3 Do not dump excavated fill, waste material or debris in  waterways. 

 

.4 At borrow sites, design and construct temporary crossings to minimize 

erosion to waterways in strict conformance with provincial 

environmental regulations. 

 

.5 Do not skid logs or construction materials across waterways. 

 

.6 Avoid indicated spawning beds when constructing temporary crossings 

of waterways. 

 

.7 Do not blast under water or 100 m of spawning beds. 

 

.8 Do not refuel any type of equipment within 100 meters of a water body. 

Maintain equipment in good working condition with no fluid leaks, loose 

hoses or fittings. 

 

 

1.9 POLLUTION CONTROL 

.1 Maintain temporary erosion and pollution control features installed 

under this Contract. 

 

.2 Control emissions from equipment and plant to local authorities 

emission requirements. 

 

.3 Prevent sandblasting and other extraneous materials from contaminating 

air beyond application area, by providing temporary  enclosures. 

 

.4 Cover or wet down dry materials and rubbish to prevent blowing dust 

and debris. Provide dust control for temporary roads and around entire 

construction site. 

 

.5 Have appropriate emergency spill response equipment and rapid clean-up 

kit on site located adjacent to hazardous materials storage  area. 

Provide personal protective equipment required for clean-up. 

 

.6 Report, spills of petroleum and other hazardous materials as well as 

accidents having potential of polluting the environment to Federal 

and Provincial Department of the Environment. 

.1 Notify Departmental Representative and submit a written spill 

report to Departmental Representative within 24 hours of occurrence. 

 

 

 

END OF SECTION 
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PART 1 - GENERAL 

 

 

 

 

1.1 RELATED  

SECTIONS    

 

 

.1  Section 02 41 16.01 - Structure Demolition and 

Sitework  

 

 

 

1.2 SITE ACCESS  

AND PARKING    

 

 

.1  Parking facilities at site are limited. Arrange for 

parking and storage with Transport Canada.  

 

.2  Maintain new and existing roads and parking areas 

at site, where used by Contractor, for duration of 

contract.  

.1  Keep clean and free of mud and dirt by 

washing on a regular basis.  

.2  Provide snow removal in areas located within 

construction site or enclosed by work.  

.3  Make good and repair damage resulting from 

Contractor's use of existing roads, asphalted areas 

and lawns on site.  

 

 

 

1.3 CONTRACTOR'S  

SITE OFFICE    

 

 

.1  Be responsible for and provide own site office, if 

required, including electricity, heat, lights and 

telephone. Locate site office as directed by 

Transport Canada.  

 

 

 

 

1.4 MATERIAL  

STORAGE    

 

 

.1  Arrange for and locate site storage trailers in 

location of least interference with existing 

facility operations. Discuss with Transport Canada.  

 

.2  Material storage space on site is limited.  

 

 

 

1.5 SANITARY  

FACILITIES    

 

 

.1  Provide sanitary facilities for workforce in 

accordance with governing regulations and 

ordinances.  

 

.2  Post notices and take such precautions as required 
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by local health authorities. Keep area and premises 

in sanitary condition.  

 

 

 

 

 

1.6 POWER    

 

 

.1  Arrange, pay for and maintain temporary electrical 

power supply in accordance with governing 

regulations and ordinances.  

 

.2  Supply and install all temporary facilities for 

power such as pole lines, meter socket, underground 

cables, etc., as required and to approval of local 

power supply authority.  

 

 

 

1.7 WATER SUPPLY  

 

 

.1  Arrange, pay for and maintain temporary water 

supply in accordance with governing regulations and 

ordinances.  

 

 

 

 

 

1.8  REMOVAL OF  

TEMPORARY  

FACILITIES    

 

 

.1  Remove temporary facilities from site when directed 

by Departmental Representative.  
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PART 1 - GENERAL 

 

 

 

 

 

 

1.1 INSTALLATION  

AND REMOVAL    

 

 

.1  Provide temporary controls in order to execute Work 

expeditiously.  

 

.2  Remove from site all such work after use.  

 

 

 

 

 

1.2 GUARD RAILS AND  

BARRICADES    

 

 

.1  Provide secure, rigid guard rails and barricades 

around deep excavations.  

 

.2  Provide concrete jersey barriers as required to 

provide a secure and safe workplace.  

 

 

 

 

 

 

1.3 ACCESS TO SITE    

 

 

.1  Provide and maintain access roads, sidewalk 

crossings, ramps and construction runways as may be 

required for access to Work and for Transport 

Canada.  

 

 

 

 

1.4 PUBLIC TRAFFIC  

FLOW    

 

 

.1  Provide and maintain competent signal flag 

operators, traffic signals, barricades and flares, 

lights, or lanterns as required to perform Work and 

protect public and terminal users.  

 

 

 

 

1.5  FIRE ROUTES    

 

 

.1  Maintain access to site including overhead 

clearances for use by emergency response vehicles.  
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1.6  PROTECTION FOR  

OFF-SITE AND PUBLIC  

PROPERTY    

 

 

.1  Protect surrounding private and public pro- perty 

from damage during performance of Work.  

 

.2  Be responsible for damage incurred.  

 

 

 

 

 

 

 

PART 2 - PRODUCTS 

 

 

 

 

2.1 MATERIALS    

 

 

.1  Barricades and Buoys:  

.1  All pedestrian or vehicular or vessel traffic 

control devices required by the Authority having 

jurisdiction, to safely direct and/or control all 

traffic in the areas of construction.  

.2  All pedestrian, vehicular or vessel traffic 

control devices as required to safely direct and/or 

control all traffic in the areas of construction on 

the wharf and as directed by Transport Canada or 

the Departmental Representative.  

 

 

 

PART 3 - EXECUTION   

 

 

 

 

3.1 INSTALLATION    

 

 

.1  Erect temporary barricades and buoys as directed 

and where required before any construction work 

takes place.  

 

.2  Barricades and buoys to remain in place and be 

maintained by Contractor during entire construction 

period, except as noted in Par. 3.2.1 below.  

 

 

 

3.2 REMOVAL    

 

 

.1  Barricades and buoys may be removed in areas of 

work where all site work restitution is completed 

and the area has been accepted by the Owner and by 

the Departmental Representative.  

 

.2  Upon total completion of work, neatly stockpile all 
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existing concrete jersey barriers on site as 

directed by the Departmental Representative.  
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PART 1 

 

 

 

1.1 GENERAL    

 

 

.1  Use new material and equipment unless otherwise 

specified.  

 

.2  Within 7 days of written request by Departmental 

Representative, submit the following information 

for materials and products proposed for supply:  

.1  Name and address of manufacturer;  

.2  Trade name, model and catalogue number;  

.3  Performance, descriptive and test data;  

.4  Manufacturer's installation or application 

instructions;  

.5  Evidence of arrangement to procure.  

 

.3  Use products of one manufacturer for equipment or 

material of same type or classification unless 

otherwise specified.  

 

 

 

1.2 MANUFACTURER'S  

INSTRUCTIONS    

 

 

.1  Unless otherwise specified, comply with 

manufacturer's latest printed instructions for 

materials and installation methods.  

 

.2  Notify Departmental Representative in writing of 

any conflict between these specifications and 

manufacturer's instructions. Departmental 

Representative will designate which document is to 

be followed.  

 

 

 

 

 

1.3 CONFORMANCE    

 

 

.1  When material or equipment is specified by standard 

or performance specifications, upon request of 

Departmental Representative, obtain from 

manufacturer an independent testing laboratory 

report, stating that material or equipment meets or 

exceeds specified requirements.  

 

 

 

 

1.4 CONSTRUCTION  

EQUIPMENT  

.1  On request, prove to the satisfaction of 

Departmental Representative, that the construction 
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AND PLANT    

 

 

equipment and plant are adequate to manufacture, 

transport, place and finish work to quality and 

production rates specified. If inadequate, replace 

or provide additional equipment or plant as 

directed.  

 

.2  Maintain construction equipment and plant in good 

operating order.  
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PART 1 - GENERAL 

 

 

 

1.1 RELATED  

SECTIONS    

 

 

.1  Section 01 77 00 - Closeout Procedures  

 

 

 

1.2 GENERAL    

 

 

.1  Conduct cleaning and disposal operations to comply 

with the Authority having jurisdiction.  

 

.2  Sort volatile waste in covered metal containers, 

and remove from premises at end of each working 

day.  

 

 

 

1.3 PROJECT  

CLEANLINESS    

 

 

.1  Maintain Work in tidy condition, free from 

accumulation of waste products and debris.  

 

.2  Remove waste materials from site at daily regularly 

scheduled times or dispose of as directed by 

Transport Canada or the Departmental 

Representative.  

 

.3  Provide on-site containers for collection of waste 

materials and debris.  

 

.4  Provide and use marked separate bins for recycling. 

Refer to Section 01 74 21 - Construction/Demolition 

Waste Management and Disposal.  

 

.5  Store volatile waste in covered metal containers, 

and remove from premises at end of each working 

day.  

 

.6  Provide adequate ventilation during use of volatile 

or noxious substances. Use of building ventilation 

systems is not permitted for this purpose.  

 

 

 

 

 

1.4 FINAL CLEANING    

 

 

.1  When Work is Substantially Performed remove surplus 

products, tools, construction machinery and 

equipment not required for performance of remaining 

Work.  
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.2  Remove waste products and debris including that 

caused by Owner or other Contractors.  

 

.3  Broom clean and wash exterior walks, steps and 

surfaces.  

 

.4  Remove dirt and other disfiguration from exterior 

surfaces.  

 

.5  Sweep and wash clean paved areas.  

 

.6  Reinstate any areas damaged by work.  
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PART 1 - GENERAL 

 

 

 

 

 

 

1.1 RELATED  

SECTIONS    

 

 

.1  Section 01 78 00 - Closeout Submittals.  

 

 

 

 

 

 

 

1.2 INSPECTION AND  

DECLARATION    

 

 

.1  Contractor's Inspection: Coordinate and perform, in 

concert with subcontractors, an inspection and 

check of all Work. Identify and correct 

deficiencies, defects, repairs and perform 

outstanding items as required to complete work in 

conformance with Contract Documents.  

.1  Notify Departmental Representative in writing 

when deficiencies from Contractor's inspection have 

been rectified and that Work is deemed to be 

complete and ready for Departmental 

Representative's inspection of the completed work.  

 

.2  Departmental Representative's Inspection: Accompany 

Departmental Representative during all interim and 

final inspections of the Work.  

.1  Address defects, faults and outstanding items 

of work identified by such inspections.  

.2  Advise Departmental Representative when all 

deficiencies identified have been rectified.  

 

.3  Note that Departmental Representative will not 

issue a Certificate of Substantial Performance of 

the work until such time that Contractor performs 

following work and turns over the specified 

documents:  

.1  Project record as-built documents.  

 

.4  Correct all discrepancies before Departmental 

Representative will issue the Certificate of 

Completion.  
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PART 1 - GENERAL 

 

 

 

 

 

 

1.1 RELATED  

SECTIONS    

 

 

.1  Section 01 33 00 - Submittal Procedures  

 

.2  Section 01 77 00 - Closeout Procedures  

 

 

 

 

1.2 PROJECT  

RECORD DRAWINGS    

 

 

.1  Maintain at site one set of the contract drawings 

and specifications to record actual as-built site 

conditions.  

 

.2  Maintain up-to-date, real time as-built drawings 

and specifications in good condition and make 

available for inspection by the Departmental 

Representative upon request.  

 

.3  As-Built Drawings:  

.1  Record changes in red ink on the prints. Mark 

only on one set of prints and at completion of 

work, neatly transfer notations to second set (also 

by use of red ink).  

.2  Submit both sets to Departmental 

Representative prior to application for Certificate 

of Substantial Performance.  

.3  Stamp all drawings with "As-Built Drawings." 

Label and place Contractor's signature and date.  

.4  Show all modifications, substitutions and 

deviations from what is shown on the contract 

drawings or in specifications.  

.5  Record the following information:  

.1  Depths of various elements, to include 

pile tip depths, in relation to survey datum;  

.2  Horizontal and vertical location of 

various elements in relation to Geodetic 

Datum;  

.3  Field changes of dimension and detail;  

.4  Location of all capped or terminated 

services and utilities;  

.5  All design elevations, sections and 

details dimensioned and marked up to 
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consistently report finished installation 

conditions;  

.6  Any details produced in the course of 

the work or to change existing design 

drawings;  

.7  All change orders issued over the 

course of the contract must be documented on 

the finished as-built documents, accurately 

and consistently depicting the changed 

condition as it applies to all affected 

drawing details.  

 

.4  Maintain As-Built document current as the contract 

progresses. Departmental Representative will 

conduct reviews and inspections of the documents on 

a regular basis. Failure to maintain as-builts 

current and complete to satisfaction of the 

Departmental Representative shall be subject to 

financial penalties in the form of progress payment 

reductions and holdback assessments.  

 

 
  

 




