SOLICITATION F1782-17C814/A — STATEMENT OF WORK SUPPLEMENT — REVISION 004

This Supplement is raised to:

1) Address questions raised by industry.

2) Present comments made by Canada; and
3) Revise the Statement of Work document.

This version of the Solicitation F1782-17C814/A — Statement of Work Supplement supersedes all previous versions of the Solicitation F1782-17C814/A —

Statement of Work Supplement. If previously raised questions remain unanswered, please resubmit them by e-mail to the Contracting Authority.

Updates to this Supplement since the last version are in green text.

This Supplement affects the content of the Solicitation and its associated documents.
The bid must take into account:

1) The Solicitation documents available from the Government Electronic Tendering System at https://BuyandSell.gc.ca/procurement-data/tenders;
2) This Statement of Work Supplement; and
3) The documentation referenced within the Solicitation documents including this Statement of Work Supplement.

A. Questions and Answers
Item Specification Question Answer Date
Reference
1 N/A Can the bidding period be extended? The bidding period will be extended until Aug July 30 2017
29tht™ 2017.
2 11.11 Are the tanks to be prepared and painted? No the tanks do not need to be painted. They July 30 2017
thoroughly must be washed and inspected.
3 11.11D.2.1 What are the water sampling requirements for the potable The water samples are to follow the FSM 7.A.12 July 30 2017
water tank? section 3.6. These are a full sample testing for 28
different contaminants.
4 S.1.9 Does the fixed fire system need to be deactivated during the | Yes. See S.1.9.3. The Contractor must ensure that | July 30 2017
work period. Will this be thru 1379? the engine room, paint locker and galley fixed
fire systems have been reactivated by a qualified
marine fire protection company. This must be
priced in the PDS.
5 11.12 Are there two sounding pipes in the flume tank? Yes. July 30 2017
6 11.13 Can you confirm the number of fuel vents on tank #8 and tank | There are 3 fuel vents on tank #8 and 2 fuel vents | July 30 2017
#17? on tank #7.
7 11.14 Was a hatch drawing provided? Yes, a copy of the hatch drawing was included in July 30 2017
the technical package available on
BuyandSell.gc.ca



https://buyandsell.gc.ca/procurement-data/tenders

8 11.14 What is the material of the new hatch? The new hatch is an aluminium hatch. July 30 2017
9 12.2 Will the bow thruster motors require servicing? Any servicing of the motors will be addressed via July 30 2017
the 1379 process.
10 13.2 Why is it mandatory to subcontract to Britmar Marine Ltd. For | Britmar has extensive knowledge of the July 30 2017
this work? installation of Lithium lon Batteries. As the 24
volt system is crucial for the safe operation of the
vessel. Britmar is to be subcontracted as an
advisor and for testing.
11 13.2 Can Canada provide a parts list for this specification item? Yes by Friday Aug 4. July 30 2017
12 15.1 Is there a manual available for this pump? No information can be found on these July 30 2017
components.
13 15.1 Will the pump motor require servicing? Any motor repairs required will be addressed via July 30 2017
the 1379 process.
14 15.1 Does the disassembled pump need to be inspected by TCMS? | No that was included in error. July 30 2017
15 15.2 Do the disassembled pumps need to be inspected by TCMS? No that was included in error. July 30 2017
16 15,3 Do the disassembled pumps need to be inspected by TCMS? No that was included in error. July 30 2017
17 15.4 Does Canada have a drawing of the capstan that can be No information can be found on these July 30 2017
provided? components.
18 15.4 Does the disassembled capstan need to be inspected by No that was included in error. July 30 2017
Natural Resources Canada?
19 155 Does the HPU motor need to be rewound? Yes, the bidder must include the cost of rewinding | July 30 2017
the HPU motor with their price for this
specification item.
20 15.6 Can Canada please confirm the type and size of valve that Canada requires a 3" stainless ball valve as July 30 2017
requires replacement? shown during the viewing.
21 15.8 Does all the piping to be used need to be stainless steel? Yes all piping must be stainless steel. July 30 2017
22 19.2 Is the contractor providing the lab door? Yes. July 31 2017
Appendix A
23 19.2 Does the lab door need to be a class B rated fire door with a The lab door is required to be a weather door with | July 31 2017
Appendix A window? a window.
24 19.2 Does the lab door need to be weather tight? Yes July 31 2017
Appendix A
25 19.2 Do the lab windows need to be completely replaced or are we | No, the entire windows must be replaced. July 31 2017
Appendix A just to bid on replacing glass?
26 19.2 Does Canada require the entire deck in the lab removed to Yes the entire deck is to be removed and UTS July 31 2017
Appendix A bare steel and UTS inspected? inspected prior to the installation of new deck
coatings.
27 19.2 Can Canada provide more information on the required air Canada will provide update drawing by Friday July 31 2017
Appendix A handling units? Aug 4" showing make / model and location of the
air handling units
28 19.2, Appendix | Can Canada provide more information on the lab extraction Canada will provide the make and model number July 31 2017

A

fan requirements?

of the fans by Friday Aug 4.




29 19.2E.3.1 Can Canada confirm what-built drawings must be produced by | Canada requires all system and arrangement July 312017
Appendix A the successful bidder? drawings sent in the Appendix A drawing package
to be updated. Canada also requires the Fire and
Safety Plan updated.
30 19.2 D.5.1, Can Canada confirm the painting requirements of the house Canada removes the requirement to paint the July 312017
D.5.2, Appendix | structure, bulkheads and deckhead between frames 14 and bulkheads and frame within the lab space as the
A 34? insulation is to be retained.
31 11.16, Appendix | Will CCG provide all the required cabling? Yes, CCG will provide all the required cabling. July 31 2017
C
32 11.16, Appendix | Does CCG want to keep the old transducer housings? No, the bidder should include the cost to dispose July 312017
C of the housings.
33 11.19, Appendix | Can Canada confirm the insulation requirements for renewal? | Canada requires the insulation removed and July 312017
B replaced as per current spec item. In addition
additional 15 square meters of insulation was
noted to be in bad shape and or missing. The
Contractor must bid on the replacement or
installation of an additional 15m2 of insulation.
34 N/.A Will the vessel be down on the south coast once in contract for | Yes, the vessel will be available for limited Aug 1% 2017
confirmation of measurements? If so what dates? viewings Aug. 15/16%" in Port Hardy, Aug 23
Nanaimo, Sept 12/3th Nanaimo and Sept 27t at
Pat Bay. Note all dates subject to change due to
operational requirements contact CA prior to
arrange.
35 Appendix C How much gear will Canada remove in the Foc’sle? Canada will remove all loose gear. Freezer to Aug 1% 2017
remain in place but will be emptied of contents.
36 Appendix C / Does Canada require the deck head painted in the bow Canada does not require the deck head painted Aug 1%t 2017
11.9 thruster space if the insulation is not being replaced? other than areas affected by the steel work
outlined in Appendix C.
37 11.8 When viewing the vessel, we inspected the sonar space. The areas of the pipe tunnel, 2 cofferdams are to Aug 1%t 2017
Leading from the sonar space was a pipe tunnel, from frame be painted as per Interspec and are to include
34-41, a pipe tunnel from frame 52-56, and two cofferdams bilge, bulk heads and deck heads. The square
outboard, frame 51-52. Are these areas to be painted two? meter of areas to coat in the SOW had included
What areas in these spaces are to be painted? (Bilges, these areas.
bulkheads and deck head?)
38 11.12 Who supplies the two 8” ball check vents for the flume The Contractor is to supply the two Wager’s 8" Aug 1%t 2017
tank. If the shipyard is to supply the vent heads, please ABS Approved Vents stainless steel vents or
provide a size, make and model of the 8” ball check vent on equivalent.
the top of the vent pipe.
39 11.14 Is drawing no. 214-MS of the new hatch or the existing The drawing is of the new hatch. The hatch has Aug 12017

hatch? If it is of the new hatch, may we suggest you
purchase a single lever configuration hatch for ease of
operation, especially off the ladder from below.

been purchased.




40 13.2 Please clarify the scope of work. Does the battery system The battery system has been reconfigured and is | Aug 1°t2017
exist per the 5 drawings provided, or are we to install shown on the new drawings. Canada has
components indicated on the drawings? !ncluded a GSM material list. The Contr_actor is to
install the components as per the supplied
drawings.
41 13.2 Who supplies the battery monitor, battery monitor computer, | Canada will supply all materials except for cable, Aug 1%t 2017
fuses, etc. shown on the five drawings? Can we get a list of transits and a new aluminum shelf. List of GSM
GSM components for the battery system, and a list of cor(?ponents has been included in the SOW
components already fitted at the ship, which we are to re- update.
use.
42 15.1 Please provide the manual and parts list for the two grey No information can be found on these pumps
water pumps.
43 154 Can we have a manual, parts list and assembly drawing(s) for | No information can be found on these
the capstan and Swann motor. components.
44 15.8 Please clarify the scope of work for the installation of the The water maker is to be located port forward in Aug 112017
water maker. Specifically, where is the water maker to be the location of the 2 refrigeration cooling pumps.
located in the bow thruster space, and what interference Thesg pumps will have to be relocated aft on the
. port side attached to new brackets and located
items must be addressed. into a save all. The refrigeration pumps will be
required to be re-plumbed and electrical modified.
45 15.8 C.4 What is the material for the sea water suction for the The material is to be priced as schedule 40 Aug 12017
water-maker? stainless steel.
46 Appendix A Are there more drawing being made available for all the As per Finishing schedule - The cabinets other Aug 1% 2017
individual cabinet units to be renewed throughout the lab? than ones contained on the individual drawings
are of a specialty size and are to be purchased or
built by the contractor following the supplied
drawings. Canada advises that Pro Nautic of
Victoria (contact Buck at 250-655-6388) is one
supplier capable of this work. The cabinets shown
on the Lower cabinet Arrangement are all
standard size and are to be purchased from a
supplier that sells medical or science grade
cabinets. One supplier is Mott industries who
specialize in medical / science grade cabinets
contact Darcy Selinger darcy@selmar.ca for
information.
47 Appendix A Who supplies the ultra- low temperature laboratory CFM make / model in finishing schedule Aug 1%t 2017
freezer?
48 Appendix A Who supplies the chest freezer? CFM as per finishing schedule Aug 1% 2017



mailto:darcy@selmar.ca

49 Appendix A Drawing 1 146-03-02 Wet Lab Elevations: The lower elevation | This cabinet is to be purchased thru a laboratory
shows a hazardous goods storage cupboard. Is this cupboard | cabinet supplier. CG recommends the contractor
made of plywood also, like the other cabinets? contact Darcy Selinger darcy@selmar.ca at Mott
for information.
50 Appendix A Please clarify the scope of work for the HVAC Canada will issue new drawing showing more Aug 1%t 2017
system. Drawing 1 146-508-00 Proposed HVAC Arrangement | detail and a different arrangement by August 10"
Sheet 1 of 2 denote Air Handling Unit 1. Drawing 1 146-508- | 2917
00 Proposed HVAC Arrangement Sheet 2 of 2 denote Air
Handling Unit 2. There is no description of the air handling
units. (see question 25 also) The specification mentions air
conditioned air for the lab.
51 Appendix A Drawing 1 1463-508-01 sheet 1 of 2 shows two exhaust air Canada will issue new drawing showing more Aug 1% 2017
systems in the lab which are not defined, other than duct detail and a different arrangement by August 10"
sizes. The specification is silent on them. Are these systems 2017.
already existing? If not, please provide more information on
the scope of work.
52 Appendix A Drawing 1 1463-508-01 sheet 2 of 2 shows an air handling Canada will issue new drawing showing more Aug 1°t 2017
unit. There are descriptions of A3 Air handling unit -shown, detail and a different arrangement by August 10"
A4d-Condensor Unit — not shown, with notation of cooling 2017.
arrangement of air handler to be determined. (Direct
expansion, air or water cooled) Contractor to provide piping
and plumbing connection as will be determined. Please
clarify the requirement.
53 11.1 We have recently been in contact with Canada Hydrographic | This statement allows for the Canadian Aug 16" 2017
Services and Natural Resources Canada to request their Hydrographic Service Or National Resources
services for inspection. They were unclear as to what is Carjada to attend the Contractors work facility for
. . . . an inspection. CHS or NRCan will conduct an in
required from them in regards to inspecting the Gondola. house inspection with their agencies technicians
for a period of not more than 2 days. The TA will
inform the Contractor when agencies will attend,
one or both agencies may choose to waive the
inspection requirement, and if this is the case the
TA will inform the contractor. The TA will organize
any inspections by CHS or NRCan at a
convenient time with the contractor if required.
54 Appendix A Canada Question = Has Canada modified the drawings and Canada has modified the drawings to the HVAC Aug 16" 2017

expanded the scope of work regarding the HVAC system into
the lab

and expanded the scope of work. The new scope
of work as seen in the drawings has a new HVAC
system handling air for the entire vessel save the
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bridge deck. 4 new drawings have been provided
to the bidders containing the requirements for the
new condenser and air handling systems. Note
Appendix A section D.8 has been amended to
reflect these changes.

55 19.2 In the new lab can the crown please forward the part numbers | One supplier is Ceiling Works. They are aware of Aug 212017
and supplier name for the 600 x 600 Led panel lights and the inquiry from the designer.
red/wht down lights shown on drawing 1146-04-03-finishing
schedule to quote on the fixtures? Ashley Heard (Mr)
P.O. Box 70, Duncraig East L.P.O.
Western Australia, 6023
Phone: +61 (0) 8 9302 5777
Web: www.ceilingworks.com.au
Email: sales@ceilingworks.com.au
Jim Mc Inerney
Phone: +61 (0) 8 9302 5777
Mobile: +61 (0) 41 991 6143
USA Cell: +1 206 491 1078
56 13.2 Spec item 13.2. battery system: Aug 21 2017
* In consultation with specified supplier ( Britmar ) , they have The Drawing 24V_2P_2xBMO1_split_ MV_Vector
advised that drawing 24V_2P_2xBMOL1_split MV_Vector is is redundant and should be disregarded by the
redundant, please review and advise. bidders.
* The bill of material shows 6 battery monitors, the drawings The two additional battery monitors are for
only show 4, please advise as to the use of the other two spares. There are only 4 monitors to install.
battery monitors.
* The bill of material does not include all of the components Canada will supply 11 batteries and components
required on the drawings please clarify what will be CFM and listed on the bill of materials. The contractor must
what will be GSM. supply all other material.
* Locations of the battery monitors is not indicated on the The 4 battery monitors shall be installed into the
drawings, please advise aluminum cabinet on the inboard side.
* The spec calls for a total of 11 but the drawings show 15 The total number of batteries is 11.
batteries. Please clarify how many batteries are to be installed
under spec 13.2.A.
58 155 Can the crown provide the motor name plate information for From Drawings - The electric motor is a 40 HP Aug 212017

the HPU motor?

Westinghouse Cema C, LRA 290 type — 11-603
470 Ibs. Canada will attempt to recover more
information from the plate.
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59 15.8 Can Canada supply the voltage and current requirements for The water makers require a 230 volt single phase | Aug 212017
the GSM reverse osmosis unit as well as the panel location in | 30 amp feed. There is a 230 Volt Panel one deck
which the power supply cabling will be fed from? above outside the galley that may be used.
60 Appendix A We have received the one-line drawing drwg# 1146-3-402 — Aug 23 2017
01, sheet 3 /3 for the HVAC system-The new drawing shows a | 1. The contractor is to furnish the Panel, wire,
new HVAC power Panel being installed. connectors and holders (CFM).
1. Will the new HVAC Power Panel be supplied by the crown 2. The last set of drawings update August 16th
...or ... is the contractor to Supply & install the New power are the final drawings and they are the work
panel? package that the contractors should bid on.
2. Who will conduct the Full HVAC study that has been noted
& when can we expect to know what the changes would be?
61 Would it be possible to extend the closing date to Thursday Yes. Canada will amend the closing date. Aug 23 2017
Aug 31 ?
62 Will the new Steel plating for the collision bulkhead The plate must Lloyds or ABS Grade A steel and | Aug 23 2017
replacement to be 44W with certs? Please advise have certification. The certifications are to be
included in the bidders QA package.
63 Appendix A Does Canada Require 4 Outlette 1500 watt kick space heaters | Yes. The Contractor is to bid on purchasing and Aug 23 2017
installed in the lab? installing 4 1500 watt Oulette kick space heaters
in the lab. The heaters must be installed 2 port
side and 2 starboard side in the kick space under
the countertops. The Contractor must pull new
wire and install independent remote thermostats
for each heater.
64 Appendix A Drawing # 1146-4-508-00 HVAC Sht3/3 shows the ducting. Aug 23 2017
The drawing is not clear on what we are to Quote on: 1. Contractor is to bid on fabricating and installing
1. The scope of duct work is unclear — Please advise if ducting | both blue and green coloured ducting runs.
shown in” blue” is to be fabricated and installed or is it the 2. The two extraction fans are to be Contractor
“green” or is it BOTH? furnished (CFM) the fans are listed as Al in
2. Please clarify If the two Extraction fans ( shown in blue) drawing # 1146-508-01
are existing or are we to supply and install new fan 3units. If 3. The upper plenum shown on either house
the fans are to be new- What is the CFM required and How will | works sides are the lab exhaust air dampeners.
these fans be controlled . The Contractor is to note the vent outlet detail on
3. The drawing also shows upper plenums installed into the drawing #1146-508-01
house sides. Please advise if these are existing or need to be
fabricated and installed during the refit.
65 Appendix A Note to contractors — A concern was raised if the new HVAC The vessel is equipped with heaters in each Aug 23 2017
arrangement would supply enough heat for the vessel. space. 4 extra lab heaters have been required as
per Question # 63. Canada is confident that there
will be adequate heat aboard vessel.
66 Solicitation ITT. We notice there is no public opening. We ask the results | Preliminary Notification Aug 28, 2017

of the bids — Shipyard Name, Firm Price, Evaluation Price and
Charge Out rate be announced on the Closing Day so
contractors can make plans.

Pending the completion of the bid evaluation
process, each Bidder will be notified of its
preliminary ranking within 2 working days of the
solicitation closing date. The natification will be
made by e-mail by the Contracting Authority.




67 Appendix A Spec. 19.5 Engine Room Door. Please clarify- is the door | 19.5 The Contractor must replace the engine room | Aug 28, 2017
specified to be replaced the door leading from the | door between the accommodation space and
accommodation alleyway to the engine room or the door leading | engine room as shown in the photo 19.5 A.1.
from the Machinery Control Room to the engine room?
67 PDS PDS for specification 11.11 — Fresh Water Tanks, PDS lines 92- | Canada will issue a PDS rev 3 addressing these Aug 28, 2017
99. The specification references do not correlate with the | issues.
Specification Title and Description. Please clarify?
69 PDS PDS for specification 11.12 — Flume Tank, PDS lines 103- | Canada will issue a PDS rev 3 addressing these Aug 28, 2017
111. The specification references do not correlate with the | issues.
Specification Title and Description. Please clarify?
70 Appendix A PDS line 104. There is no description of in the Specification or | 11.12 The Contractor is to spot repair as per | Aug 28, 2017
the International Paint Specification (Interspec) for applying a | 11.12.C2. There is no requirement for one overall
full coat of Intershield 300? in the Flume Tank. The | coat as the existing system is in good repair.
specification is for Repair only. Please advise?
71 Appendix A Spec. 15.2, Medium Duty Winch Pumps And Hydraulic Tanks, | 15.2 The Contractor must supply the pump and | Aug 28, 2017
Line 8 of Revision To Statement Of Work Document and C.6 of | motor (CFM).
Statement of Work: Who supplies the Goulds LB1035
pump. Who supplies the electric motor? Or are we using the
existing motor?
B. Comments
Item | Reference Comment Date
1 10.8 Note the colour palette to be used has changed from previous paintwork on this space. July 30 2017
C. Revisions to the Statement of Work document
Item | Reference Remove Insert Date
1 S.1.10.2 If there is more than one CG project ongoing during the N/A July 30 2017
work period of this project the work space cannot be
combined and must have separate work stations. They me
be contained in the small building but must be separated
by a 5’ foot high wall at minimum.
2 10.1 Section removed. N/A July 30 2017
3 10.2 Section removed. N/A July 30 2017
4 10.3 Does Canada require the Galley Shutdown to be tied into | Yes Canada requires the galley shut down to be tripped July 30 2017
the shut down outside the 1% mates cabin at the bridge and outside of the 1 mates cabin
5 11.11.C.1 | All N/A July 30 2017




of work

6 15.1D.1.1 | Inspection of disassembled pumps by TI/TA and TCM. Inspection of disassembled pumps by TI/TA. July 30 2017
7 15.2 D.1.1 | Inspection of disassembled pumps by TI/TA and TCM. Inspection of disassembled pumps by TI/TA. July 30 2017
8 15.2 Replace cooling pump Canada requires the pump and motor to be replaced Aug 1% 2017
with a Goulds Water Technology LB1035 pump or
similar. Contractor to note itisa 1 hp 230/460 3 ph
motor.
9 15.3D.1.1 | Inspection of disassembled pumps by TI/TA and TCM. Inspection of disassembled pumps by TI/TA. July 30 2017
10 15.4D.1.1 Inspection will be done by TI/TA, and members of Natural | Inspection will be done by TI/TA only. July 30 2017
Resource Canada.
11 19.2 D.5.1, | Remove All N/A July 30 2017
Appendix A
12 19.2 D.5.2, | Remove All N/A July 30 2017
Appendix A
13 11.16, Additional information Canada has no requirement to keep removed transducer July 31 2017
Appendix C housing. The Contractor must dispose of them.
14 New Item N/A Deck repair main deck alley Aug 1st 2017
15 New Item N/A New Moyno Sea Water Pump Aug 1st 2017
16 New Item N/A Engine Room Door Aug 1st 2017
17 Appendix A | D.8 Amended to reflect new drawings and increased scope Aug 16" 2017

ALL OTHER INSTRUCTIONS, TERMS AND CONDITIONS REMAIN UNCHANGED.




