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NOTE:

THIS DRAWING IS FOR CONTRACTOR'S REFERENCE ONLY. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING
AND IMPLEMENTING TEMPORARY HEATING FOR THE DURATION OF THE PROJECT. TEMPORARY HEATING SHALL
BE EQUAL IN CAPACITY TO THE BUILDING HEATING SYSTEM.

DO L ©Oow

DRAWING KEYNOTES:

GENERAL NOTES:

DO NOT SCALE THIS DRAWING, CONTRACTOR SHALL VERIFY ALL
DIMENSIONS PRIOR TO INSTALLATION AND REPORT ANY
DISCREPANCY TO THE DEPARTMENTAL REPRESENTATIVE.

CONTRACTOR SHALL INCLUDE FOR AND PROVIDE ALL
COORDINATION BETWEEN TRADES AND CONSULTANT ON AND
OFF SITE AS REQUIRED FOR INSTALLATION OF MECHANICAL AND
ELECTRICAL SYSTEMS, WHERE MINOR REROUTING OF SERVICES
IS REQUIRED DUE TO ONSITE CONDITIONS, IT SHALL BE
PERFORMED AT NO ADDITIONAL COST.

FIRE STOP ALL PIPE PENETRATIONS WHERE THEY PASS
THROUGH FIRE RATED WALLS. CONFIRM ON SITE FOR LOCATION
OF RATED WALLS AND THEIR RATING IN HOURS.

CONFORM TO SPECIFICATIONS AND MANUFACTURER GUIDES FOR
MATERIALS AND UNITS' INSTALLATION DETAILS.

CHECK FOR ASBESTOS BEFORE PERFORMING DEMOLITION WORK.
ASBESTOS REMOVAL TO BE DONE BY OTHERS.

PIPING ROUTE AND SIZING WAS DRAFTED BASED ON SITE
MARKUPS AND ORIGINAL DRAWINGS. CONTRACTOR SHALL VERIFY
ALL DIMENSIONS PRIOR TO INSTALLATION AND REPORT ANY
DISCREPANCY TO THE DEPARTMENTAL REPRESENTATIVE.

PROVIDE TEMPORARY HEATING AS REQUIRED. DO NOT USE NEW
EQUIPMENT FOR THIS PURPOSE WITHOUT THE EXPRESS
CONSENT OF THE ENGINEER.

SCHEDULING OF ALL WORK SHALL BE ARRANGED WITH THE
OWNER. COORDINATE THE SHUT-DOWN OF EXISTING UTILITIES
AND SERVICES AS REQUIRED FOR CONNECTIONS OF NEW WORK.
WORK WITHIN THE BUILDING MAY HAVE TO BE PERFORMED
DURING NON-REGULAR HOURS, AND MUST CONFORM TO THE
WORK RULES OF THE BUILDING, AS DIRECTED BY THE OWNER.

PROPOSED LOCATION ON GROUND FLOOR FOR THE INSTALLATION OF TEMPORARY HEATING PLANT COMPLETE

WITH BOILERS, PUMPS AND ACCESSORIES.

PROVIDE AND CONNECT TEMPORARY HOT WATER AND NATURAL GAS PIPING TO TEMPORARY HEATING PLANT.
LINES TO BE INSTALLED UNDERSIDE OF ROOF. PROVIDE DROP QUTSIDE OF THE BUILDING FOR CONNECTION
WITH TEMPORARY EQUIPMENT. ADJUST POSITION AND PROVIDE SUITABLE SUPPORTS AS REQUIRED. REFER TO
SPECIFICATIONS FOR PIPE MATERIAL AND INSULATION.

CONNECT TEMPORARY HOT WATER LINES TO EXISTING HOT WATER RETURN AND SUPPLY PIPING. VERIFY ON

SITE BEST LOCATION FOR CONNECTIONS.

PIPING TO BE REMOVED FOR INSTALLATION OF NEW BOILERS IN THE MECHANICAL ROOM. REFER TO DRAWING

M2 FOR MORE DETAILS.

CAP SUPPLY AND RETURN PIPES IN THE MECHANICAL ROOM THAT WILL REMAIN FOR THE CONNECTION OF
TEMPORARY HOT WATER LINES. VERIFY ON SITE ALL PIPES TO BE CAPPED.
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