



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

**Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada**
Room 100,
167 Lombard Ave.
Winnipeg
Manitoba
R3B 0T6
Bid Fax: (204) 983-0338

**SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

**Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur**

Issuing Office - Bureau de distribution
Public Works and Government Services Canada -
Western Region
Room 100,
167 Lombard Ave.
Winnipeg
Manitoba
R3B 0T6

Title - Sujet Mechanical Upgrade PNWRC	
Solicitation No. - N° de l'invitation K4A22-180296/A	Amendment No. - N° modif. 002
Client Reference No. - N° de référence du client EC K4A22-180296	Date 2017-09-01
GETS Reference No. - N° de référence de SEAG PW-\$PWZ-117-10301	
File No. - N° de dossier PWZ-7-40062 (117)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2017-09-13	
Time Zone Fuseau horaire Central Daylight Saving Time CDT	
F.O.B. - F.A.B.	
Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Holt, Judy	Buyer Id - Id de l'acheteur pwz117
Telephone No. - N° de téléphone (306) 241-6148 ()	FAX No. - N° de FAX () -
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: Environnement Canada Prairie and Northern Wildlife Research Centre 115 Perimeter Road Saskatoon, SK	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation
K4A22-180296/A

Amd. No. - N° de la modif.
002

Buyer ID - Id de l'acheteur
pwz117

Client Ref. No. - N° de réf. du client
K4A22-180296/A

File No. - N° du dossier
PWZ-7-40062

CCC No./N° CCC - FMS No./N° VME

NOTICE TO TENDERERS

Amendment 002 to Solicitation No. K4A22-180296/A is being issued for the following:

- 1. See attached Site Visit Register from the August 31, 2017 PNWRC site visit.**
- 2. See Addendum No. 1 attached as “PNWRC Mechanical Upgrades K4A22-180296_Addendum 1”**

If your bid has already been forwarded and you wish to revise the same, this revision should reach the Bid Receiving Unit identified before the closing date. The bid number and closing date are to be clearly identified.

END OF AMENDMENT 002



SITE VISIT ATTENDANCE REGISTER

Facility: PNWRC Address: 115 Perimeter Road, Saskatoon, SK

Date: August 31, 2017

Time: 11:00

Solicitation: K4A22-180296 Mechanical Upgrade PNWRC

Company Name (Print)	Person Name (Print)	Signature
KEITH WEISBERGER Peak Mechanical	PEAK MECH Dwayne Flanagan	
Black & McDonald	Bryan Locant	
FULL THROTTLE	CLINT CORR	
WGS GROUP Alliance	ANDREW BORN	
Rob Istock Energy	AII	
AHREN KAYE	Hub city contracting	

- NOTE:**
1. All questions are to be sent to the RPC Contracting Authority Judy Holt via email.
Email: judy.holt@pwgsc-tpsgc.gc.ca Phone: 306-241-6148
 2. No questions regarding the Scope of Work will be answered during the site visit. All questions must be submitted to the Contracting Authority within 2 business days of the site visit so they can be reviewed and addressed in a formal amendment to the Solicitation, if required.

Turn →

GENERAL

The following changes in the Tender Documents are effective IMMEDIATELY. This addendum will form part of the Contract Documents

1. APPROVED ALTERNATIVE MATERIALS:

APPROVED AS EQUALS	SPECIFIED
AO Smith, Cyclone Mxi Modulating – Domestic Water Heater	
Armstrong – Heat Exchangers	
Armstrong - Hydronic Pumps/Suction Guides	
LED Strip Light (Type A) – Delviro Energy Inc, Zip Light (ZIP4-60-4K-U-FR-WH-FM-IN-N)	
Armstrong - Air Separators	
Armstrong - Expansion Tanks	

DRAWINGS

1. Drawing PID01, PID02, M01, M02, M101, M108
 1. **All Heat Exchangers – Armstrong**
 - i. **Contractor responsible for piping modifications as required.**
2. Drawing PID01, PID02, M01, M02, M101, M108
 1. **All Hydronic Pumps / Suction Guides – Armstrong**
 - i. **Contractor responsible for piping modifications as required.**
3. Drawing PID01, PID02, M01, M02, M101, M108
 1. **Air Separators – Armstrong**
 - i. **Contractor responsible for piping modifications as required.**
4. Drawing PID01, PID02, M01, M02, M101, M108
 1. **Expansion Tanks – Armstrong**
 - i. **Contractor responsible for piping modifications as required.**

CLARIFICATIONS

None

QUESTIONS

None

END OF ADDENDUM 1