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NEW PARTITION (SEE WALL SECTION)

EXISTING WALL TO REMAIN

EXISTING WALL TO BE REMOVED

45 MIN FIRE SEPARATION

1 HR FIRE SEPARATION

1.5 HR FIRE SEPARATION

2 HR FIRE SEPARATION

NEW DOOR

EXISTING DOOR TO REMAIN

EXISTING DOOR TO BE REMOVED

WINDOW TYPES (SEE SCHEDULE)

DOOR TYPES (SEE SCHEDULE)

WALL TYPES (SEE WALL SECTIONS)

ROOM NUMBER

CEILING HEIGHTS

DENOTES AREA NOT IN CONTRACT

REVISION REFERENCE

DENOTES WALL FINISH (SEE FINISHES SCHEDULE)
DENOTES BASEBOARD FINISH (SEE FINISHES SCHEDULE)
DENOTES FLOOR FINISH (SEE FINISHES SCHEDULE)
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LIST OF DRAWINGS ABBREVIATIONS & NOTES

PROPOSED FLOOR PLAN

PROPOSED REFLECTED CEILING PLAN

PROPOSED NEW INTERIOR ELEVATION & MILLWORK
SECTIONS

PROPOSED ROOF PLAN AND DETAILS

PROPOSED ROOF DETAILS

EXISTING FLOOR PLAN

EXISTING REFLECTED CEILING PLAN

EXISTING INTERIOR ELEVATION & MILLWORK

EXISTING SECTIONS

MECHANICAL PARTIAL FLOOR PLAN DEMOLITION
MECHANICAL PARTIAL FLOOR PLAN NEW HVAC WORK
MECHANICAL PARTIAL FLOOR PLAN — PLUMBING, SCHEDULES & DETAILS
ELECTRICAL PARTIAL FLOOR PLAN DEMOLITION
ELECTRICAL PARTIAL FLOOR PLAN SCHEDULES & DETAILS

ABBREVIATIONS:

@ =AT

DIA. = DIAMETER

ADJ = ADJUSTABLE
A.F.F.= ABOVE FINISHED FLOOR
B = BASE

BLDG. = BUILDING

C= CONCRETE

CEIL = CEILING

CF = CLEAR FINISH

CH = COAT HOOK

CHT = CHANGE TABLE
CM = CABINET MIRROR
COR = CORRIDOR
C.0.J = CHECK ON JOB
CPT = CARPET

C.T. = CERAMIC TILE
C/W = COMPLETE WITH
DN = DOWN

DP = DOOR PULL

EC = EXPOSED CONCRETE
ELEC = ELECTRICAL
EP = EPOXY PAINT

E = EXISTIING

EX = EXISTING

F = FRIDGE (NIC)

FIN = FINISHED

FDN = FOUNDATION
FLR = FLOOR

F.RRR. = FIRE RESISTANCE RATING
GAL = GALVANIZED

GB = GRAB BAR

GB1 = GRAB BAR 1(SEE SPEC.)
GB2 = GRAB BAR 2 (SEE SPEC.)
GBD = GYPSUM BOARD

H/C = HANDICAP

HM = HOLLOW METAL

JAN = JANITOR

JS = JANITORS SINK

LAT = LAY INTILE

LSD = LIQUID SOAP DISPENSER
M = MIRROR

MC = MEDICINE CABINET

mm = MILLIMETER

MBH = MOP & BROOM HOLDER
MECH. = MECHANICAL

MEL = MELAMINE

MICRO = MICROWAVE (NIC)
MIL = MILLIMETER

MIN = MINIMUM

MR = MACHINE ROOM

NIC = NOT IN CONTRACT

NTS = NOT TO SCALE

0.C = ON CENTER

P = PAINT

PF = PRE-FINISH

P.LAM = PLASTIC LAMINATE
P.T.= PORCELAIN TILE

PREP = PREPARATION

PS = PRESSED STEEL

PTD = PAPER TOWEL DISPENSER
R = RANGE (NIC)

RB = RUBBER

*ABBREVIATIONS LISTED ABOVE ARE NOT NECESSARILY

USED IN THIS DRAWING PACKAGE.

RF RESILIENT FLOORING

RH = ROBE HOOK

RSO = ROUGH STUD OPENING
S/CF = STAIN / CLEAR FINISH
SCH = SCHEDULE

SCW =SOLID CORE WOOD

SG = SAFETY GLASS

SND = SANITARY NAPKIN DISPOSAL

SNV = SANITARY NAPKIN VENDOR
SPEC. = SPECIFICATION

STD = STANDARD

STRUCT = STRUCTURAL

SV = SHEET VINYL

TB = TOWEL BAR

TS = TRANSITION STRIP

TTH = TOILET TISSUE HOLDER
TYP = TYPICAL

UF = UNFINISHED

U/S = UNDERSIDE

VAR. = VARIES

VCT = VINYL COMPOSITE TILE
VEST = VESTIBULE

VT = VINYL TILE

W = WOOD

WC = WALL COVERING

WIC = WATER CLOSET

WD = WOOD

WG = WIRED GLASS

WR = WASTE RECEPTACLE
WS = WORK STATION (NIC)
WSS = WINDOW SHADE SYSTEM
WWM = WELDED WIRE MESH
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GENERAL NOTES:

1. CONTRACTOR MUST VERIFY ALL
DIMENSIONS ON SITE BEFORE PROCEEDING
WITH ANY PORTION OF THIS WORK. DO NOT

SCALE DRAWING.
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