
SOLICITATION F1782‐17C814/A – STATEMENT OF WORK SUPPLEMENT – REVISION 005 

This Supplement is raised to: 
1)  Address questions raised by industry. 
2)  Present comments made by Canada; and 
3)  Revise the Statement of Work document. 
 
This version of the Solicitation F1782‐17C814/A – Statement of Work Supplement supersedes all previous versions of the Solicitation F1782‐17C814/A – 
Statement of Work Supplement.  If previously raised questions remain unanswered, please resubmit them by e‐mail to the Contracting Authority. 
 
Updates to this Supplement since the last version are in green text. 
 
This Supplement affects the content of the Solicitation and its associated documents.  
The bid must take into account: 
1)  The Solicitation documents available from the Government Electronic Tendering System at https://BuyandSell.gc.ca/procurement‐data/tenders; 
2)  This Statement of Work Supplement; and   
3)  The documentation referenced within the Solicitation documents including this Statement of Work Supplement. 
 
 
A.  Questions and Answers 

Item  Specification 
Reference 

Question  Answer  Date 

1  N/A  Can the bidding period be extended?  The bidding period will be extended until Aug 
29thth 2017. 

July 30 2017 

2  11.11  Are the tanks to be prepared and painted?   No the tanks do not need to be painted. They 
thoroughly must be washed and inspected. 

July 30 2017 

3  11.11 D.2.1  What are the water sampling requirements for the potable 
water tank? 

The water samples are to follow the FSM 7.A.12 
section 3.6. These are a full sample testing for 28 
different contaminants.    

July 30 2017 

4  S.1.9  Does the fixed fire system need to be deactivated during the 
work period. Will this be thru 1379? 

Yes. See S.1.9.3. The Contractor must ensure that 
the engine room, paint locker and galley fixed 
fire systems have been reactivated by a qualified 
marine fire protection company. This must be 
priced in the PDS. 

July 30 2017 

5  11.12  Are there two sounding pipes in the flume tank?  Yes.  July 30 2017 
6  11.13 Can you confirm the number of fuel vents on tank #8 and tank 

#7? 
There are 3 fuel vents on tank #8 and 2 fuel vents 
on tank #7. 

July 30 2017 

7  11.14  Was a hatch drawing provided?  Yes, a copy of the hatch drawing was included in 
the technical package available on 
BuyandSell.gc.ca 

July 30 2017 



8  11.14  What is the material of the new hatch?  The new hatch is an aluminium hatch.  July 30 2017 
9  12.2  Will the bow thruster motors require servicing?  Any servicing of the motors will be addressed via 

the 1379 process. 
July 30 2017 

10  13.2  Why is it mandatory to subcontract to Britmar Marine Ltd. For 
this work? 

Britmar has extensive knowledge of the 
installation of Lithium Ion Batteries. As the 24 
volt system is crucial for the safe operation of the 
vessel. Britmar is to be subcontracted as an 
advisor and for testing. 

July 30 2017 

11  13.2 Can Canada provide a parts list for this specification item? Yes by Friday Aug 4th. July 30 2017 
12  15.1 Is there a manual available for this pump? No information can be found on these 

components. 
July 30 2017 

13  15.1 Will the pump motor require servicing? Any motor repairs required will be addressed via 
the 1379 process. 

July 30 2017 

14  15.1 Does the disassembled pump need to be inspected by TCMS? No that was included in error. July 30 2017 
15  15.2 Do the disassembled pumps need to be inspected by TCMS? No that was included in error. July 30 2017 
16  15,3 Do the disassembled pumps need to be inspected by TCMS? No that was included in error. July 30 2017 
17  15.4 Does Canada have a drawing of the capstan that can be 

provided? 
No information can be found on these 
components. 

July 30 2017 

18  15.4 Does the disassembled capstan need to be inspected by 
Natural Resources Canada? 

No that was included in error. July 30 2017 

19  15.5 Does the HPU motor need to be rewound? Yes, the bidder must include the cost of rewinding 
the HPU motor with their price for this 
specification item. 

July 30 2017 

20  15.6 Can Canada please confirm the type and size of valve that 
requires replacement? 

Canada requires a 3” stainless ball valve as 
shown during the viewing. 

July 30 2017 

21  15.8 Does all the piping to be used need to be stainless steel? Yes all piping must be stainless steel. July 30 2017 
22  19.2 

Appendix A 
Is the contractor providing the lab door? Yes. July 31 2017 

23  19.2 
Appendix A 

Does the lab door need to be a class B rated fire door with a 
window? 

The lab door is required to be a weather door with 
a window. 

July 31 2017 

24  19.2 
Appendix A 

Does the lab door need to be weather tight? Yes July 31 2017 

25  19.2 
Appendix A 

Do the lab windows need to be completely replaced or are we 
just to bid on replacing glass? 

No, the entire windows must be replaced. July 31 2017 

26  19.2 
Appendix A 

Does Canada require the entire deck in the lab removed to 
bare steel and UTS inspected? 

Yes the entire deck is to be removed and UTS 
inspected prior to the installation of new deck 
coatings. 

July 31 2017 

27  19.2 
Appendix A 

Can Canada provide more information on the required air 
handling units? 

Canada will provide update drawing by Friday 
Aug 4th showing make / model and location of the 
air handling units 

July 31 2017 

28  19.2, Appendix 
A 

Can Canada provide more information on the lab extraction 
fan requirements? 

Canada will provide the make and model number 
of the fans by Friday Aug 4th. 

July 31 2017 



29  19.2 E.3.1 
Appendix A 

Can Canada confirm what-built drawings must be produced by 
the successful bidder? 

Canada requires all system and arrangement 
drawings sent in the Appendix A drawing package 
to be updated. Canada also requires the Fire and 
Safety Plan updated. 

July 31 2017 

30  19.2 D.5.1, 
D.5.2, Appendix 

A 

Can Canada confirm the painting requirements of the house 
structure, bulkheads and deckhead between frames 14 and 
34? 

Canada removes the requirement to paint the 
bulkheads and frame within the lab space as the 
insulation is to be retained. 

July 31 2017 

31  11.16, Appendix 
C 

Will CCG provide all the required cabling? Yes, CCG will provide all the required cabling. July 31 2017 

32  11.16, Appendix 
C 

Does CCG want to keep the old transducer housings? No, the bidder should include the cost to dispose 
of the housings. 

July 31 2017 

33  11.19, Appendix 
B 

Can Canada confirm the insulation requirements for renewal? Canada requires the insulation removed and 
replaced as per current spec item. In addition 
additional 15 square meters of insulation was 
noted to be in bad shape and or missing. The 
Contractor must bid on the replacement or 
installation of an additional 15m2 of insulation. 

July 31 2017 

34  N/.A Will the vessel be down on the south coast once in contract for 
confirmation of measurements? If so what dates? 

Yes, the vessel will be available for limited 
viewings Aug. 15/16th in Port Hardy, Aug 23rd 
Nanaimo, Sept 12/3th Nanaimo and Sept 27th at 
Pat Bay. Note all dates subject to change due to 
operational requirements contact CA prior to 
arrange. 

Aug 1st 2017 

35   Appendix C How much gear will Canada remove in the Foc’sle? Canada will remove all loose gear. Freezer to 
remain in place but will be emptied of contents. 

Aug 1st 2017 

36  Appendix C / 
11.9 

Does Canada require the deck head painted in the bow 
thruster space if the insulation is not being replaced? 

Canada does not require the deck head painted 
other than areas affected by the steel work 
outlined in Appendix C. 

Aug 1st 2017 

37  11.8 When viewing the vessel, we inspected the sonar space.  
Leading from the sonar space was a pipe tunnel, from frame 
34-41, a pipe tunnel from frame 52-56, and two cofferdams 
outboard, frame 51-52.  Are these areas to be painted two?  
What areas in these spaces are to be painted?  (Bilges, 
bulkheads and deck head?) 

The areas of the pipe tunnel, 2 cofferdams are to 
be painted as per Interspec and are to include 
bilge, bulk heads and deck heads. The square 
meter of areas to coat in the SOW had included 
these areas. 

Aug 1st 2017 

38  11.12 Who supplies the two 8” ball check vents for the flume 
tank.  If the shipyard is to supply the vent heads, please 
provide a size, make and model of the 8” ball check vent on 
the top of the vent pipe.   
 

The Contractor is to supply the two Wager’s 8” 
ABS Approved Vents stainless steel vents or 
equivalent.  

Aug 1st 2017 

39  11.14 Is drawing no. 214‐MS of the new hatch or the existing 
hatch?   If it is of the new hatch, may we suggest you 
purchase a single lever configuration hatch for ease of 
operation, especially off the ladder from below.   
 

The drawing is of the new hatch. The hatch has 
been purchased. 

Aug 1st 2017 



40  13.2 Please clarify the scope of work.  Does the battery system 
exist per the 5 drawings provided, or are we to install 
components indicated on the drawings?   
 

The battery system has been reconfigured and is 
shown on the new drawings. Canada has 
included a GSM material list. The Contractor is to 
install the components as per the supplied 
drawings.  

Aug 1st 2017 

41  13.2 Who supplies the battery monitor, battery monitor computer, 
fuses, etc. shown on the five drawings?  Can we get a list of 
GSM components for the battery system, and a list of 
components already fitted at the ship, which we are to re‐
use.   
 

Canada will supply all materials except for cable, 
transits and a new aluminum shelf. List of GSM 
components has been included in the SOW 
update. 

Aug 1st 2017 

42  15.1 Please provide the manual and parts list for the two grey 
water pumps.   
 

No information can be found on these pumps  

43  15.4 Can we have a manual, parts list and assembly drawing(s) for 
the capstan and Swann motor.   
 

No information can be found on these 
components.  

 

44  15.8 Please clarify the scope of work for the installation of the 
water maker.  Specifically, where is the water maker to be 
located in the bow thruster space, and what interference 
items must be addressed. 
 

The water maker is to be located port forward in 
the location of the 2 refrigeration cooling pumps. 
These pumps will have to be relocated aft on the 
port side attached to new brackets and located 
into a save all. The refrigeration pumps will be 
required to be re-plumbed and electrical modified. 

Aug 1st 2017 

45  15.8 C.4 What is the material for the sea water suction for the 
water‐maker? 
 

The material is to be priced as schedule 40 
stainless steel. 

Aug 1st 2017 

46  Appendix A Are there more drawing being made available for all the 
individual cabinet units to be renewed throughout the lab?   
 

As per Finishing schedule - The cabinets other 
than ones contained on the individual drawings 
are of a specialty size and are to be purchased or 
built by the contractor following the supplied 
drawings. Canada advises that Pro Nautic of 
Victoria (contact Buck at 250-655-6388) is one 
supplier capable of this work. The cabinets shown 
on the Lower cabinet Arrangement are all 
standard size and are to be purchased from a 
supplier that sells medical or science grade 
cabinets.  One supplier is Mott industries who 
specialize in medical / science grade cabinets 
contact Darcy Selinger darcy@selmar.ca for 
information. 

Aug 1st 2017 

47  Appendix A Who supplies the ultra‐ low temperature laboratory 
freezer?         
 

CFM make / model in finishing schedule Aug 1st 2017 

48  Appendix A Who supplies the chest freezer?        CFM as per finishing schedule Aug 1st 2017 



 
49  Appendix A Drawing 1 146‐03‐02 Wet Lab Elevations:  The lower elevation 

shows a hazardous goods storage cupboard.  Is this cupboard 
made of plywood also, like the other cabinets? 
 

This cabinet is to be purchased thru a laboratory 
cabinet supplier. CG recommends the contractor 
contact Darcy Selinger darcy@selmar.ca at Mott 
for information. 

 

50  Appendix A Please clarify the scope of work for the HVAC 
system.  Drawing 1 146‐508‐00 Proposed HVAC Arrangement 
Sheet 1 of 2  denote Air Handling Unit 1.  Drawing 1 146‐508‐
00 Proposed HVAC Arrangement Sheet 2 of 2 denote Air 
Handling Unit 2.   There is no description of the air handling 
units.  (see question 25 also)  The specification mentions air 
conditioned air for the lab.   
 

Canada will issue new drawing showing more 
detail and a different arrangement by August 10th 
2017 

Aug 1st 2017 

51  Appendix A Drawing 1 1463‐508‐01 sheet 1 of 2 shows two exhaust air 
systems in the lab which are not defined, other than duct 
sizes.  The specification is silent on them.  Are these systems 
already existing?  If not, please provide more information on 
the scope of work. 
 

Canada will issue new drawing showing more 
detail and a different arrangement by August 10th 
2017. 

Aug 1st 2017 

52  Appendix A Drawing 1 1463‐508‐01 sheet 2 of 2 shows an air handling 
unit.  There are descriptions of A3 Air handling unit ‐shown, 
A4‐Condensor Unit – not shown, with notation of cooling 
arrangement of air handler to be determined.  (Direct 
expansion, air or water cooled)  Contractor to provide piping 
and plumbing connection as will be determined.  Please 
clarify the requirement.     
 

Canada will issue new drawing showing more 
detail and a different arrangement by August 10th 
2017. 

Aug 1st 2017 

53  11.1 We have recently been in contact with Canada Hydrographic 
Services and Natural Resources Canada to request their 
services for inspection.  They were unclear as to what is 
required from them in regards to inspecting the Gondola. 
 

This statement allows for the Canadian 
Hydrographic Service Or National Resources 
Canada to attend the Contractors work facility for 
an inspection. CHS or NRCan will conduct an in 
house inspection with their agencies technicians 
for a period of not more than 2 days. The TA will 
inform the Contractor when agencies will attend, 
one or both agencies may choose to waive the 
inspection requirement, and if this is the case the 
TA will inform the contractor. The TA will organize 
any inspections by CHS or NRCan at a 
convenient time with the contractor if required.  

Aug 16th 2017 

54  Appendix A Canada Question = Has Canada modified the drawings and 
expanded the scope of work regarding the HVAC system into 
the lab 

Canada has modified the drawings to the HVAC 
and expanded the scope of work. The new scope 
of work as seen in the drawings has a new HVAC 
system handling air for the entire vessel save the 

Aug 16th 2017 



bridge deck. 4 new drawings have been provided 
to the bidders containing the requirements for the 
new condenser and air handling systems. Note 
Appendix A section D.8 has been amended to 
reflect these changes. 

55  19.2 In the new lab can the crown please forward the part numbers 
and supplier name for the 600 x 600  Led panel lights and 
red/wht down lights shown on drawing 1146-04-03-finishing 
schedule to quote on the fixtures? 

One supplier is Ceiling Works. They are aware of 
the inquiry from the designer. 
 
Ashley Heard (Mr) 
P.O. Box 70, Duncraig East L.P.O. 
Western Australia, 6023 
Phone: +61 (0) 8 9302 5777  
Web: www.ceilingworks.com.au 
Email: sales@ceilingworks.com.au 
 
Jim Mc Inerney 
Phone: +61 (0) 8 9302 5777 
Mobile: +61 (0) 41 991 6143 
USA Cell:  +1 206 491 1078 
 

Aug 21 2017 

56  13.2 Spec item 13.2. battery system: 
• In consultation with specified supplier ( Britmar ) , they have 
advised that drawing 24V_2P_2xBMO1_split_MV_Vector is 
redundant, please review and advise. 
 
• The bill of material shows 6 battery monitors, the drawings 
only show 4, please advise as to the use of the other two 
battery monitors. 
 
• The bill of material does not include all of the components 
required on the drawings please clarify what will be CFM and 
what will be GSM. 
 
• Locations of the battery monitors is not indicated on the 
drawings, please advise 
 
• The spec calls for a total of 11 but the drawings show 15 
batteries. Please clarify how many batteries are to be installed 
under spec 13.2.A. 

 
The Drawing 24V_2P_2xBMO1_split_MV_Vector 
is redundant and should be disregarded by the 
bidders. 
 
The two additional battery monitors are for 
spares. There are only 4 monitors to install. 
 
 
Canada will supply 11 batteries and components 
listed on the bill of materials. The contractor must 
supply all other material. 
 
The 4 battery monitors shall be installed into the 
aluminum cabinet on the inboard side. 
 
The total number of batteries is 11. 

Aug 21 2017 

58  15.5 Can the crown provide the motor name plate information for 
the HPU motor? 

From Drawings - The electric motor is a 40 HP 
Westinghouse Cema C, LRA 290 type – 11-603 
470 lbs. Canada will attempt to recover more 
information from the plate. 

Aug 21 2017 

59  15.8 Can Canada supply the voltage and current requirements for 
the GSM reverse osmosis unit as well as the panel location in 

The water makers require a 230 volt single phase 
30 amp feed. There is a 230 Volt Panel one deck 

Aug 21 2017 



which the power supply cabling will be fed from? above outside the galley that may be used. 
60  Appendix A We have received the one-line drawing drwg# 1146-3-402 – 

01, sheet 3 /3 for the HVAC system-The new drawing shows a 
new HVAC power Panel being installed.  
1. Will the new HVAC Power Panel be supplied by the crown 
….or …..is the contractor to Supply & install the New power 
panel?  
2. Who will conduct the Full HVAC study that has been noted 
& when can we expect to know what the changes would be?  

 
1. The contractor is to furnish the Panel, wire, 
connectors and holders (CFM).  
2. The last set of drawings update August 16th 
are the final drawings and they are the work 
package that the contractors should bid on.  
 

Aug 23 2017  

61    Would it be possible to extend the closing date to Thursday 
Aug 31 ? 

Yes. Canada will amend the closing date.  
 

Aug 23 2017 

62    Will the new Steel plating for the collision bulkhead 
replacement to be 44W with certs? Please advise 

The plate must Lloyds or ABS Grade A steel and 
have certification. The certifications are to be 
included in the bidders QA package. 

Aug 23 2017 

63  Appendix A Does Canada Require 4 Outlette 1500 watt kick space heaters 
installed in the lab?  

Yes. The Contractor is to bid on purchasing and 
installing 4 1500 watt Oulette kick space heaters 
in the lab. The heaters must be installed 2 port 
side and 2 starboard side in the kick space under 
the countertops. The Contractor must pull new 
wire and install independent remote thermostats 
for each heater.  

Aug 23 2017  

64  Appendix A Drawing # 1146-4-508-00 HVAC Sht3/3 shows the ducting. 
The drawing is not clear on what we are to Quote on:  
1. The scope of duct work is unclear – Please advise if ducting 
shown in” blue” is to be fabricated and installed or is it the 
“green” or is it BOTH?  
2.  Please clarify If the two Extraction fans ( shown in blue)  
are existing or are we to supply and install new fan 3units. If 
the fans are to be new- What is the CFM required and How will 
these fans be controlled .  
3. The drawing also shows upper plenums installed into the 
house sides. Please advise if these are existing or need to be 
fabricated and installed during the refit.  

 
1. Contractor is to bid on fabricating and installing 
both blue and green coloured ducting runs.  
2. The two extraction fans are to be Contractor 
furnished (CFM) the fans are listed as A1 in 
drawing # 1146-508-01  
3. The upper plenum shown on either house 
works sides are the lab exhaust air dampeners. 
The Contractor is to note the vent outlet detail on 
drawing #1146-508-01  
 
 

Aug 23 2017  

65  Appendix A Note to contractors – A concern was raised if the new HVAC 
arrangement would supply enough heat for the vessel.  

The vessel is equipped with heaters in each 
space. 4 extra lab heaters have been required as 
per Question # 63. Canada is confident that there 
will be adequate heat aboard vessel.  

Aug 23 2017  

66 Solicitation ITT.  We notice there is no public opening.  We ask the results 
of the bids – Shipyard Name, Firm Price, Evaluation Price and 
Charge Out rate be announced on the Closing Day so 
contractors can make plans. 

Preliminary Notification 
Pending the completion of the bid evaluation 
process, each Bidder will be notified of its 
preliminary ranking within 2 working days of the 
solicitation closing date. The notification will be 
made by e-mail by the Contracting Authority. 
 

Aug 28, 2017 

67 Appendix A Spec. 19.5 Engine Room Door.  Please clarify- is the door 
specified to be replaced the door leading from the 

19.5 The Contractor must replace the engine 
room door between the accommodation space 

Aug 28, 2017 



accommodation alleyway to the engine room or the door 
leading from the Machinery Control Room to the engine room? 
  

and engine room as shown in the photo 19.5 A.1. 

67 PDS PDS for specification 11.11 – Fresh Water Tanks, PDS lines 
92-99.  The specification references do not correlate with the 
Specification Title and Description.  Please clarify? 

Canada will issue a PDS rev 3 addressing these 
issues.  

Aug 28, 2017 

69 PDS PDS for specification 11.12 – Flume Tank, PDS lines 103-
111.  The specification references do not correlate with the 
Specification Title and Description.  Please clarify? 

Canada will issue a PDS rev 3 addressing these 
issues. 

Aug 28, 2017 

70 Appendix A PDS line 104. There is no description of in the Specification or 
the International Paint Specification (Interspec)  for applying a 
full  coat of Intershield 300? in the Flume Tank.  The 
specification is for Repair only.   Please advise?   
  

11.12 The Contractor is to spot repair as per 
11.12.C2. There is no requirement for one overall 
coat as the existing system is in good repair. 

Aug 28, 2017 

71 Appendix A Spec. 15.2, Medium Duty Winch Pumps And Hydraulic Tanks, 
Line 8 of Revision To Statement Of Work Document and C.6 
of Statement of Work: Who supplies the Goulds LB1035 
pump.  Who supplies the electric motor?  Or are we using the 
existing motor?    
  

15.2 The Contractor must supply the pump and 
motor (CFM). 

Aug 28, 2017 

72 15.8 We  have  a  comprehensive  manual  for the  AquaMatic 
Compact 450‐1800 watermaker.    We cannot  find a drawing 
of the assembled water maker in the manual.  Please provide 
an  assembly  drawing  of  the  AquaMatic  Compact  1800‐
2  watermaker 

The  water  maker  comes  as  a  package  and  is 
assembled.  Canada  could  not  find  a  drawing  of 
the assembled water maker but notes the overall 
dimensions  where  sent  with  the  original  bid 
package. Canada  is  confident  that  the packaged 
water maker will fit into the forward bt hatch. 

Aug 30,2017 

73 15.8 Are contractors to supply and  install a new sea valve for the 
water‐maker?   If  so,  what  is  the  valve  body 
material?  Stainless steel 

The Contractor must supply stainless valve. Aug 30 2107 

74 15.8 What  external  filters  are  required.   Page  22  of  the manual 
appears  to  include  all  the  pre‐filtration  items  normally 
required.   It  is not marked optional, so we presume they are 
Owner supplied.  Please provide drawings of these filters and 
advise  whether  they  are  shipped  loose,  or  are  already 
installed  on  the  watermaker.    A  list  of  components  to  be 
provided  by  the  Crown  for   the  watermaker  would  be 
useful.   The water maker  comes with  a  plankton   pre  filter 
which  is  loose and separate from the 25 and 5 micron filters 
which  are  already  mounted  directly  onto  the  packaged 
system.  The  Plantkon  filter  is  a  6”  plastic  cartridge  with  a 
mounting  plate.  The  Contractor  must  install  this  plankton 
filter in a place convenient for maintenance. 

The  water  maker  comes  with  a  plankton   pre 
filter  which  is  loose  and  separate  from  the  25 
and 5 micron  filters which are already mounted 
directly onto the packaged system. The Plantkon 
filter  is  a  6”  plastic  cartridge  with  a mounting 
plate.  The  Contractor must  install  this  plankton 
filter in a place convenient for maintenance. 

Aug 30 2017 

75 15.8 What optional external filters are being supplied .  Page 23  of  Canada  has  provided  a  drawing  that  notes  the   



the  manual  numerous  Optional  filters  which  are  available 
with the water‐maker, all which presumably must be installed 
and connected.  

break‐ down of CFM and GSM. 

76 15.8 What is the paint coating requirements for the interior of the 
water maker sea water inlet sea chest 

The  internals  of  the  sea  chest  are  to  coated  in 
Interline  925 with  existing  paint  system  blasted 
off. 

 

77 15.8 The watermaker manual  calls  for a  forward  facing  scoop on 
the exterior hull of the vessel to ensure positive water flow to 
the  watermaker.    Will  this  be  by  1379  action?   It  is  not 
specified.  

Canada does not require a forward spacing scoop 
due  to  the  speed of  the Vector  and  location of 
the sea chest. Canada does require the sea chest 
or piping  to be vented with vented. 

 

78 15.8 The watermaker manual  calls  for a  forward  facing  scoop on 
the exterior hull of the vessel to ensure positive water flow to 
the  watermaker.    Should  the  scoop  be  portable  to  permit 
easy servicing of the sea chest?  

The scoop is not required.  

79 19.2 New Lab Door:   Is the description of the door to be a class B 
weathertight door, and  the  requirement  for  the B  rated  fire 
rating is removed? 

Yes the new door is to be a weather tight Class B 
door and removes the requirement for this to be 
a class b fire door. 

 

     
  

B.  Comments 

Item  Reference  Comment  Date 
1  10.8  Note the colour palette to be used has changed from previous paintwork on this space.  July 30 2017 

 

C.  Revisions to the Statement of Work document 

Item  Reference  Remove  Insert  Date 
1  S.1.10.2  If there is more than one CG project ongoing during the 

work period of this project the work space cannot be 
combined and must have separate work stations. They me 
be contained in the small building but must be separated by 
a 5’ foot high wall at minimum. 

N/A  July 30 2017 

2  10.1  Section removed.  N/A  July 30 2017 
3  10.2  Section removed.  N/A  July 30 2017 
4  10.3  Does Canada require the Galley Shutdown to be tied into 

the shut down outside the 1st mates cabin 
Yes Canada requires the galley shut down to be tripped at 
the bridge and outside of the 1st mates cabin 

July 30 2017 

5  11.11.C.1  All  N/A  July 30 2017 
6  15.1 D.1.1  Inspection of disassembled pumps by TI/TA and TCM.  Inspection of disassembled pumps by TI/TA.  July 30 2017 



7  15.2 D.1.1  Inspection of disassembled pumps by TI/TA and TCM.  Inspection of disassembled pumps by TI/TA.  July 30 2017 
8  15.2  Replace cooling pump  Canada requires the pump and motor to be replaced with 

a Goulds Water Technology LB1035 pump or similar. 
Contractor to note it is a 1 hp 230/460 3 ph motor. 

Aug 1st 2017 

9  15.3 D.1.1  Inspection of disassembled pumps by TI/TA and TCM.  Inspection of disassembled pumps by TI/TA.  July 30 2017 
10  15.4 D.1.1  Inspection will be done by TI/TA, and members of Natural 

Resource Canada. 
Inspection will be done by TI/TA only.  July 30 2017 

11  19.2 D.5.1, 
Appendix A  

Remove All  N/A  July 30 2017 

12  19.2 D.5.2, 
Appendix A 

Remove All  N/A  July 30 2017 

13  11.16, 
Appendix C 

Additional information  Canada has no requirement to keep removed transducer 
housing. The Contractor must dispose of them. 

July 31 2017 

14  New Item  N/A  Deck repair main deck alley  Aug 1st 2017 
15  New Item  N/A  New Moyno Sea Water Pump  Aug 1st 2017 
16  New Item  N/A  Engine Room Door   Aug 1st 2017 
17  Appendix A  D.8  Amended to reflect new drawings and increased scope of 

work 
Aug 16th 2017 

         
         
         
         
         
         
         
         
         
         

 

 

 

 

ALL OTHER INSTRUCTIONS, TERMS AND CONDITIONS REMAIN UNCHANGED. 


