SOLICITATION F1782-17C812/A — STATEMENT OF WORK SUPPLEMENT — REVISION 001

This Supplement is raised to:

1) Address questions raised by industry.

2) Present comments made by Canada; and
3) Revise the Statement of Work document.

This version of the Solicitation F1782-17C812/A — Statement of Work Supplement supersedes all previous versions of the Solicitation F1782-17C812/A —
Statement of Work Supplement. If previously raised questions remain unanswered, please resubmit them by e-mail to the Contracting Authority.

Updates to this Supplement since the last version are in green text.

This Supplement affects the content of the Solicitation and its associated documents.

The bid must take into account:

1) The Solicitation documents available from the Government Electronic Tendering System at https://BuyandSell.gc.ca/procurement-data/tenders;
2) This Statement of Work Supplement; and

3) The documentation referenced within the Solicitation documents including this Statement of Work Supplement.

A. Questions and Answers
Item Reference Question Answer Date
1 Solicitation Will Canada consider a bid extension of two weeks? Yes, the bidding period will be extended for a two August 15
week period. 2017
2 Annex F Why is Point Hope Maritime’s Vessel Transfer Costs $0? There was an error in the calculation of the vessel August 15
transfer costs. The vessel transfer cost table has 2017
been corrected.
3 G1.4.14.6 Does the contractor have to pay LR for inspections? This was included in error. CCG will pay all fees August 15
associated with LR inspections 2017
4 G1l.6.11 Can you clarify what are the expectations are for updates to Any changes to the drawing should be updated August 15
As-Fitted Drawings? on the existing AutoCad template. The drawing 2017
number needs to be maintained and updated
with revisions. New drawings must be to the CCG
AutoCad standard found in the document update
accompanying this document:
‘ComputerAidedDesign-eng.pdf’ and
‘ccgstden.zip’
5 S1.9 Can you confirm whether or not the fire suppression system Yes, the fire suppression system needs to be August 15
should be disabled? disabled for the duration of the work period. 2017
6 $1.11.2 Can you confirm whether or not the security logbooks are Yes, the security logbooks are required to be August 15



https://buyandsell.gc.ca/procurement-data/tenders

required to be signed? Please confirm the security signed by the security guard taking rounds of the 2017
requirements. vessel while the vessel is in the contractors care
and custody.
S.11  SECURITY
S.1.11.1The Contractor must provide security for
the vessel during quiet hours at the Contractor’s
facility. Security rounds must be conducted at
minimum every 4 hours during quiet hours 7 days
a week including holidays during the entire work
period.
S.1.11.2Contractor provided Security log books
are to be signed during every set of rounds in the
following spaces —
Bridge
Forward Machinery Space (Bow Thruster
Compartment)
Main Machinery Room
Auxiliary Machinery Room
Steering Gear Compartment
7 11.0B.1.1 Can you clarify as to how quickly the NACE Inspectors The TA will request the NACE Inspectors August 15
certification must be provided to Canada after contract certification at the inspectors first visit to the 2017
award? vessel at the contractor’s facility.
8 11.2 Does LR require this survey and mapping work to be No this is not an LR requirement, CCG wants this August 15,
conducted? done to survey for plate wastage. 2017
9 11.2 Does the NDT supplier need to log test results and issue a The report is to be completed by 3GA inclusive of August 15,
report or will 3GA do so? the log test results. 2017
10 11.3C 1.6 Does an FSR or specialized supplier need to apply the The shipyard can apply Echoshield as long as the August 15,
Echoshield to the rudders or can a shipyard painter? climate is controlled and the applicator adheres to 2017
the application guidelines.
11 11.8C.1.11 Can you confirm whether an air test would be considered as a | Yes, an air test will be acceptable in place of a August 15,
substitution for the required hydrostatic testing? hydrostatic test. 2017
12 11.9 C1.1 & C1.3 Can Canada provide further clarification as to The qualities of water specified and the air August 15,
work required? pressure specified are estimates of the 2017
requirements to complete the work.
13 11.13 What kind of coolant is required to be refilled into the coolant The coolant required if it is necessary to refill the August 15,
lines? main engines, is MTU/Detroit Off Highway 2017
Powercool.
14 11.17 Can Canada provide photographs of the location of the hatch Two photographs provided for Goddard Chain August 15,
drain? Locker Void Drain. This pipe run is estimated to 2017

be 4 feet in length. Two photographs provided for
the Goddard Fore Peak Stores Drain. This pipe




run is estimated to be 3 feet in length.

15

11.19

The specification and the drawing for this section seem to
conflict, Can Canada clarify?

The drawing is correct. Canada requires new
fabricated final sections of the exhaust pipes
along with the new fabricated exhaust ports.
Material will be GSM. The flappers, bushings and
sprayers will be reused from the original exhaust
pieces. MSPV SS Exhaust Spec 2017 04 19
provided as guidance for this work.

August 15,
2017

16

12.4

Can Canada provide drawings of the CPP feedback system or
any other related technical documentation?

Drawings provided in Installation Manual —
Kamewa CP- AD, Installation Manual Halifax
MSPV_Part 2 and User Manual Kamewa CP-AD

August 15,
2017

17

15.2

Can Canada please confirm the number of flanges to be
installed?

The requirement is for 6 sets of flanges. The
purpose is to allow the overflow portions of the
pipes to be removed so that the tank vents can be
blanked for testing purposes.

August 15,
2017

18

Gl-1.6

Can Canada identify those As Fitted drawings that will require
updating?

Based on the known body of work; no As Fitted
drawings are required to be updated.

August 22,
2017

19

11.3 ParaC.1.5

Will block-spotting be required?

Yes, block-spotting of the bilge blocks (side
blocks) is required.

August 22,
2017

20

Spec 11.7

Can the crown provide the sizing information/ supply chain info
for the new MME 26AA anodes that are to be CFM?

The MME 26AA anodes were supplied to the new
build from the supplier Russel Metals Inc.

The Anodes CMZ22LSA supplied by Canmet will
be accepted as an alternative. These can be
ordered from:

Tyler Seebach
Vice President, Sales — CMP Marine Division

P: 604.952.2670

F: 604.952.2650

C: 604.968.6051

E: tseebach@canmet.com
Skype: cmp.tyler.seebach
Web: http://canmet.com

September 6,
2017

21

Spec 11.9

The specification states we are to replace 100% of the suction
line listed in paragraph C.1.7.

While attending the viewing, there was some discussion
around installation of direct suction lines c/w cam-lock fitting
being fitted .  Will the crown review and advise as to what we
are to supply pricing on?

Canada requires that new 2” suction lines be
installed in each the waste oil and bilge water
tanks. From these new suctions Canada will
require the Contractor to adapt down to connect
with the existing %2” discharge line. The adaptation
shall be accomplished with the installation of two
sets of flanges. The first set of flanges can be
directly off of the tank, the pipe will then reduce
from the 2” pipe to the 72" pipe and flange in
again.

September 6,
2017




22 Spec 11.12 Para A.2 states 10 blow down valves- 3 to service & 7 to be The number of blow down valves is 12. The September 6,

blanked. number to be serviced and reinstalled is 3. The 2017
spec has been corrected.

Further on in The spec - table B.5 states there are twelve blow

down valves .Please review and clarify the overall scope.

23 Spec 11.13 Can the crown supply a QTY to quote on or will the Off High If coolant lines need to be parted in order to September 6,

way coolant be dealt with as a 13797 complete the requirements of this spec item, and 2017
if coolant is lost from the engines, then that
coolant must be replaced prior to the completion
of the contract. Canada expects that coolant lines
must be parted for the required work but if the
work is done carefully very minimal coolant should
be lost to the bilge, therefore there will be no
requirement to refill the engines. If the engines are
allowed to drain out then the Contractor will be
responsible for both the loss of the coolant and for
the disposal of the same.

24 Spec 11.18 Para c.2 states we are to bid on 1 sq meter of GSM plating to The cost to repair is to include the removal of all September 6,
be installed IWO dent. Please confirm the cost to repair is to interference items. The crew will remove all non- 2017
include removal / replacement of interference items ( ie bhds, fixed items. The furniture, cabin structure and
beds etc within the stateroom ) or will the crew have done this insulation will remain for the Contractor to remove
prior to arrival? and reinstall.

25 Spec 15.1 The spec 15.1 discusses the installation of flanges sets for Contractor to bid on the cutting of the pipe in two September 6,
future cleaning. While viewing, it was apparent that the flange places and the installation of the flanges as 2017
installation locations available could pose a fire hazard should | specified. Any work in addition to this will be via
they leak. There was discussion held around the idea of the work arising process.
moving the line either inboard or outboard of the engine to
alleviate this concern. Please review and advise as to how we
are to proceed.

26 Spec 12.3 Spur Rope Cutters: Spurs Marine has contracted directly to The materials have been purchased from Spurs September 6,
CCG for the supply of materials and the FSR to install the Marine and will be supplied GSM. 2017
cutters.

For this reason, Spurs Marine say it's unnecessary for them to | The Contractor is to supply the Spurs Marine FSR

guote a price to us for the FSR installation service. To date, we | on site for the duration deemed necessary by

have not been given a quote. Spurs in order to complete the installation and test
the materials. The tests are to be completed with

Would you mind clarifying whether or not we are to include a the ship out of the water. There is no requirement

FSR in our quotation please? to test cut with the ship in the water.

B. Comments
Item | Reference Comment Date




C. Revisions to the Statement of Work document
Item | Reference Remove Insert Date

3 G 1.4.14.6 | The Contractor must pay for all visits and inspections all The Contractor must arrange for all visits and 21 August 2017
costs and fees associated with LRS, HC, Environment inspections associated with LRS, HC, Environment
Canada, or any other Inspection required by the Canada, or any other Inspection required by the
specification unless otherwise indicated. specification unless otherwise indicated. All costs and

fees associated with these visits and inspections will be
billed directly to Canada.

5 $1.9.2 N/A The Contractor must isolate the vessel’s fixed fire 21 August 2017

suppression system for the duration of the contract
period to prevent accidental discharge.

7 11.0B 1.1 | The Contractor must provide to the TA the inspector’s The TA will request the NACE Inspectors certification at 21 August 2017
certification by the next business day after contract the inspector’s first visit to the vessel at the Contractor’s
award. facility.

11 11.8 C.1.11 | hydrostatically air 21 August 2017

13 11.13C.1.6 | N/A If coolant is required to refill the main engines due to 21 August 2017

loss through the disturbed pipes the coolant required is
MTU/Detroit Off-Highway.
15 | 11.19.A N/A and MSPV SS Exhaust Spec 2017 04 19 21 August 2017
15 | 11.19C1 N/A The Contractor must refer to provided MSPV SS Exhaust | 21 August 2017
Spec 2017 04 19 for the complete work specification.

17 15.2 N/A The Contractor must install 12 flanges total. 21 August 2017

19 11.3C.1.5 | N/A The Contractor must include in this work block-spotting | 22 August 2017

of the area under the bilge blocks.

20 11.12A.2 Of the 10 total Blow Down Air Valves only the three to the | Of the 12 total Blow Down Air Valves only the three to 07 September
sea chest (Port, Starboard and Forward) are to be serviced | the sea chest (Port, Starboard and Forward) are to be 2017
and reinstalled. The remaining 7 are to be removed and serviced and reinstalled. The remaining 9 are to be
blanked with blind flanges and gaskets. removed and blanked with blind flanges and gaskets.

21 11.12 C.14 | Of the ten (10) total Blow Down Air Valves only the three | Of the twelve (12) total Blow Down Air Valves only the 07 September
to the sea chest (Port, Starboard and Forward) are to be three to the sea chest (Port, Starboard and Forward) are 2017
reinstalled. The remaining seven (7) are to be removed to be reinstalled. The remaining nine (9) are to be
and blanked to the approval of the TA. removed and blanked to the approval of the TA.

22 11.19 C1.7 | The Contractor must remove the suction pipe from both The Contractor must remove and replace the suction 08 September

tanks. Each pipe is to be replaced with a two inch (2”)
seamless steel pipe having flanged joints suitable for a
working pressure not less than seven (7) bar. The flanges
are to be machined. The Contractor will install welded

pipe from both tanks. Each pipe is to be replaced with a
two inch (2”) seamless steel pipe having flanged joints
suitable for a working pressure not less than seven (7)
bar. The flanges are to be machined and are to be

2017




reduction fittings to join the new suction lines to the
existing piping system. The Contractor is to bid on 20 feet
of two inch (2”) seamless steel pipe 4 flanges and 2
reducing fittings from 2 inch (2”) to half inch (1/2”).

located outside of the tank in an accessible location.
The Contractor must fabricate and install a welded
reduction section in the pipe to join the new suction
lines to the existing piping systems. For each of the two
tanks the Contractor is to bid on 10 feet of 2” seamless
steel pipe, 2 flanges to connect to the 2” suction, a
reducing section of pipe to bring the 2” suction down to
the existing %" pipe and two (2) flanges to connect to
the existing 5" pipe.

ALL OTHER INSTRUCTIONS, TERMS AND CONDITIONS REMAIN UNCHANGED.




