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VLE‐01  MCC UPGRADE REVISION 1 
 

1. IDENTIFICATION 
 
The  purpose  of  this  specification  item  is  for  the  EATON  Field  Service  Representative  (FSR) with  the 
assistance of Contractor to remove the identified components on the ship’s MCC’s, send out for upgrade 
and assist with their installation upon completion of the upgrade. 
 

2. REFERENCES 
 

2.1 DRAWINGS 
 

Document #  File Name 

VNEA2 E‐1  Electrical Power Single Line Diagram 1 of 2 

VNEA2 E‐1  Electrical Power Single Line Diagram 2 of 2 

 

3. TECHNICAL 
 

3.1 GENERAL 
 
1. Contractor must include an allowance of $20,000.00 for the services of an attending EATON FSR 

and  an  allowance  of  $80,000.00  for  parts  and materials  for  the  required  upgrade  by  EATON 
service  facility. This  information must be  included  in  the PSPC data pricing  sheet as  separate 
items. FSR will be reimbursed for services, authorized travel and living expenses reasonably and 
properly  incurred  in  the  performance  of  their work.  The  allowances must  form  part  of  the 
overall bid and will be adjusted through PWGSC 1379 action upon proof of final invoice. 
 

2. Contractor to include an allowance for 240 hours labour for assisting the FSR in their overall bid. 
This  cost does not  include  the  requirements  for Contractor  to  provide  craneage,  equipment, 
fabrication of crates and arrangement for shipment to and from the FSR’s facility. 

 
3. The  following  list of MCC’s units must be removed  from the vessel by the FSR with assistance 

from Contractor. Contractor  shall  fabricate  shipping crates and  secure each unit  in  the  crates 
and arrange for shipment to and from the EATON’s facility for service; 

 
Contact Information:    Eaton Electrical Services & Systems Division 

Ed White        
Unit 100‐32 Troop Avenue,  
Dartmouth, NS, Canada,  
B3B‐1Z1 
Mobile 902‐210‐0068, Office 902‐468‐0790,  
email EdWhite@eaton.com 
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VLE‐01  MCC UPGRADE (CONTINUED) 
 

1. The upgrades completed by the FSR must consist of OEM components supplied and installed by 
Eaton.  Components  to  be  replaced  will  be  the  main  contactor/contactors,  Overloads,  all 
operational  buttons  including  contact  blocks,  toggle  switches  including  contact  blocks  and 
illuminated  indication,  such  as  start/stop/standby.  Incandescent  luminaries must  be  replaced 
with LED technology. 

 
2. The FSR must clean all buckets on each of the listed MCC’s prior to commencement of work. The 

FSR must visually inspect all bucket components and should components other than those listed 
in  this  document  show  signs  of  fatigue  or  failure  condition  a  list  must  be  generated  and 
submitted  to  the  CGTA  for  review.  Additional  components  requiring  replacement  will  be 
actioned by submitting a PWGSC Form 1379. 

 
3. The circuit breaker  in all buckets on each of the  listed MCC’s must be  inspected and tested by 

the FSR. Should  the breaker  fail a new Eaton equivalent will be  installed and  tested, with  the 
additional  components  requiring  replacement  being  actioned  by  submitting  a  PWGSC  Form 
1379. 

 
4. Prior  to  removal  from  the vessel  the FSR must  test each MCC bucket  identified below  in  this 

specification to: 
 

a) Ensure proper operation of  the  control unit; note  any operational  anomalies prior  to 
removal. 

 
b) Identify and note  the direction of  rotation of  those motors  related  to  the appropriate 

MCC. 
 

5. Upon  completion  of  all  work  and  upon  return  of  the MCC  units,  FSR  with  assistance  from 
Contractor must install all units and confirm their operation. 

 
 

No. 1 Essential MCC 
 

CPP Hydraulic Pump Port 515-3 
No 1 Main Engine Prelube Pump 515-6 
Stern Tube L/O Pump No 1 Port 515-4 
Gearbox Cooling Water Pump (Aft) 516-7 
Port Gearbox Stby L/O Pump 515-12 

 
No. 2 Essential MCC 

 
CPP Hydraulic Pump Starboard 516-1 
No 2 Main Engine PreLube Pump 516-3 
Stern Tube Lube Oil Pump #2 516-5 
Gearbox Cooling Water Pump (Fwd) 515-5 
Starboard Gearbox Stby L/O Pump  516-13 
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VLE‐01  MCC UPGRADE (CONTINUED) 
 
No. 1 Non‐Essential MCC 

 
#1 Main Engine Preheat & Circ Pump 517-4 
#2 Main Engine Preheat & Circ Pump 517-6 

 
 

No. 2 Non‐Essential MCC 
 

#3 Main Engine Preheat & Circ Pump 526-2 
 

No. 3 Non‐Essential MCC 
 

#4 Main Engine Preheat & Circ Pump 527-2 
 

No. 1 Semi‐Essential MCC 
 

#3 Main Engine Prelube  Pump 522-1 
CPP Hyd Pump Port Stby 522-11 

 
No. 2 Semi‐Essential MCC 

 
#4 Main Engine Prelube  Pump 523-1 
CPP Hyd Pump Stbd Stby 523-8 

 
Auxiliary Landing 

 
Port Mooring Winch/Windless Hyd Pump #1 5S1 
Stbd Mooring Winch/Windless Hyd Pump #2 5S2 

 
Emergency Generator Room 

 
Emergency Fire Pump 5E2-4 
No. 1 Air Compressor 5E2-6 

 
4. TESTS AND TRIALS 
 

1. Upon completion of  the MCC bucket upgrade and  installation back  into  the MCC cabinet,  the 
FSR  with  assistance  from  contractor  must  demonstrate  proper  operation  of  each  unit  and 
confirm rotation of motors controlled by the associated updated unit to the satisfaction of the 
CGTA and TCMSS Surveyor. 
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VLE‐01  MCC UPGRADE (CONTINUED) 
 
5. DELIVERABLES 
 

5.1 DOCUMENTATION 
 

1. The FSR and Contractor must deliver all manuals, instruction sheets provided with the supplied 
equipment to the CGTA. 

 
2. Documentation  of  all  new  parts  including  “part  numbers”  and  “quantities”  used  must  be 

provided to the CGTA. 
 

3. The FSR must provide a service report for each bucket, including test results in accordance with 
testing procedures  in TP127E, components changed, and the  final settings  for each breaker to 
the CGTA. 

 
5.2 DRAWINGS 

 
1. The Contractor must revise all “As Fitted” drawings, if required. 

 
 


