

[illegible]

00	100% SUBMISSION	7/5/2017
----	-----------------	----------

stamp	score	stamp	score

project	pr
---------	----

111 WELLINGTON STREET
REHABILITATION PROJECT

*RÉHABILITATION DE
111 RUE WELLINGTON*

drawing des

LOCKERS, BENCHES & CART
LOCATION PLAN-LEVEL 00M_NORTH

CASIERS, BANCS ET CHARIOTS
PLAN DE LOCALISATION-NIVEAU 00M_NORTH

drawn 03/03/2017 desc EN

date	02/03/2017	FN
approved		apcc

date	date
------	------

tender	scumiss
--------	---------


PWC Project Manager	Administrateur de projets T
project no	no. du pro

R.011801.163


drawing no.	no. du dessin
-------------	---------------


CA-12_1

42M_for location plans.dwg



1 LOCATION PLAN - LEVEL 00M_NORTH
PLAN DE LOCALISATION - NIVEAU 00M_NORD
CA-12_1 1:100





LOCATION PLAN - LEVEL 00M_SOUTH
PLAN DE LOCALISATION - NIVEAU 00M_SUD

[illegible]

111 WELLINGTON STREET
REHABILITATION PROJECT

*RÉHABILITATION DE
111 RUE WELLINGTON*

LOCKERS, BENCHES & CART
LOCATION PLAN-LEVEL 00M_SOUTH

CASIERS, BANCS ET CHARIOTS
PLAN DE LOCALISATION-NIVEAU 00M_SUD

drawn	02/03/2017	FN	desse
-------	------------	----	-------

date	
approved	appro

date _____

tender	soumission
--------	------------

PWC Project Manager	Administrateur de projets T
project no	no du p

R 011801 163

drawing no.	no. du des
-------------	------------

CA-12 2



project		projet
<p>111 WELLINGTON STREET REHABILITATION PROJECT</p> <p><i>RÉHABILITATION DE 111 RUE WELLINGTON</i></p>		
drawing		dessin
<p>LOCKERS, BENCHES & CART LOCATION PLAN—LEVEL L1_NORTH</p> <p>CASIERS, BANCs ET CHARIOTS PLAN DE LOCALISATION—NIVEAU L1_NORD</p>		
drawn		dessiné
date	02/03/2017	FN
approved		approuvé
date		
forward		soumission
PWC Project Manager		Administrateur de projets TPC
project no.		no du projet
R.011801.163		
drawing no.		no. du dessin



project		pr
<p>111 WELLINGTON STREET REHABILITATION PROJECT</p> <p><i>RÉHABILITATION DE 111 RUE WELLINGTON</i></p>		
drawing		des
<p>LOCKERS, BENCHES & CART LOCATION PLAN—LEVEL L1_SOUTH</p> <p><i>CASIERS, BANCS ET CHARIOTS PLAN DE LOCALISATION—NIVEAU L1_SUD</i></p>		
drawn		dess
date	02/03/2017	FN
approved		approv
date		
sender		soumis
PWC Project Manager		Administrateur de projets
project no.		no. du projet
R.011801.163		
drawing no.		no. du dessin



project			pr
<p>111 WELLINGTON STREET REHABILITATION PROJECT</p> <p><i>RÉHABILITATION DE 111 RUE WELLINGTON</i></p>			
drawing	LOCKERS, BENCHES & CART LOCATION PLAN—LEVEL L3_NORTH		des
<p>CASIERS, BANCS ET CHARIOTS</p> <p><i>PLAN DE LOCALISATION—NIVEAU L3_NORD</i></p>			
drawn			dess
date	02/03/2017	FN	
approved			approv
date			
sender			soumis
PWC Project Manager	Administrateur de projets		
project no.	no. du projet		
R.011801.163			
drawing no.	no. du dessin		



project	111 WELLINGTON STREET REHABILITATION PROJECT		pr
<p align="center"><i>RÉHABILITATION DE 111 RUE WELLINGTON</i></p>			
drawing	LOCKERS, BENCHES & CART LOCATION PLAN—LEVEL L3_SOUTH CASIERS, BANCS ET CHARIOTS PLAN DE LOCALISATION—NIVEAU L3_SUD		des
drawn	02/03/2017	FN	dess
date	approved		appro
date	hander		soumis
PWIC Project Manager		Administrateur de projets	
project no.		no. du pr	
R.011801.163			
drawing no.			no. du des



	projet
<p>111 WELLINGTON STREET REHABILITATION PROJECT</p> <p><i>RÉHABILITATION DE 111 RUE WELLINGTON</i></p>	
wing	dessin
<p>LOCKERS, BENCHES & CART LOCATION PLAN—LEVEL L4_NORTH</p> <p>CASIERES, BANCs ET CHARIOTS</p> <p>PLAN DE LOCALISATION—NIVEAU L4_NORD</p>	
an	dessiné
02/03/2017	FN
approved	approuvé
o	
ser	soumission
IC Project Manager	Administrateur de projets TPO
desct.no	no. du projet
R.011801.163	
wing no.	no. du dessin



	projet
<p>111 WELLINGTON STREET REHABILITATION PROJECT</p> <p><i>RÉHABILITATION DE 111 RUE WELLINGTON</i></p>	
wing	dessin
<p>LOCKERS, BENCHES & CART LOCATION PLAN—LEVEL L4_SOUTH</p> <p>CASIERES, BANCs ET CHARIOTS PLAN DE LOCALISATION—NIVEAU L4_SUD</p>	
an	dessiné
02/03/2017	FN
approved	approuvé
o	
der	soumission
Project Manager	Administrateur de projets TPO
desct.no	no. du projet
R.011801.163	
wing.no	no. du dessin