[illegible]

00	100% SUBMISSION	6/26/2017
----	-----------------	-----------

stamp	sceou	stamp	sceou
-------	-------	-------	-------

project	projet
<h1 style="margin: 0;">111 WELLINGTON STREET REHABILITATION PROJECT</h1> <h2 style="margin: 0;"><i>RÉHABILITATION DE 111 RUE WELLINGTON</i></h2>	

drawing dessin

SEATING
LOCATION PLAN-LEVEL 00_NORTH

*SIÈGES
PLAN DE LOCALISATION-NIVEAU 00_NORD*

drawn 03/03/2017 dessin  EN

date	02/05/2017	FIN
approved		approved

date	date
------	------

tender	scumission
--------	------------

PWC Project Manager	Administrateur de projets TPC
project no	no. du projet

R.011801.163

drawing no.	no. du dessin
-------------	---------------

CA-03_1

[illegible]

stamp	score	stamp	score

project

111 WELLINGTON STREET
REHABILITATION PROJECT

*RÉHABILITATION DE
111 RUE WELLINGTON*

projct

drawing	SEATING		dessin
LOCATION PLAN-LEVEL 00_SOUTH			
SIÈGES			
PLAN DE LOCALISATION-NIVEAU 00_SUD			
drawing			dessiné
date	02/03/2017	FN	
approved			approuvé
date			
tender			soumission
PWC Project Manager		Administrateur de projets TPC	
project no.		no. du projet	
R.011801.163			
drawing no.			no. du dessin



project	project
111 WELLINGTON STREET REHABILITATION PROJECT <i>RÉHABILITATION DE 111 RUE WELLINGTON</i>	
drawing	dessin
SEATING LOCATION PLAN—LEVEL 00M_SOUTH <i>SIÈGES PLAN DE LOCALISATION—NIVEAU 00M_SUD</i>	
drawn	dessiné
date	FN
approved	approuvé
date	
lender	soumission
PWC Project Manager	Administrateur de projets TPC
project no.	no. du projet
R.011801.163	
drawing no.	no. du dessin
CA—03_3	



00	100% SUBMISSION	6/26/20
----	-----------------	---------

project	p
---------	---

111 WELLINGTON STREET
REHABILITATION PROJECT

*RÉHABILITATION DE
111 RUE WELLINGTON*

drawing

SEATING
LOCATION PLAN-LEVEL 0_NORTH

SIÈGES
PLAN DE LOCALISATION-NIVEAU 0_NORTH

drawn	des
02/03/2017	EN

date	02/03/2017	FN
approved		appro

date _____

tender	soumis
PWC Project Manager	Administrateur de projets


project no.	no. du p
-------------	----------

R.011801.163	
drawing no.	no. du des

CA-03_4



project				pr
<p align="center">111 WELLINGTON STREET REHABILITATION PROJECT</p> <p align="center"><i>RÉHABILITATION DE 111 RUE WELLINGTON</i></p>				
drawing	<p align="center">SEATING LOCATION PLAN—LEVEL 0_SOUTH</p> <p align="center"><i>SÎGES PLAN DE LOCALISATION—NIVEAU 0_SUD</i></p>			des
drawn date	O2/O3/2017	FN		dess
approved date				approv
sender				soumis
PWC Project Manager	Administrateur de projets			
project no.	no. du projet			
R.011801.163				
drawing no.				no. du dessin



1
CA-03_6

LOCATION PLAN - LEVEL L1_NORTH
PLAN DE LOCALISATION - NIVEAU L1_NORD

1:100


[illegible]

111 WELLINGTON STREET
REHABILITATION PROJECT

*RÉHABILITATION DE
111 RUE WELLINGTON*

drawing des
SEATING
LOCATION PLAN-LEVEL L1_NORTH
SIÈGES
PLAN DE LOCALISATION-NIVEAU L1_NORTH

drawn	02/03/2017	FN	dessiné
date			
approved			approuvé
date			
tender			soumission
PWC Project Manager		Administrateur de projets	
project no.			no. du projet
	R.011801.163		
drawing no.			no. du dessin



LOCATION PLAN - LEVEL 1_SOUTH
PLAN DE LOCALISATION - NIVEAU L1_SUD

[illegible]

111 WELLINGTON STREET
REHABILITATION PROJECT

*RÉHABILITATION DE
111 RUE WELLINGTON*


drawing	des
<p>SEATING LOCATION PLAN-LEVEL L1_SOUTH</p> <p>SIÈGES PLAN DE LOCALISATION-NIVEAU L1_SUD</p>	

drawn	02/03/2017	dessiné
date		FN
approved		approuvé
date		
tender		soumission
PWC Project Manager		Administrateur de projets T
project no.	R.011801.163	no. du projet
drawing no.		no. du dessin

CA-03_7



	project
111 WELLINGTON STREET REHABILITATION PROJECT <i>RÉHABILITATION DE 111 RUE WELLINGTON</i>	
wing	dessin
SEATING LOCATION LEVEL -LEVEL L2_NORTH <i>SIEGES</i> <i>APLAN DE LOCALISATION-NIVEAU L2_NORD</i>	
an	dessiné
02/03/2017	FN
approved	approuvé
o	
der	soumission
IC Project Manager	Administrateur de projets TPO
dept.no	no. du projet
R.011801.163	
wing.no	no. du dessin



1 LOCATION PLAN - LEVEL L2_SOUTH
PLAN DE LOCALISATION - NIVEAU L2_SUD
CA-03_9 1:100

REVISION	SUBMITTAL	DATE
D2	100% SUBMISSION – REV2	8/21/2017
D1	100% SUBMISSION – REV	8/8/2017
D0	100% SUBMISSION	6/26/2017
stamp	SC&G	stamp SC&G

project

111 WELLINGTON STREET
REHABILITATION PROJECT

*RÉHABILITATION DE
111 RUE WELLINGTON*

drawing

SEATING
LOCATION PLAN—LEVEL L2_SOUTH

*SIÈGES
PLAN DE LOCALISATION—NIVEAU L2 SUD*

drawn		dessiné
date	02/03/2017	FN
approved		approuvé
date		
tender		soumission
PWC Project Manager		Administrateur de projets T
project no.		no. du projet
	R.011801.163	
drawing no.		no. du dessin



	111 WELLINGTON STREET REHABILITATION PROJECT	
	<i>RÉHABILITATION DE 111 RUE WELLINGTON</i>	
drawing	SEATING LOCATION PLAN—LEVEL L2M_SOUTH	des
	SIEGES PLAN DE LOCALISATION—NIVEAU L2M_SUD	
drawn date	02/03/2017	dessin FN
approved		approuvé
date		
funder	PWC Project Manager	soutien Administrateur de projets /
project no.		no du projet
	R.011801.163	
drawing no.	CA-03_10	no du dessin



project			pr
<p>111 WELLINGTON STREET REHABILITATION PROJECT</p> <p><i>RÉHABILITATION DE 111 RUE WELLINGTON</i></p>			
drawing	<p>SEATING LOCATION PLAN- L3_ NORTH</p> <p>SIEGES PLAN DE LOCALISATION-NIVEAU L3_NORTH</p>		des
drawn	<p>02/03/2017</p> <p>FN</p>		dess
date			
approved			appro
date			
sender			soumis
PWC Project Manager	Administrateur de projets		
project no.	no. du projet		
R.011801.163			
drawing no.			no. du dessin



project					pr
<p>111 WELLINGTON STREET REHABILITATION PROJECT</p> <p><i>RÉHABILITATION DE 111 RUE WELLINGTON</i></p>					
drawing	<p>SEATING LOCATION PLAN—LEVEL L3_SOUTH</p> <p><i>SIÈGES PLAN DE LOCALISATION—NIVEAU L3_SUD</i></p>				des
drawn	<p>02/03/2017</p>				dess
date	FN				
approved					approv
date					
sender					soumis
PWC Project Manager	Administrateur de projets				
project no.	no. du projet				
R.011801.163					
drawing no.					no. du dessin



project			pr
<p>111 WELLINGTON STREET REHABILITATION PROJECT</p> <p><i>RÉHABILITATION DE 111 RUE WELLINGTON</i></p>			
drawing	<p>SEATING LOCATION PLAN- NORTH L4_NORTH</p> <p><i>SIÈGES PLAN DE LOCALISATION-NIVEAU L4_NORTH</i></p>		des
drawn	<p>02/03/2017</p> <p>FN</p>		dess
date			
approved			appro
date			
sender			sourmes
PWC Project Manager	Administrateur de projets		
project no.	no. du projet		
<p>R.011801.163</p>			
drawing no.			no. du dessin



project			pr
<p>111 WELLINGTON STREET REHABILITATION PROJECT</p> <p><i>RÉHABILITATION DE 111 RUE WELLINGTON</i></p>			
drawing	<p>SEATING LOCATION PLAN—LEVEL L4_SOUTH</p> <p><i>SIÈGES PLAN DE LOCALISATION—NIVEAU L4_SUD</i></p>		des
drawn	<p>02/03/2017</p> <p>FN</p>		dess
date			
approved			approv
date			
sender			soumis
PWC Project Manager	Administrateur de projets		
project no.	no. du projet		
R.011801.163			
drawing no.			no. du dessin