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O SHEET KEY NOTES SERVICES IMMOBILIERS

1 REMOVE APPROXIMATELY 1000mm OF
DUCTWORK FROM EACH RUN IN
PREPARATION FOR A DUCT HEATER
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75 [ — ¢ =1 [==LI== N\ 2 REMOVE DUCT WORK AND AIR HANDLER
Y AS SHOWN. ISOLATE, REMOVE AND CAP
17 THE HEATING COIL WATER PIPES
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TO REMAIN REMAIN. HEATING COIL PUMP TO BE
REMOVED.

o4 - d % 3 REMOVE DUCT WORK AND AIR HANDLER
AS SHOWN. CONCRETE PAD TO
REMAIN.

\—@ 4 REMOVE BRANCH DUCT WORK &
=L ASSOCIATED FLOOR GRILLE FROM
— DUCT MAIN AS SHOWN. COVER & ;
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RESEAL OPENING ON DUCTWORK AND
MAINFLOOR PENETRATION. REFER TO Ka s Ia n
ARCHITECTURAL DRAWINGS FOR
DETAILS.

5 REMOVE AND CAP DUCT AS SHOWN.
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\ 6 NOTE THAT CRAWLSPACE ACCESS IS
N, J LIMITED IN SIZE. REFER TO PHOTO 2 & 3
ON THIS SAME DWG FOR MORE |_| |_|
INFORMATION.
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L BLOCK B GENERAL NOTES

0 1 EXISTING DRAWING INFORMATION IS
NOT AS-BUILT. CONTRACTOR TO
| O W E R CONFIRM EXISTING CONDITIONS AND K EY P LA N
ﬁj ROUTING PRIOR TO COMMENCING
WORK.

2  CONSTRUCTION ACTIVITIES SHALL BE
COORDINATED AND STAGED WITH THE
BUILDING OPERATOR TO MINIMIZE

'ﬂj INTERRUPTION TO OPERATIONS.

= 3 PATCH AND REPAIR OPENINGS TO
MAINTAIN FIRE SEAL.

4  SHUTDOWN OF AIR HANDLERS SERVING
EACH PAIR OF CELL BLOCKS MUST BE
H LIMITED TO 1 PAIR AT ANY GIVEN TIME
AND MUST BE COORDINATED WITH
BUILDING OPERATOR.
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