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SHEET KEY NOTES

1 REMOVE AND REPLACE FAN. PROVIDE NEW HANGERS AND

SPRING ISOLATORS. RECONNECT TO EXISTING DUCTWORK

AND CONTROLS. BALANCE FAN TO NOTED TOTAL AIRFLOW

RATE ON SCHEDULE AND VERIFY CONTROLS HAS BEEN

RESTORED.

GENERAL NOTES

1 EXISTING DRAWING INFORMATION IS NOT AS-BUILT.

CONTRACTOR TO CONFIRM EXISTING CONDITIONS AND

ROUTING PRIOR TO COMMENCING WORK.

2 CONSTRUCTION ACTIVITIES SHALL BE COORDINATED AND

STAGED WITH THE BUILDING OPERATOR TO MINIMIZE

INTERRUPTION TO OPERATIONS.

3 PATCH AND REPAIR OPENINGS TO MAINTAIN FIRE SEAL.
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