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SHEET KEY NOTES

1 REMOVE DUCT WORK AND AIR HANDLER AS SHOWN.

ISOLATE, REMOVE AND CAP THE HEATING COIL WATER

PIPES UPSTREAM OF THE PUMP SERVING THE AIR HANDLER.

CONCRETE PAD TO REMAIN. HEATING COIL PUMP TO BE

REMOVED.

2 REMOVE DUCTWORK AS SHOWN.

3 ISOLATE AND REMOVE DOMESTIC WATER EQUIPMENT AS

SHOWN. TYPICAL FOR GAS, DCW, DHW & DHWR

CONNECTIONS.

4 REMOVE DUCTWORK AND RETURN FAN AS SHOWN.

5 REMOVE ABANDONED EXPANSION TANK AND ALL OTHER

ABANDONED EQUIPMENT AND PIPING.

6 ISOLATE AND REMOVE HYDRONIC WATER EQUIPMENT AS

SHOWN. TYPICAL FOR GAS, HWS AND HWR CONNECTIONS

AS WELL AS HOUSE KEEPING PADS.

7 REMOVE EXISTING LOUVER AND SECURITY BARS TO

FACILITATE EQUIPMENT REMOVAL AND INSTALLATION.

REINSTALL SECURITY BARS AND LOUVER TO BE INSPECTED

BY BUILDING OPERATOR
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PHASING NOTES:

REVISE EXISTING DHW/DCW PIPING TO

FACILITATE INDIVIDUAL TANK

REPLACEMENTS.

STAGE REPLACEMENT SO THAT 2 HOT

WATER TANKS ARE OPERATIONAL AT

ALL TIMES.
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DEMO - HYDRONIC BOILERS
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HWS & HWR SERVICING

CABINET UNIT HEATERS

ON FLOOR BELOW

HWS & HWR SERVICING VAV

REHEAT COILS IN OFFICES

ON FLOOR BELOW

HWS & HWR

SERVICING RADIANT

PANEL IN ADJACENT

GYM CATWALK

HWR FROM ADJACENT SPACE

SERVICING HEATERS IN

RANGE AND DOG RUNS

HWS TO ADJACENT SPACE

SERVICING HEATERS IN

RANGE AND DOG RUNS

HWS TO AIR

HANDLING UNITS IN

ADJACENT SPACE

HWR FROM AIR

HANDLING UNITS IN

ADJACENT SPACE

START OF HWR RUN TO ADJACENT

SPACE SERVICING HEATERS IN

RANGE AND DOG RUNS

PP P

P

EXISTING EXPANSION

TANK TO REMAIN.

ROOM OUTLINE

8 REMOVE EXISTING WATER COOLED AC UNIT INSIDE

VESTIBULE CEILING SPACE. REMOVE ALL ASSOCIATED

DUCT WORK. PATCH AND REPAIR WALL & CEILING TO

MATCH EXISTING.

9 REMOVE EXISTING PNEUMATIC CONTROLS AIR

COMPRESSOR AND ASSOCIATED PIPING. TURNOVER TO

BUILDING OPERATOR. COORDINATE REMOVAL OF

PNEUMATIC CONTROLS WITH NEW DIGITAL CONTROLS

CONTRACTOR.

GENERAL NOTES

1 EXISTING DRAWING INFORMATION IS NOT AS-BUILT.

CONTRACTOR TO CONFIRM EXISTING CONDITIONS AND

ROUTING PRIOR TO COMMENCING WORK.

2 CONSTRUCTION ACTIVITIES SHALL BE COORDINATED AND

STAGED WITH THE BUILDING OPERATOR TO MINIMIZE

INTERRUPTION TO OPERATIONS.

3 PATCH AND REPAIR OPENINGS TO MAINTAIN FIRE SEAL.
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