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SHEET KEY NOTES

1 REMOVE DUCT WORK, TRANSITIONS AND AIR HANDLER AS

SHOWN. ISOLATE, REMOVE AND CAP THE HEATING COIL

WATER PIPES UPSTREAM OF THE PUMP SERVING THE AIR

HANDLER. REMOVE AND REPLACE EXISTING AIR HANDLER

STAND TO SUIT. HEATING COIL PUMP TO BE REMOVED.

2 REMOVE OUTSIDE AIR DUCTWORK AND LOUVER TO

FACILITATE REMOVAL OF AIR HANDLER. LOUVER TO BE

REUSED AND REINSTALLED.

3 REMOVE AND REPLACE PNEUMATIC 3-WAY CONTROL VALVE

WITH ELECTRIC 3-WAY CONTROL VALVE.

4 COORDINATE EQUIPMENT REMOVAL WITH EXISTING SPACE

RESTRICTION, WORK STAGING AND TEMPORARY REMOVALS

TO SUIT WORK.

5 REMOVE REFRIGERANT PIPING AND ASSOCIATED

CONDENSING UNIT. SEE ROOF PLAN FOR CONDENSING UNIT

TAGS.

6 EXISTING UNIT HEATER TO REMAIN. REMOVE EXISTING

PNEUMATIC CONTROL VALVE AND ASSOCIATED

THERMOSTAT.

7 COORDINATE REMOVAL OF ALL EXISTING PNEUMATIC

CONTROLS EQUIPMENT & ELECTRICAL REROUTING TO

FACILITATE DOUBLE DOOR INSTALLATION. PANELS ON EACH

END CAN REMAIN. REROUTE ALL EXISTING ELECTRICAL AND

CONTROLS IN THE  4 PANELS TO BE REMOVED AS SHOWN.

GENERAL NOTES

1 EXISTING DRAWING INFORMATION IS NOT AS-BUILT.

CONTRACTOR TO CONFIRM EXISTING CONDITIONS AND

ROUTING PRIOR TO COMMENCING WORK.

2 CONSTRUCTION ACTIVITIES SHALL BE COORDINATED AND

STAGED WITH THE BUILDING OPERATOR TO MINIMIZE

INTERRUPTION TO OPERATIONS.

3 PATCH AND REPAIR OPENINGS TO MAINTAIN FIRE SEAL.

4 CONTRACTOR SHALL ALSO INCLUDE PATCHING OF EXISTING

FIRE PROOFING FOR 15% OF THE TOTAL MECHANICAL

ROOM ROOF AREA UPON COMPLETION OF CONSTRUCTION

AND REPLACE ANY FIRE PROOFING COATINGS REMOVED

DURING DEMOLITION AND CONSTRUCTION.
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