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SHEET KEY NOTES

1 INSTALL NEW  OPENING IN EXTERIOR STEEL REINFORCED

CONCRETE WALL. FULLY WELDED MAXIMUM SECURITY

GRILLE ASSEMBLY WITH INTEGRAL STEEL SECURITY BARS &

ASSOCIATED EXHAUST FAN ASSEMBLY MUST BE ON HAND

AND READY TO INSTALL PRIOR TO CUTTING WALL OPENING.

REFER TO ARCHITECTURAL & STRUCTURAL DETAILS FOR

INSTALLATION AND SUPPORT DETAILS. CONTRACTOR TO

XRAY WALL PRIOR TO CUTTING. CONTRACTOR SHALL HAVE

FULL MOCK UP OF INSTALLATION FOR REVIEW PRIOR TO

WALL CUTTING. WALL OPENING DIMENSION & MAXIMUM

SECURIY GRILLE DIMENSION MUST MATCH AND BE

COORDINATED WITH THE ASSOCIATED WALL FAN DURING

SHOP DRAWING STAGE TO ALLOW FOR TIGHT

CONSTRUCTION.

2 INSTALL NEW 500X500 OPENING IN INTERIOR CONCRETE

WALL. FULLY WELDED MAXIMUM SECURITY GRILLE

ASSEMBLY WITH INTEGRAL STEEL SECURITY BARS MUST BE

ON HAND AND READY TO INSTALL PRIOR TO CUTTING WALL

OPENING. REFER TO SECTION 3 FOUND ON M61 FOR

INSTALLATION.

3 RETURN AIR DUCT WORK TO ABOVE. SIZE AS SHOWN.

INSTALL MOTORIZED DAMPER & SMOKE SENSOR IN

DUCTWORK AS SHOWN ON SECTION 3 FOUND ON M61.

REFER TO ARCHITECTURAL FOR DUCTWORK CHASE

DETAILS.

4 REPLACE EXISTING DOOR WITH NEW. REFER TO

ARCHITECTURAL PLANS FOR DETAILS.

5 REBALANCE EXISTING FLOOR GRILLES. BALANCING

DAMPERS LOCATED INSIDE DUCTWORK W/ ACCESS PANELS

BELOW IN TUNNEL.

6 INSTALL NEW CONCEALED TEMPERATURE SENSOR IN

EXISTING FIRE ALARM INFRASTRUCTURE. COORDINATE

LOCATION WITH BUILDING OPERATOR.

7 REBALANCE EXISTING CELL DIFFUSERS. BALANCING

DAMPER LOCATED INSIDE SHAFT IN TUNNEL LEVEL. NOTE

THAT 2 CELLS ARE BALANCED PER DUCT.

GENERAL NOTES

1 EXISTING DRAWING INFORMATION IS NOT AS-BUILT.

CONTRACTOR TO CONFIRM EXISTING CONDITIONS AND

ROUTING PRIOR TO COMMENCING WORK.

2 CONSTRUCTION ACTIVITIES SHALL BE COORDINATED AND

STAGED WITH THE BUILDING OPERATOR TO MINIMIZE

INTERRUPTION TO OPERATIONS.

3 PATCH AND REPAIR OPENINGS TO MAINTAIN FIRE SEAL.

4 COORDINATE ALL REQUIRED OPENINGS IN WALLS TO

PERFORM HEATING AND CONTROLS WORK.  PATCH AND

REPAIR WALLS. REFER TO ARCHITECTURAL PLANS FOR

SPECIFIC REQUIREMENTS
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