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1 REMOVE APPROXIMATELY 1000mm OF
DUCTWORK FROM EACH RUN IN
PREPARATION FOR A DUCT HEATER
COIL.

(TYPICAL OF 2 DUCT RUNS)

2 REMOVE DUCT WORK AND AIR HANDLER
AS SHOWN. ISOLATE, REMOVE AND CAP
THE HEATING COIL WATER PIPES
UPSTREAM OF THE PUMP SERVING THE
AIR HANDLER. CONCRETE PAD TO
REMAIN. HEATING COIL PUMP TO BE
REMOVED.

3 REMOVE DUCT WORK AND AIR HANDLER
AS SHOWN. CONCRETE PAD TO
REMAIN.

4 REMOVE BRANCH DUCT WORK &
ASSOCIATED FLOOR GRILLE FROM
DUCT MAIN AS SHOWN. COVER &
RESEAL OPENING ON DUCTWORK AND
MAINFLOOR PENETRATION. REFER TO
ARCHITECTURAL DRAWINGS FOR
DETAILS.

5 REMOVE AND CAP DUCT AS SHOWN.

6 NOTE THAT CRAWLSPACE ACCESS IS
LIMITED IN SIZE. REFER TO PHOTO 2 & 3
ON THIS SAME DWG FOR MORE
INFORMATION.
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GENERAL NOTES

1 EXISTING DRAWING INFORMATION IS
NOT AS-BUILT. CONTRACTOR TO
CONFIRM EXISTING CONDITIONS AND
ROUTING PRIOR TO COMMENCING
WORK.

2  CONSTRUCTION ACTIVITIES SHALL BE
COORDINATED AND STAGED WITH THE
BUILDING OPERATOR TO MINIMIZE
INTERRUPTION TO OPERATIONS.

3 PATCH AND REPAIR OPENINGS TO
MAINTAIN FIRE SEAL.

4  SHUTDOWN OF AIR HANDLERS SERVING
EACH PAIR OF CELL BLOCKS MUST BE
LIMITED TO 1 PAIR AT ANY GIVEN TIME
AND MUST BE COORDINATED WITH
BUILDING OPERATOR.
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