
PANEL PNL-MR5 SCHEDULE

LOCATION: UPPER WEST MECHANICAL ROOM VOLTAGE: 208/120 V PHASE: 3 WIRE: 4

MOUNTING: Wall BUS RATING: 100 A

INCOMING LUGS: MAIN BREAKER: 100 A

MANUFACTURER: FEEDER: MCC 7

CCT

No.

DESCRIPTION

POWER (kW)

BKR

AMPS

BUS

A       B       C

BKR

AMPS

POWER (kW)

DESCRIPTION

CCT

No.

1 P-217A 1.2 25 A 15 0.4 P-327 2

3 P-218B 1.2 25 B 15 0.4 P-220 4

5 P-220A 1.2 25 C 25 1.2 P-218A 6

7 ROOF TOP RECEPTACLE 20 A 15
BMS CONTROL PANEL, ADMISSION

8

9 ROOF TOP RECEPTACLE 20 B 15

VAV TRANSFORMER, EXECUTIVE

SERVICES

10

11

CU-226A

3.2

40

C 12

13 3.2 A 14

15 3.2 B 16

17 C 18

SUBTOTALS: 4.4 4.4 4.4 0.4 0.4 1.2

NOTES:

PHASE A TOTAL - 4.8  kW

PHASE B TOTAL - 4.8  kW

PHASE C TOTAL -
5.6

 kW

PANEL LOAD TOTAL - 15.2  kW

DUCT SMOKE DETECTOR SCHEDULE

EXISTING
MECHANICAL

EQUIPMENT TAG

NEW MECHANICAL
EQUIPMENT SCOPE

AH-1 AHU-1 NOTE 1

AH-2 AHU-2 NOTE 1

RTU AHU-3A NOTE 1

AH-3 AHU-3B NOTE 1

- AHU-3C INSTALL NEW DUCT SMOKE DETECTORS AND CONTROL RELAYS ON SUPPLY AND RETURN AIR SIDES OF UNIT.

AH-4 AHU-4E NOTE 1

- AHU-4F INSTALL NEW DUCT SMOKE DETECTORS AND CONTROL RELAYS ON SUPPLY AND RETURN AIR SIDES OF UNIT.

AH-5 AHU-5 NOTE 1

AH-6 AHU-6 NOTE 1

AH-7 AHU-7G NOTE 1

- AHU-7H INSTALL NEW DUCT SMOKE DETECTORS AND CONTROL RELAYS ON SUPPLY AND RETURN AIR SIDES OF UNIT.

AH-8 AHU-8 NOTE 1

AH-9 AHU-9 NOTE 1

AH-13 AHU-13A NOTE 1

- AHU-13B INSTALL NEW DUCT SMOKE DETECTORS AND CONTROL RELAYS ON SUPPLY AND RETURN AIR SIDES OF UNIT.

AH-14 AHU-14 NOTE 1

AH-15 AHU-15 NOTE 1

AH-10 AHU-10C NOTE 1

- AHU-10D INSTALL NEW DUCT SMOKE DETECTORS AND CONTROL RELAYS ON SUPPLY AND RETURN AIR SIDES OF UNIT.

AH-11 AHU-11 NOTE 1

AH-12 AHU-12 NOTE 1

AH-16 AHU-16

DEMOLISH EXISTING RETURN AIR DUCT SMOKE DETECTOR FROM DUCTS FOR AH-17. REMOVE EXISTING SUPPLY DUCT SMOKE DETECTOR

FROM AH-17 AND SUPPLY AND RETURN DETECTORS FROM DUCTS FOR AH-16. KEEP WIRING INTACT AND ENSURE DEVICE IS PROTECTED

UNTIL NEW DUCTWORK AND AIR HANDLER ARE INSTALLED. RE-INSTALL THESE THREE DEVICES ONCE MECHANICAL WORK HAS BEEN

COMPLETED. INSTALL ONE ON RETURN AIR FOR AHU-16 AND ONE ON EACH SUPPLY OFFSHOOT (2) OF AHU-16.

AH-17 -

AH-18 AHU-18

DEMOLISH EXISTING RETURN AIR DUCT SMOKE DETECTOR FROM DUCTS FOR AH-19. REMOVE EXISTING SUPPLY DUCT SMOKE DETECTOR

FROM AH-19 AND SUPPLY AND RETURN DETECTORS FROM DUCTS FOR AH-18. KEEP WIRING INTACT AND ENSURE DEVICE IS PROTECTED

UNTIL NEW DUCTWORK AND AIR HANDLER ARE INSTALLED. RE-INSTALL THESE THREE DEVICES ONCE MECHANICAL WORK HAS BEEN

COMPLETED. INSTALL ONE ON RETURN AIR FOR AHU-18 AND ONE ON EACH SUPPLY OFFSHOOT (2) OF AHU-18.

AH-19 -

AH-23 AHU-23 NOTE 1

AH-26 AHU-26 NOTE 1

AH-27 AHU-27 NOTE 1

AH-28 AHU-28 NOTE 1

AH-29 AHU-29 NOTE 1

AH-30 AHU-30 NOTE 1

AH-32 AHU-32 NOTE 1

AH-47 CRAC-1 NOTE 1

AH-101 AHU-101 NOTE 1

AH-103 AHU-103 NOTE 1

AS-1 AS-1 NOTE 1

AS-2 AS-2 NOTE 1

- - INSTALL NEW DUCT SMOKE DETECTORS AND CONTROL RELAYS IN DUCT NEAR RETURN GRILLES INDICATED ON E18 ON LOWER FLOOR OF

BLOCKS A, B, C, D, E, F, G, AND H. INSTALL 2C #12 + #14 GND IN 21mm CONDUIT FROM SMOKE DAMPERS LOCATED NEXT TO SMOKE

DETECTORS TO PANELS LCOATED IN TUNNELS. CONNECT DAMPERS IN BLOCKS A AND B TO PANEL A3. CONNECT DAMPERS IN BLOCKS C

AND D TO PANEL C3. CONNECT DAMPERS IN BLOCKS E AND F TO PANEL E3. CONNECT DAMPERS IN BLOCKS G AND H TO PANEL G3.

- - INSTALL NEW DUCT SMOKE DETECTORS AND CONTROL RELAYS IN DUCT NEAR RETURN GRILLES INDICATED ON E19 ON UPPER FLOOR OF

BLOCKS A, B, C, D, E, F, G, AND H. INSTALL 2C #12 + #14 GND IN 21mm CONDUIT FROM SMOKE DAMPERS LOCATED NEXT TO SMOKE

DETECTORS TO PANELS LCOATED IN TUNNELS. CONNECT DAMPERS IN BLOCKS A AND B TO PANEL A3. CONNECT DAMPERS IN BLOCKS C

AND D TO PANEL C3. CONNECT DAMPERS IN BLOCKS E AND F TO PANEL E3. CONNECT DAMPERS IN BLOCKS G AND H TO PANEL G3.

NOTE 1: REMOVE EXISTING DUCT SMOKE DETECTORS FROM SUPPLY AND RETURN AIR DUCT AND KEEP WIRING INTACT. ENSURE DEVICES ARE PROTECTED UNTIL NEW

DUCTWORK AND AIR HANDLER ARE INSTALLED. RE-INSTALL DEVICES ONCE MECHANICAL WORK HAS BEEN COMPLETED.
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