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() SHEET KEY NOTES

m,{ Description/Description Dafe‘/ D;:tel
Client/client
PUBLIC WORKS &
GOVERNMENT SERVICES
CANADA

1

REMOVE DUCT WORK, TRANSITIONS AND AIR HANDLER AS
SHOWN. ISOLATE, REMOVE AND CAP THE HEATING COIL

Project title/Titre du projet

2/ WEST MECHANICAL ROOM NORTH DEMOLITION "/ WEST MECHANICAL ROOM NORTH DEMOLITION HANDLER, REMOVE AND REPLAGE EXISTING AIR HANDLER
STAND TO SUIT. HEATING COIL PUMP TO BE REMOVED. EDMONTON MAXIMUM
2  REMOVE OUTSIDE AIR DUCTWORK AND LOUVER TO SECURITY INSTITUTION
FACILITATE REMOVAL OF AIR HANDLER. LOUVER TO BE
REUSED AND REINSTALLED.
GENERAL NOTES 3 REMOVE AND REPLACE PNEUMATIC 3-WAY CONTROL VALVE Approved by/Approuve par
WITH ELECTRIC 3-WAY CONTROL VALVE. J. MAH
1 EXISTING DRAWING INFORMATION IS NOT AS-BUILT. 4 COORDINATE EQUIPMENT REMOVAL WITH EXISTING SPACE Designed by/Concept par
CONTRACTOR TO CONFIRM EXISTING CONDITIONS AND RESTRICTION, WORK STAGING AND TEMPORARY REMOVALS J. MAH
ROUTING PRIOR TO COMMENCING WORK. 10 SUIT WORK.
2  CONSTRUCTION ACTIVITIES SHALL BE COORDINATED AND 5 REMOVE REFRIGERANT PIPING AND ASSOCIATED 'j'“g’;o';f/ Dessine par
STAGED WITH THE BUILDING OPERATOR TO MINIMIZE :
INTERRUPTION TO OPERATIONS. $§§§ENSING UNIT. SEE ROOF PLAN FOR CONDENSING UNIT PWGSC Project Manager/Administrateur de Projets TPSGC
3 PATCH AND REPAIR OPENINGS TO MAINTAIN FIRE SEAL. 6 EXISTING UNIT HEATER TO REMAIN. REMOVE EXISTING ANDREWGILLESE
PNEUMATIC CONTROL VALVE AND ASS OCIATED PWGSC, Architectural and En ineerit;? Resqurces Manager/
4 CONTRACTOR SHALL ALSO INCLUDE PATCHING OF EXISTING THERMOSTAT Ressources Architectural et de Directeur d'ingénierle, TPSGC
FIRE PROOFING FOR 15% OF THE TOTAL MECHANICAL : ST
ROOM ROOF AREA UPON COMPLETION OF CONSTRUCTION 7  COORDINATE REMOVAL OF ALL EXISTING PNEUMATIC
AND REPLACE ANY FIRE PROOFING COATINGS REMOVED CONTROLS EQUIPMENT & ELECTRICAL REROUTING TO PUBLIC WORKS & GOVERNMENT SERVICES CANADA
DURING DEMOLITION AND CONSTRUCTION. FACILITATE DOUBLE DOOR INSTALLATION. PANELS ON EACH Drawing fitle/Titre du dessin
END CAN REMAIN. REROUTE ALL EXISTING ELECTRICAL AND
CONTROLS IN THE 4 PANELS TO BE REMOVED AS SHOWN. WEST MECHANICAL ROOM NORTH
DEMOLITION PLAN
:::}::i No./No. du Sheet/ Feuille E:viéi‘?l?sigg./
no.
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