
F
O

R
 
C

O
N

T
I
N

U
A

T
I
O

N
 
S

E
E

 
D

W
G

 
M

3

1 1

2 2 3

EX-AHU-13

EX-P-26

EX-AHU-14

EX-P-27 EX-AHU-15

4 4 4 4 4 4 4 4

5

TO REMAIN

TO REMAIN

TO REMAIN

TO REMAIN

6

TO REMAIN

4

TO REMAIN

4

8 10

D

F

G

H

E

SHEET KEY NOTES

1 REMOVE APPROXIMATELY 1000mm OF DUCTWORK FROM

EACH RUN IN PREPARATION FOR A DUCT HEATER COIL.

(TYPICAL OF 2 DUCT RUNS)

2 REMOVE DUCT WORK AND AIR HANDLER AS SHOWN.

ISOLATE, REMOVE AND CAP THE HEATING COIL WATER

PIPES UPSTREAM OF THE PUMP SERVING THE AIR HANDLER.

CONCRETE PAD TO REMAIN. HEATING COIL PUMP TO BE

REMOVED.

3 REMOVE DUCT WORK AND AIR HANDLER AS SHOWN.

CONCRETE PAD TO REMAIN.

4 REMOVE BRANCH DUCT WORK & ASSOCIATED FLOOR

GRILLE FROM DUCT MAIN AS SHOWN. COVER & RESEAL

OPENING ON DUCTWORK AND MAINFLOOR PENETRATION.

REFER TO ARCHITECTURAL DRAWINGS FOR DETAILS.

5 REMOVE AND CAP DUCT AS SHOWN.

6 NOTE THAT CRAWLSPACE ACCESS IS LIMITED IN SIZE.

REFER TO PHOTO 2 & 3 ON THIS SAME DWG FOR MORE

INFORMATION.

GENERAL NOTES

1 EXISTING DRAWING INFORMATION IS NOT AS-BUILT.

CONTRACTOR TO CONFIRM EXISTING CONDITIONS AND

ROUTING PRIOR TO COMMENCING WORK.

2 CONSTRUCTION ACTIVITIES SHALL BE COORDINATED AND

STAGED WITH THE BUILDING OPERATOR TO MINIMIZE

INTERRUPTION TO OPERATIONS.

3 PATCH AND REPAIR OPENINGS TO MAINTAIN FIRE SEAL.

4 SHUTDOWN OF AIR HANDLERS SERVING EACH PAIR OF CELL

BLOCKS MUST BE LIMITED TO 1 PAIR AT ANY GIVEN TIME

AND MUST BE COORDINATED WITH BUILDING OPERATOR.

DO NOT SCALE DRAWINGS
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