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SHEET KEY NOTES

1 REMOVE AND REPLACE PNEUMATIC

CONTROL VALVE WITH NEW ELECTRIC

CONTROL VALVE. INSTALL NEW

CONTROL WIRING AND THERMOSTAT AS

SHOWN.

2 INSTALL NEW PUMP AND RECONNECT

HOT WATER PIPING TO EXISTING HOT

WATER PIPING SYSTEM.

GENERAL NOTES

1 EXISTING DRAWING INFORMATION IS

NOT AS-BUILT. CONTRACTOR TO

CONFIRM EXISTING CONDITIONS AND

ROUTING PRIOR TO COMMENCING

WORK.

2 CONSTRUCTION ACTIVITIES SHALL BE

COORDINATED AND STAGED WITH THE

BUILDING OPERATOR TO MINIMIZE

INTERRUPTION TO OPERATIONS.

3 PATCH AND REPAIR OPENINGS TO

MAINTAIN FIRE SEAL.

4 COORDINATE ALL REQUIRED OPENINGS

IN WALLS TO PERFORM HEATING AND

CONTROLS WORK.  PATCH AND REPAIR

WALLS. REFER TO ARCHITECTURAL

PLANS FOR SPECIFIC REQUIREMENTS

DO NOT SCALE DRAWINGS

PLAN
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