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Client/client
PUBLIC WORKS &
GOVERNMENT SERVICES
) SHEET KEY NOTES CANADA
1 REMOVE RETURN GRILLE, DUCT WORK AND CAP AS
SHOWN. PATCH AND REPAIR OPENING.
2 REMOVE RETURN GRILLE, DUCT WORK AS SHOWN. DO NOT
m PLAN 1:100 CAP. PATCH AND REPAIR OPENING. COORDINATE PATCH Project title/Titre du projet
AND REPAIR WITH NEW DUCTWORK SCOPE.
W EF BLOCK UNIT OFFICES DEMOLITION 3  DISCONNECT AND REMOVE DUCTWORK TO RETURN GRILLE
AS SHOWN. RETURN GRILLE TO REMAIN.
EDMONTON MAXIMUM
SECURITY INSTITUTION
GENERAL NOTES
Approved by/Approuve par
1 EXISTING DRAWING INFORMATION IS NOT AS-BUILT. J. MAH
CONTRACTOR TO CONFIRM EXISTING CONDITIONS AND
ROUTING PRIOR TO COMMENCING WORK. e by/Concept par
2  CONSTRUCTION ACTIVITIES SHALL BE COORDINATED AND
STAGED WITH THE BUILDING OPERATOR TO MINIMIZE 3"'&";&;}7 Dessine par
INTERRUPTION TO OPERATIONS. :
3 PATCH AND REPAIR OPENINGS TO MAINTAIN FIRE SEAL. PWGSC Project Manager/Administrateur de Projets TPSGC
ANDREW GILLESE
PWGSC, Architectural and En ineerit;? Resqurces Manager/
Ressources Architectural et de Directeur d’Ingénierie, TPSGC
Client/client
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