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SHEET KEY NOTES

1 AIR HANDLER TO BE INSTALLED ON 750mm TALL

STRUCTURAL STAND.

2 CONNECT NEW AIR HANDLER TO EXISTING RETURN, SUPPLY

AND OUTDOOR AIR DUCTS.

3 EXPAND OPENING TO SUIT NEW 350X500 DUCT TO BELOW.

REMOVE EXISTING FIRE DAMPER AND REPLACE WITH NEW.

INSTALL NEW 12Ø STEEL SECURITY BARS ON 137mm OC AT

FLOOR PENETRATION.

4 ADJUST GRILLE TO DIRECT AIR 45° DOWN.

5 REFER TO VENTILATION SCHEMATICS FOR AIR HANDLER

SPECIFIC HOT WATER PIPING INSTALLATOIN.

6 REFER TO TERMINAL LOOP PUMP INSTALLATION DETAIL 7

ON M62.

7 FUTURE STEAM GRID LOCATION.

8 CONNECT REFRIGERATION LINES FROM DX COIL TO

CONDENSING UNIT. REFER TO ROOF PLAN M19 FOR

LOCATION OF CONDENSING UNIT.

9 INDIRECT CONNECT CRAC-1 DRAIN TO NEAREST FLOOR

DRAIN.

10 CONNECT DCW TO CRAC-1

11 TEE NEW DCW TO HOSE BIB DCW PIPE.

12 SEAL EXISTING 300X300 WALL OPENING. APPROXIMATE

LOCATION SHOWN.

13 CAP LOUVER OPENING. LOUVER TO REMAIN.

14 PATCH AND SEAL FLOOR OPENING.

GENERAL NOTES

1 EXISTING DRAWING INFORMATION IS NOT AS-BUILT.

CONTRACTOR TO CONFIRM EXISTING CONDITIONS AND

ROUTING PRIOR TO COMMENCING WORK.

2 CONSTRUCTION ACTIVITIES SHALL BE COORDINATED AND

STAGED WITH THE BUILDING OPERATOR TO MINIMIZE

INTERRUPTION TO OPERATIONS.

3 PATCH AND REPAIR OPENINGS TO MAINTAIN FIRE SEAL.

4 CONTRACTOR SHALL ALSO INCLUDE PATCHING OF EXISTING

FIRE PROOFING FOR 15% OF THE TOTAL MECHANICAL

ROOM AREA UPON COMPLETION OF CONSTRUCTION AND

REPLACE ANY FIRE PROOFING COATINGS REMOVED

DURING DEMOLITION AND CONSTRUCTION.

DO NOT SCALE DRAWINGS
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