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SHEET KEY NOTES

1 REMOVE DUCT WORK AS SHOWN.

2 CAP DUCTWORK AS SHOWN.

3 ISOLATE PIPING AND REMOVE UNIT HEATER AND

ASSOCIATED EXISTING THERMOSTAT/CONTROLS.

4 CAP BACK DUCT WORK TO OTHER SIDE OF WALL. CLOSE

WALL OPENING TO MATCH EXISTING WALL CONSTRUCITON.

REMOVE DUCTWORK AND DIFFUSER AS SHOWN.

5 REMOVE AIR HANDLER AND ASSOCIATED DUCTWORK AS

SHOWN. ISOLATE COIL PIPING.

6 REMOVE PNEUMATIC CONTROLS AIR COMPRESSOR AND

ASSOCIATED EQUIPMENT. REMOVAL SHALL HAPPEN ONLY

AFTER DIGITAL CONTROLS CONVERSION HAS BEEN

COMPLETED ON SITE.

7 REMOVE EXISTING TRANSFER FAN AND ASSOCIATED

DUCTWORK.

8 DO NOT SEAL WALL OPENING.

9 GYPSUM CEILING. CUT AND PATCH TO FACILITATE

DUCTWORK SCOPE.

GENERAL NOTES

1 EXISTING DRAWING INFORMATION IS NOT AS-BUILT.

CONTRACTOR TO CONFIRM EXISTING CONDITIONS AND

ROUTING PRIOR TO COMMENCING WORK.

2 CONSTRUCTION ACTIVITIES SHALL BE COORDINATED AND

STAGED WITH THE BUILDING OPERATOR TO MINIMIZE

INTERRUPTION TO OPERATIONS.

3 PATCH AND REPAIR OPENINGS TO MAINTAIN FIRE SEAL.
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