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NOTES:

1. CONDUIT TO RUN ALONG EXTERIOR BUILDING WALL AND PENETRATE INTO JANITOR/ LAUNDRY ROOM

CHASE. CONDUIT THEN TO RUN DOWN INTO BASEMENT TUNNEL CRAWL SPACE TO PANEL AS

INDICATED ON PANEL SCHEDULES.

2. RE-USE EXISTING CONDUIT RUN TO BASEMENT MCC. INSTALL JUNCTION BOX IN BASEMENT AND RUN

NEW CONDUIT TO PANEL INDICATED.

3. DEMOLISH FOUR EXISTING EXTERIOR AND FOUR INTERIOR CONDUITS AND WIRING BACK 1M OF

EITHER SIDE OF NEW DOUBLE-DOOR LOCATION ON ROOF. INSTALL NEW JUNCTION BOXES ON EITHER

SIDE AND ROUTE CONDUIT ALONG WALL ABOVE NEW DOOR LOCATION BETWEEN JUNCTION BOXES.

RE-INSTALL WIRING TO MATCH EXISTING SIZE AND RATING BETWEEN THE JUNCTION BOXES.

RELOCATE EXISTING WIRING LOCATED IN PNEUMATIC CONTROL PANELS BEING DEMOLISHED.

4. INSTALL GFCI 5-20R RECEPTACLE WITH WET LOCATION COVER PLATES ON ROOF NEXT TO

EQUIPMENT. SOURCE OF POWER IS INDICATED BY PANEL TAG. RUN 2C#12 + #14 GND IN 21mm

CONDUIT.

5. FOR NEW FIRE ALARM DEVICES BEING INSTALLED, REFER TO DRAWINGS E18-E20.

6. CU-247 SHALL BE FED POWER FROM CRAC-1. SUPPLY AND INSTALL CABLE AND CONDUIT AS

REQUIRED.

7. CONTRACTOR TO COORDINATE WITH OTHER DISCIPLINES DURING CEILING TILE AND HVAC DUCT

REPLACEMENT IN EXECUTIVE SERVICES AND CONTACT VISITING AREA. TEMPORARILY SUPPORT FIRE

ALARM DEVICES, SPEAKERS, LIGHTS, AND CAMERA'S. ONCE CEILING TILE AND HVAC DUCT WORK IS

COMPLETED, RE-INSTALL EXISTING DEVICES IN PREVIOUS LOCATION. REFER TO ARCHITECTURAL

DRAWINGS.

8. AHU-101 IS AN EXISTING LOAD BEING RELOCATED FROM PANEL MR4 TO MCC #8. RUN NEW CONDUIT

AND CABLE AS PER EQUIPMENT SCHEDULE.

9. SUPPLY AND INSTALL GREY PAINTED PLYWOOD MOUNTING BOARD. MOUNTING BOARD SHALL BE

SIZED TO ACCOMMODATE MOTOR STARTERS FOR NEARBY NEW 120/208V PANELBOARD. REFER TO

EQUIPMENT SCHEDULE FOR WHICH ITEMS REQUIRE A STANDALONE STARTER.

10. AC-300 SHALL BE FED POWER FROM CU-300. SUPPLY AND INSTALL CABLE AND CONDUIT AS

REQUIRED.

11. A/C UNIT DEMOLISHED. REMOVE CONDUIT, CABLE, AND ASSOCIATED ELECTRICAL EQUIPMENT BACK

TO PANEL LOCATED ABOVE IN UPPER WEST MECHANICAL ROOM. MARK BREAKER AS SPARE.

12. ALL EXTERIOR CONDUIT AND JUNCTION BOXES TO BE WATERTIGHT, ALL EXTERIOR WALL AND ROOF

PENETRATIONS TO BE WATERTIGHT.

LOADS BEING DEMOLISHED. DISCONNECT LOAD

AND DEMOLISH EXISTING BREAKER, STARTER,

DISCONNECT SWITCH, CABLE, AND CONDUIT.

LOADS BEING REPLACED. DEMOLISH BREAKER,

STARTER AND DISCONNECT SWITCH, IF PRESENT.

DISCONNECT LOAD. RECONNECT LOAD AS PER

SINGLE LINE DIAGRAM AND EQUIPMENT SCHEDULE

NEW LOAD. REFER TO SLD AND ELECTRICAL

EQUIPMENT SCHEDULE FOR REQUIREMENTS.

INSTALL NEW DISCONNECT IF INDICATED.
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