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SHEET KEY NOTES

1 REMOVE DUCT WORK AND AIR HANDLER AS SHOWN.

ISOLATE, REMOVE AND CAP THE HEATING COIL WATER

PIPES UPSTREAM OF THE PUMP SERVING THE AIR HANDLER.

CONCRETE PAD TO REMAIN. HEATING COIL PUMP TO BE

REMOVED.

2 ISOLATE AND REMOVE DOMESTIC WATER HEATERS.

3 DISCONNECT AND REMOVE ASSOCIATED DX PIPING AND

CONDENSER.

4 REMOVE R/A & OA DUCT(LOCATED ABOVE EXISTING AH-32)

STARTING FROM AH-32 ALL THE WAY BACK TO THE PLENUM

AT THE INTAKE LOUVER.

5 ISOLATE AND REMOVE ALL HOT WATER PIPING AS SHOWN

WITHIN THE HATCHED BOUNDARY.

6 EXISTING HOT WATER PIPES TO REMAIN AS SHOWN.

7 COORDINATE BYPASS VALVE USE TO ALLOW FOR

CONTINUOUS DHW USAGE DURING CONSTRUCTION.

8 EXISTING UNIT HEATER TO REMAIN. REMOVE EXISTING

PNEUMATIC CONTROL VALVE AND ASSOCIATED

THERMOSTAT.
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TURNOVER EXISTING LAARS

DWH(INSTALLED 2017) TO

BUILDING OPERATOR.

REMOVE EXISTING DWH

PUMP & CONTROLS

TO REMAIN.(TYP OF 2)
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GENERAL NOTES

1 EXISTING DRAWING INFORMATION IS NOT AS-BUILT.

CONTRACTOR TO CONFIRM EXISTING CONDITIONS AND

ROUTING PRIOR TO COMMENCING WORK.

2 CONSTRUCTION ACTIVITIES SHALL BE COORDINATED AND

STAGED WITH THE BUILDING OPERATOR TO MINIMIZE

INTERRUPTION TO OPERATIONS.

3 PATCH AND REPAIR OPENINGS TO MAINTAIN FIRE SEAL.

4 CONTRACTOR SHALL ALSO INCLUDE PATCHING OF EXISTING

FIRE PROOFING FOR 15% OF THE TOTAL MECHANICAL

ROOM ROOF AREA UPON COMPLETION OF CONSTRUCTION

AND REPLACE ANY FIRE PROOFING COATINGS REMOVED

DURING DEMOLITION AND CONSTRUCTION.

DO NOT SCALE DRAWINGS

PLAN

1

-

EAST MECHANICAL ROOM

DEMOLITION PLAN

NTS

Public Works and

Canada

Government Services

Canada

Services gouvernementaux

Travaux publics et

Western Region

OF

Région de l'ouest

PUBLIC WORKS &

GOVERNMENT SERVICES

CANADA

 

 

EDMONTON MAXIMUM

SECURITY INSTITUTION

 

 

 

 

EAST MECHANICAL ROOM

DEMOLITION PLAN

 

 

 

 

J. MAH

J. MAH

J. CHOA

ANDREW GILLESE

 

PUBLIC WORKS & GOVERNMENT SERVICES CANADA

R.078013.001

M18

103

0

M18

PERMIT TO

PRACTICE


		2017-08-16T11:31:25-0600
	Judd Mah




