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SHEET KEY NOTES

1 EXISTING ACCESS HATCH.

2 RECONNECT NEW PIPES TO EXISTING PIPES SERVING

WASHROOM GROUP AS SHOWN. EXISTING PIPE IN WALL TO

REMAIN.

3 RECONNECT NEW PIPES TO EXISTING PIPES.

4 REPLACE ONLY PIPING IN MAIN FLOOR RISER NOT

INCLUDED.

5 REPLACE PIPING UP TO FIXTURE RISER AS SHOWN.

EXISTING PIPE IN WALL TO REMAIN.

6 ALLOW FOR THE ADDITION OF AN ACCESS HATCH. REFER

TO ARCH DETAILS FOR HATCH INSTALLATION. CONFIRM ON

SITE LOCATION OF NEW HATCH IF NEEDED.

7 REMOVE EXISTING DCW PIPING THAT JOGS OUTSIDE OF

THE MAIN CORRIDOR CEILING SPACE. PATCH AND REPAIR

PENETRATION TO MATCH EXISTING.

GENERAL SHEET NOTES

1 PIPING SHOWN IS NOT AS-BUILT.

2 ALL PIPING SHOWN REPRESENTS DOMESTIC WATER PIPES

TO BE REPLACED. EXISTING PIPES LOCATED WHERE THE

NEW IS SHOWN. REMOVE EXISTING PIPING UPON

COMPLETION OF NEW SYSTEM

3 CONTRACTOR TO UTILIZE EXISTING ACCESS HATCHES FOR

CORRIDOR PLUMBING WORK. CONTRACTOR TO ALLOW FOR

ADDITIONAL INSTALLATION OF HATCHES TO FACILITATE

WORK AS NEEDED. WORK WITHIN THE CEILING SPACE WILL

REQUIRE MEASURES TO PROTECT THE CEILING AND TO

SUPPORT PERSONS IN THE CEILING. I.E. PLYWOOD.

4 INSTALL ISOLATION VALVES AS SHOWN.

5 INSTALLATION OF PIPE AND DEMOLITION SHALL NOT

INTERRUPT SUPPLY OF WATER TO FIXTURES DURING

DAYTIME OCCUPANCY. CONTRACTOR SHALL INCLUDE

NECESSARY ISOLATION VALVES ON NEW AND EXISTING

BRANCHES AND MAINS TO  FACILITATE CONTINUOUS

OPERATION OF SYSTEM DURING INSTALLATION.

6 THE DRYWALL CEILINGS ARE ACCESSED FROM SECURE

ACCESS HATCHES THAT WILL REMAIN UNLOCKED WHILE

THERE ARE EMPLOYEES WORKING IN THE CEILING SPACE

7 THE CEILING SPACE IS A RETURN AIR PLENUM, MATERIALS

INSTALLED IN CEILING SHALL BE SUITABLE FOR USE IN AIR

PLENUM

8 PATCH AND REPAIR WALL OPENINGS RELATING TO WORK

DONE ON THIS PROJECT.  SEAL OPENINGS TO MAINTAIN

FIRE RATINGS AS REQUIRED.
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