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SHEET KEY NOTES

1 REBALANCE EXISTING SUPPLY DIFFUSER.

2 SUPPLY DUCT FROM AHU-103 ABOVE IN MECHANICAL ROOM.

3 SUPPLY DUCT FROM AHU-27 ABOVE IN MECHANICAL ROOM.

4 SUPPLY DUCT FROM AHU-26 ABOVE IN MECHANICAL ROOM.

5 CONNECT NEW DIFFUSERS TO EXISTING BRANCH DUCT AND

BALANCE.
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GENERAL NOTES

1 EXISTING DRAWING INFORMATION IS NOT AS-BUILT.

CONTRACTOR TO CONFIRM EXISTING CONDITIONS AND

ROUTING PRIOR TO COMMENCING WORK.

2 CONSTRUCTION ACTIVITIES SHALL BE COORDINATED AND

STAGED WITH THE BUILDING OPERATOR TO MINIMIZE

INTERRUPTION TO OPERATIONS.

3 PATCH AND REPAIR OPENINGS TO MAINTAIN FIRE SEAL.
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